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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   580,133.00                                                  ROUTE : 80
     CALL ORDER   : 102                     CONTRACT ID : R -23401-A                   COUNTIES : LAKE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 11/01/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0801140

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1473652     SLUSSER'S GREEN THUMB, INC.                                            $    479,107.68     100.0000%
====================================================================================================================================
                                          |(1) 35-1473652              |                            |
                                          |SLUSSER'S GREEN THUMB, INC. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   LANDSCAPING
                                          |                            |                            |
0001 105-06790                 3.000  MOS |    2125.00000       6375.00|                            |
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   11745.00000      11745.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|    9855.00000       9855.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 616-06415              2813.000  m2  |      44.25000     124475.25|                            |
  RIPRAP, HAND LAID, 300 mm               |                            |                            |
0005 732-04837              8762.000  EACH|       3.14000      27512.68|                            |
  PLUG PLANTING, ASCLEPIAS INCARNATA      |                            |                            |
0006 732-04837              4696.000  EACH|       3.22000      15121.12|                            |
  PLUG PLANTING, ASTER NOVAE-ANGLIAE      |                            |                            |
0007 732-04837             15830.000  EACH|       3.10000      49073.00|                            |
  PLUG PLANTING, COREOPSIS LANCEOLATA     |                            |                            |
0008 732-04837              4696.000  EACH|       3.22000      15121.12|                            |
  PLUG PLANTING, ECHINACEA PURPUREA       |                            |                            |
0009 732-04837              8762.000  EACH|       3.54000      31017.48|                            |
  PLUG PLANTING, FILIPENDULA RUBRA        |                            |                            |
0010 732-04837              5672.000  EACH|       3.59000      20362.48|                            |
  PLUG PLANTING, GEUM TRIFLORUM           |                            |                            |
0011 732-04837              3107.000  EACH|       3.31000      10284.17|                            |
  PLUG PLANTING, HELIOPSIS HELIANTHOIDES  |                            |                            |
0012 732-04837              8927.000  EACH|       3.14000      28030.78|                            |
  PLUG PLANTING, LIATRIS PYCNOSTACHYA     |                            |                            |
0013 732-04837              5672.000  EACH|       3.19000      18093.68|                            |
  PLUG PLANTING, MONARDA FISTULOSA        |                            |                            |
0014 732-04837              3107.000  EACH|       3.31000      10284.17|                            |
  PLUG PLANTING, RATIBIDA COLUMNIFERA     |                            |                            |
0015 732-04837              3107.000  EACH|       3.31000      10284.17|                            |
  PLUG PLANTING, RATIBIDA PINNATA         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   580,133.00                                                  ROUTE : 80
     CALL ORDER   : 102                     CONTRACT ID : R -23401-A                   COUNTIES : LAKE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1473652              |                            |
                                          |SLUSSER'S GREEN THUMB, INC. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 732-04837             15830.000  EACH|       3.10000      49073.00|                            |
  PLUG PLANTING, RUDBECKIA HIRTA          |                            |                            |
0017 732-04837              4230.000  EACH|       3.25000      13747.50|                            |
  PLUG PLANTING, VERONIA FASCICULATA      |                            |                            |
0018 621-52391                 5.540  kg  |     152.00000        842.08|                            |
  SEED MIXTURE, GRASS NO MOW              |                            |                            |
0019 621-92968                 5.650  kg  |    1003.00000       5666.95|                            |
  SEED MIXTURE, WILD FLOWER SHORT MIX (WS)|                            |                            |
0020 621-92968                 1.480  kg  |     785.00000       1161.80|                            |
  SEED MIXTURE, WILD FLOWER ANNUAL SEED   |                            |                            |
  MIX                                     |                            |                            |
0021 621-92968                 2.830  kg  |     838.00000       2371.54|                            |
  SEED MIXTURE, WILD FLOWER MEDIUM MIX    |                            |                            |
  (WM1)                                   |                            |                            |
0022 621-92968                 3.050  kg  |     904.00000       2757.20|                            |
  SEED MIXTURE, WILD FLOWER MEDIUM MIX    |                            |                            |
  (WM2)                                   |                            |                            |
0023 621-92968                 1.500  kg  |    1034.00000       1551.00|                            |
  SEED MIXTURE, WILD FLOWER MEDIUM MIX    |                            |                            |
  (WM3)                                   |                            |                            |
0024 621-92968                 1.020  kg  |    1110.00000       1132.20|                            |
  SEED MIXTURE, WILD FLOWER TALL MIX (WT1)|                            |                            |
0025 621-92968                 2.710  kg  |     661.00000       1791.31|                            |
  SEED MIXTURE, WILD FLOWER TALL MIX (WT2)|                            |                            |
0026 622-05638              1070.000  EACH|       4.75000       5082.50|                            |
  PLANT, DECIDUOUS SHRUB, 450 mm OR UNDER |                            |                            |
  RHUS GLABRA;SMOOTH SUMAC , 18" HT. BR   |                            |                            |
0027 622-05638              1070.000  EACH|       4.75000       5082.50|                            |
  PLANT, DECIDUOUS SHRUB, 450 mm OR UNDER |                            |                            |
  RHUS TYPHINA; STAGHORN SUMAC, 18" HT. BR|                            |                            |
0028 622-52436                10.000  EACH|      28.00000        280.00|                            |
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0029 801-06645                 6.000  EACH|      58.00000        348.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0030 802-04893                30.000  EACH|      19.50000        585.00|                            |
  REFERENCE POST                          |                            |                            |
     SECTION TOTALS                       |             $    479,107.68|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    479,107.68|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   569,789.01                                                  ROUTE : SR 28
     CALL ORDER   : 106                     CONTRACT ID : R -23909-A                   COUNTIES : MADISON
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :   55  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 1069006

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING, INC.                                                     $    592,000.00     100.0000%
====================================================================================================================================
                                          |(1) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
                                          |                            |                            |
0001 105-01925                12.000  MOS |    1700.00000      20400.00|                            |
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   11643.54000      11643.54|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   29600.00000      29600.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   12000.00000      12000.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-60820               517.000  m2  |       9.00000       4653.00|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 203-02000              3354.000  m3  |       9.40000      31527.60|                            |
  EXCAVATION, COMMON                      |                            |                            |
0007 205-02229                45.000  m   |       6.50000        292.50|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0008 205-02234                 5.000  EACH|      29.00000        145.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0009 211-02060                48.000  m3  |      33.65000       1615.20|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0010 303-04075                17.000  Mg  |      55.00000        935.00|                            |
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0011 303-52308              1958.000  Mg  |      19.50000      38181.00|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0012 305-05204                43.000  Mg  |     150.00000       6450.00|                            |
  HMA FOR PATCHING                        |                            |                            |
0013 402-05468              3589.000  Mg  |      42.00000     150738.00|                            |
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0014 402-05474              1590.000  Mg  |      36.00000      57240.00|                            |
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   569,789.01                                                  ROUTE : SR 28
     CALL ORDER   : 106                     CONTRACT ID : R -23909-A                   COUNTIES : MADISON
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 402-05477               720.000  Mg  |      51.00000      36720.00|                            |
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0016 402-05490               548.000  Mg  |      53.00000      29044.00|                            |
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0017 402-05495               700.000  Mg  |      48.00000      33600.00|                            |
  HMA WEDGE AND LEVEL                     |                            |                            |
0018 405-05517                 2.800  Mg  |     550.00000       1540.00|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0019 406-05520                10.800  Mg  |     220.00000       2376.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0020 605-02042                 1.000  EACH|    1300.00000       1300.00|                            |
  CURB AND GUTTER TURNOUT, CONCRETE       |                            |                            |
0021 605-06160                75.000  m   |      45.00000       3375.00|                            |
  CURB AND GUTTER, B, CONCRETE, MODIFIED  |                            |                            |
0022 610-05527                68.000  Mg  |     105.00000       7140.00|                            |
  HMA FOR APPROACHES                      |                            |                            |
0023 611-05330                70.000  m2  |      56.30000       3941.00|                            |
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0024 611-06497                 3.000  EACH|     135.00000        405.00|                            |
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0025 615-06490                30.000  EACH|     115.00000       3450.00|                            |
  RIGHT OF WAY MARKER                     |                            |                            |
0026 615-06527                 1.000  EACH|     345.00000        345.00|                            |
  MONUMENT, SECTION CORNER                |                            |                            |
0027 621-01004                 1.000  EACH|     550.00000        550.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0028 621-06545                 0.900  Mg  |     680.00000        612.00|                            |
  FERTILIZER                              |                            |                            |
0029 621-06553               177.000  kg  |       6.82000       1207.14|                            |
  SEED MIXTURE, R                         |                            |                            |
0030 621-06565                 4.200  Mg  |     535.00000       2247.00|                            |
  MULCHING MATERIAL                       |                            |                            |
0031 621-06567                21.100  kL  |       1.00000         21.10|                            |
  WATER                                   |                            |                            |
0032 621-06575              1164.500  m2  |       3.90000       4541.55|                            |
  SODDING, NURSERY                        |                            |                            |
0033 715-05021                18.000  m   |      96.50000       1737.00|                            |
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0034 715-05031                68.000  m   |      66.80000       4542.40|                            |
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   569,789.01                                                  ROUTE : SR 28
     CALL ORDER   : 106                     CONTRACT ID : R -23909-A                   COUNTIES : MADISON
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 715-05048              1334.000  m   |       9.60000      12806.40|                            |
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0036 715-05053                49.000  m   |      27.35000       1340.15|                            |
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0037 715-05121                46.500  m   |      67.00000       3115.50|                            |
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            |
0038 715-46005                 4.000  EACH|     245.00000        980.00|                            |
  PIPE END SECTION, 375 mm                |                            |                            |
0039 715-46010                 6.000  EACH|     265.00000       1590.00|                            |
  PIPE END SECTION, 450 mm                |                            |                            |
0040 718-06529                 7.000  EACH|     630.00000       4410.00|                            |
  OUTLET PROTECTOR, 2                     |                            |                            |
0041 718-06532              1000.000  m   |       2.75000       2750.00|                            |
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0042 718-52610               267.000  m3  |      28.35000       7569.45|                            |
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0043 718-99153              1669.000  m2  |       1.25000       2086.25|                            |
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0044 801-06203             11368.000  m   |       0.10000       1136.80|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0045 801-06216                40.000  m   |       1.20000         48.00|                            |
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  600 mm                                  |                            |                            |
0046 801-06640                16.000  EACH|      75.00000       1200.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0047 801-06645                 8.000  EACH|      30.00000        240.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0048 802-05701                 8.860  m   |      75.30000        667.16|                            |
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0049 802-05702                19.700  m   |      54.99000       1083.30|                            |
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0050 802-76025                 4.080  m2  |     188.27000        768.14|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0051 802-76030                 1.080  m2  |     175.89000        189.96|                            |
  SIGN, SHEET, ENCLOSED LENS WITH LEGEND, |                            |                            |
  2.54 mm THICHNESS                       |                            |                            |
0052 802-76045                 1.620  m2  |     194.51000        315.11|                            |
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            |
  LEGEND, 3.18 mm THICKNESS               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   569,789.01                                                  ROUTE : SR 28
     CALL ORDER   : 106                     CONTRACT ID : R -23909-A                   COUNTIES : MADISON
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 808-06703               914.000  m   |       0.92000        840.88|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0054 808-06713              1648.000  m   |       0.09000        148.32|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0055 808-75245              2370.000  m   |       0.92000       2180.40|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0056 808-75290               124.000  m   |       9.50000       1178.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 600 mm  |                            |                            |
0057 808-75297                20.000  m   |       9.50000        190.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0058 808-75320                12.000  EACH|      42.00000        504.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0059 808-75325                12.000  EACH|      54.00000        648.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0060 808-75998               171.000  EACH|      28.65000       4899.15|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0061 801-06775                        LUMP|   35000.00000      35000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
     SECTION TOTALS                       |             $    592,000.00|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    592,000.00|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,806,126.94                                                  ROUTE : 70
     CALL ORDER   : 110                     CONTRACT ID : R -24411-A                   COUNTIES : WAYNE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 11/15/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0705131
                                                                                                  0705131
                                                                                                  0705131
                                                                                                  OTHERS

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  6,432,254.75     100.0000%
   2   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $  6,514,462.83     101.2780%
   3   35-1128289     BEATY CONSTRUCTION, INC.                                               $  6,966,580.84     108.3069%
====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1618530              |(3) 35-1128289
                                          |MILESTONE CONTRACTORS, L.P. |AMERICAN CONTRACTING & SERVI|BEATY CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-01925                12.000  MOS |    1275.00000      15300.00|    1200.00000      14400.00|    1400.00000       16800.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   44000.00000      44000.00|   35000.00000      35000.00|   28000.00000       28000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  320000.00000     320000.00|  325000.00000     325000.00|  348329.00000      348329.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240              1191.200  m2  |      13.00000      15485.60|      14.00000      16676.80|      23.25000       27695.40
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241              1082.200  m   |       8.40000       9090.48|       6.00000       6493.20|       5.80000        6276.76
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-05441              1000.000  m2  |      15.00000      15000.00|      16.00000      16000.00|      30.00000       30000.00
  GRIND CONCRETE PAVEMENT                 |                            |                            |
0007 202-51328                        LUMP|   70000.00000      70000.00|   35000.00000      35000.00|   95000.00000       95000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 1                              |                            |                            |
0008 202-51328                        LUMP|   60000.00000      60000.00|   50000.00000      50000.00|   85000.00000       85000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 2                              |                            |                            |
0009 202-51328                        LUMP|   25000.00000      25000.00|   21000.00000      21000.00|   60000.00000       60000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 3                              |                            |                            |
0010 202-51328                        LUMP|    5000.00000       5000.00|    5000.00000       5000.00|   25000.00000       25000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 4                              |                            |                            |
0011 202-51368                40.000  m2  |      12.00000        480.00|      40.00000       1600.00|     150.00000        6000.00
  SLOPEWALL, REMOVE                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,806,126.94                                                  ROUTE : 70
     CALL ORDER   : 110                     CONTRACT ID : R -24411-A                   COUNTIES : WAYNE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1618530              |(3) 35-1128289
                                          |MILESTONE CONTRACTORS, L.P. |AMERICAN CONTRACTING & SERVI|BEATY CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 202-51822               474.000  m2  |      10.00000       4740.00|      13.00000       6162.00|      12.00000        5688.00
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0013 202-60820            184548.000  m2  |       0.98000     180857.04|       1.15000     212230.20|       0.92000      169784.16
  SURFACE MILLING, ASPHALT                |                            |                            |
0014 202-60822               440.000  m2  |      10.00000       4400.00|      12.00000       5280.00|       8.50000        3740.00
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0015 202-74025               125.000  m   |       9.50000       1187.50|      11.00000       1375.00|      10.00000        1250.00
  FENCE, REMOVE                           |                            |                            |
0016 203-02000              7944.000  m3  |      13.50000     107244.00|       5.00000      39720.00|       7.85000       62360.40
  EXCAVATION, COMMON                      |                            |                            |
0017 203-02070              3986.000  m3  |      10.00000      39860.00|      11.00000      43846.00|      12.00000       47832.00
  BORROW                                  |                            |                            |
0018 203-02080                 2.570  km  |    4000.00000      10280.00|   55000.00000     141350.00|   11000.00000       28270.00
  LINEAR GRADING                          |                            |                            |
0019 203-51223              1500.000  m3  |      13.00000      19500.00|      13.00000      19500.00|      20.00000       30000.00
  EXCAVATION, WATERWAY                    |                            |                            |
0020 205-02229                69.000  m   |       9.35000        645.15|      14.00000        966.00|       9.35000         645.15
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0021 205-02236                 2.000  EACH|      60.00000        120.00|      90.00000        180.00|      60.00000         120.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0022 206-51230               230.000  m3  |       8.00000       1840.00|      32.00000       7360.00|      20.00000        4600.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0023 211-02060               201.200  m3  |      19.00000       3822.80|      50.00000      10060.00|      35.00000        7042.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0024 211-06467               127.000  m3  |      65.00000       8255.00|      60.00000       7620.00|      60.00000        7620.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0025 213-52830                 1.000  m3  |     200.00000        200.00|     100.00000        100.00|     165.00000         165.00
  FLOWABLE MORTAR                         |                            |                            |
0026 303-52308               436.000  Mg  |      32.50000      14170.00|      20.00000       8720.00|      30.00000       13080.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0027 305-05204              1814.000  Mg  |     170.00000     308380.00|     180.00000     326520.00|     200.00000      362800.00
  HMA FOR PATCHING                        |                            |                            |
0028 305-93341              2450.000  m   |       7.65000      18742.50|       8.00000      19600.00|       7.50000       18375.00
  SAW, CLEAN AND SEAL LONGITUDINAL JOINTS |                            |                            |
0029 305-93342              3000.000  m   |       8.50000      25500.00|       9.00000      27000.00|       7.50000       22500.00
  SAW, CLEAN AND SEAL TRANSVERSE JOINTS   |                            |                            |
0030 401-05456             20222.000  Mg  |      63.10000    1276008.20|      65.00000    1314430.00|      55.00000     1112210.00
  QC/QA HMA SURFACE 9.5 mm, MAINLINE --SMA|                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,806,126.94                                                  ROUTE : 70
     CALL ORDER   : 110                     CONTRACT ID : R -24411-A                   COUNTIES : WAYNE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1618530              |(3) 35-1128289
                                          |MILESTONE CONTRACTORS, L.P. |AMERICAN CONTRACTING & SERVI|BEATY CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0031 402-05468              8919.000  Mg  |      31.20000     278272.80|      33.00000     294327.00|      35.00000      312165.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0032 402-05474              2099.000  Mg  |      33.65000      70631.35|      35.00000      73465.00|      40.00000       83960.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0033 402-05477               948.000  Mg  |      46.80000      44366.40|      48.00000      45504.00|      50.00000       47400.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0034 406-05520                52.100  Mg  |     200.00000      10420.00|     225.00000      11722.50|     225.00000       11722.50
  ASPHALT FOR TACK COAT                   |                            |                            |
0035 406-05521              9414.000  m2  |       0.04000        376.56|       0.05000        470.70|       0.05000         470.70
  ASPHALT FOR TACK COAT                   |                            |                            |
0036 501-04966               780.000  EACH|      90.00000      70200.00|      22.00000      17160.00|      25.00000       19500.00
  DOWEL BAR ASSEMBLY, RETROFIT            |                            |                            |
0037 501-05310                60.800  m   |     350.00000      21280.00|     300.00000      18240.00|     525.00000       31920.00
  TERMINAL JOINT                          |                            |                            |
0038 502-06327              1356.000  m2  |      65.00000      88140.00|      55.00000      74580.00|      30.00000       40680.00
  PCCP, 250 mm                            |                            |                            |
0039 506-06333              2113.000  m2  |     130.00000     274690.00|     110.00000     232430.00|     160.00000      338080.00
  PCCP PATCHING, FULL DEPTH               |                            |                            |
0040 601-01522                18.000  EACH|    1200.00000      21600.00|    1200.00000      21600.00|    1125.00000       20250.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0041 601-01848                 1.000  EACH|    1700.00000       1700.00|    1600.00000       1600.00|    1565.00000        1565.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 5                               |                            |                            |
0042 601-04746                 7.000  EACH|    6050.00000      42350.00|    6500.00000      45500.00|    8100.00000       56700.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0043 601-05999                 4.000  EACH|      36.75000        147.00|      42.00000        168.00|      40.00000         160.00
  CURVED TERMINAL END                     |                            |                            |
0044 601-06037                 3.000  EACH|     575.00000       1725.00|     600.00000       1800.00|     550.00000        1650.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0045 601-94689                 2.000  EACH|    2250.00000       4500.00|    2300.00000       4600.00|    2200.00000        4400.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0046 601-94690                 6.000  EACH|    3200.00000      19200.00|    3300.00000      19800.00|    3100.00000       18600.00
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0047 601-97774                 1.000  EACH|     865.00000        865.00|    1200.00000       1200.00|    1100.00000        1100.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0048 601-97803                 1.000  EACH|    2350.00000       2350.00|    2200.00000       2200.00|    2100.00000        2100.00
  GUARDRAIL END TREATMENT, MS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0049 601-99105               817.150  m   |      33.50000      27374.53|      33.00000      26965.95|      30.60000       25004.79
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,806,126.94                                                  ROUTE : 70
     CALL ORDER   : 110                     CONTRACT ID : R -24411-A                   COUNTIES : WAYNE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1618530              |(3) 35-1128289
                                          |MILESTONE CONTRACTORS, L.P. |AMERICAN CONTRACTING & SERVI|BEATY CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0050 601-99108               466.285  m   |      46.00000      21449.11|      48.00000      22381.68|      45.45000       21192.65
  GUARDRAIL, W BEAM, DOUBLE FACED, 1.905  |                            |                            |
  m SPACING                               |                            |                            |
0051 601-99123                 8.000  EACH|    1825.00000      14600.00|    2100.00000      16800.00|    1950.00000       15600.00
  GUARDRAIL TRANSITION, GP                |                            |                            |
0052 601-99132                 3.000  EACH|     155.00000        465.00|      55.00000        165.00|      50.00000         150.00
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
0053 602-06639              1378.500  m   |      66.00000      90981.00|      90.00000     124065.00|      35.00000       48247.50
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0054 602-06646              1537.700  m   |      64.00000      98412.80|      75.00000     115327.50|      32.00000       49206.40
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0055 602-06729               184.000  EACH|       8.75000       1610.00|       7.00000       1288.00|       8.20000        1508.80
  BARRIER DELINEATOR                      |                            |                            |
0056 603-06040                96.000  m   |      36.75000       3528.00|      48.00000       4608.00|      45.00000        4320.00
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0057 610-05527              8559.000  Mg  |      44.75000     383015.25|      46.50000     397993.50|      50.00000      427950.00
  HMA FOR APPROACHES                      |                            |                            |
0058 610-06257               840.000  m2  |      60.00000      50400.00|      65.00000      54600.00|      61.00000       51240.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0059 610-06262               368.000  m2  |      83.00000      30544.00|      85.00000      31280.00|      70.00000       25760.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  350 mm                                  |                            |                            |
0060 616-02320              1604.000  m2  |       2.05000       3288.20|       7.00000      11228.00|       4.00000        6416.00
  GEOTEXTILES                             |                            |                            |
0061 616-05688               776.000  Mg  |      31.50000      24444.00|      25.00000      19400.00|      35.00000       27160.00
  RIPRAP, CLASS 1                         |                            |                            |
0062 616-06405               323.000  Mg  |      44.00000      14212.00|      25.00000       8075.00|      28.00000        9044.00
  RIPRAP, REVETMENT                       |                            |                            |
0063 616-06455                40.000  m2  |      70.00000       2800.00|      60.00000       2400.00|      75.00000        3000.00
  SLOPEWALL                               |                            |                            |
0064 619-05926                        LUMP|    1000.00000       1000.00|    1550.00000       1550.00|    6000.00000        6000.00
  ENVIRONMENTAL CONTROL , BR. NO. 1       |                            |                            |
0065 619-05926                        LUMP|    1000.00000       1000.00|    1550.00000       1550.00|    6000.00000        6000.00
  ENVIRONMENTAL CONTROL , BR. NO. 2       |                            |                            |
0066 619-51859                        LUMP|   30000.00000      30000.00|   12500.00000      12500.00|   30000.00000       30000.00
  PAINT STEEL BRIDGE , BR. NO. 1          |                            |                            |
0067 619-51859                        LUMP|   15000.00000      15000.00|   10500.00000      10500.00|   20000.00000       20000.00
  PAINT STEEL BRIDGE , BR. NO. 2          |                            |                            |
0068 619-61000                        LUMP|   30000.00000      30000.00|   65000.00000      65000.00|   80000.00000       80000.00
  CLEAN STEEL BRIDGE , BR. NO. 1          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,806,126.94                                                  ROUTE : 70
     CALL ORDER   : 110                     CONTRACT ID : R -24411-A                   COUNTIES : WAYNE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1618530              |(3) 35-1128289
                                          |MILESTONE CONTRACTORS, L.P. |AMERICAN CONTRACTING & SERVI|BEATY CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0069 619-61000                        LUMP|   13000.00000      13000.00|   22000.00000      22000.00|   42000.00000       42000.00
  CLEAN STEEL BRIDGE , BR. NO. 2          |                            |                            |
0070 621-01004                 7.000  EACH|    1000.00000       7000.00|     700.00000       4900.00|     950.00000        6650.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0071 621-06545                 2.800  Mg  |     665.00000       1862.00|     575.00000       1610.00|     640.00000        1792.00
  FERTILIZER                              |                            |                            |
0072 621-06553               534.000  kg  |       8.90000       4752.60|       9.00000       4806.00|       8.60000        4592.40
  SEED MIXTURE, R                         |                            |                            |
0073 621-06557                24.000  kg  |      11.50000        276.00|      12.00000        288.00|      11.00000         264.00
  SEED MIXTURE, T                         |                            |                            |
0074 621-06559               150.000  m2  |       0.46000         69.00|       5.00000        750.00|       0.45000          67.50
  MULCHED SEEDING, R                      |                            |                            |
0075 621-06565                13.900  Mg  |     520.00000       7228.00|     550.00000       7645.00|     495.00000        6880.50
  MULCHING MATERIAL                       |                            |                            |
0076 701-96089               192.000  m   |      97.25000      18672.00|     150.00000      28800.00|     105.00000       20160.00
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  6.35 mm, 356 mm                         |                            |                            |
0077 702-03607                 8.000  EACH|     100.00000        800.00|     150.00000       1200.00|     200.00000        1600.00
  CORED HOLE IN CONCRETE                  |                            |                            |
0078 702-51005               124.600  m3  |     750.00000      93450.00|     600.00000      74760.00|     700.00000       87220.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0079 702-51110              1106.600  kg  |       5.00000       5533.00|       5.00000       5533.00|       5.00000        5533.00
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0080 702-51863              2608.000  EACH|       5.50000      14344.00|      12.00000      31296.00|      10.00000       26080.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0081 703-51030             16832.000  kg  |       1.10000      18515.20|       1.20000      20198.40|       1.00000       16832.00
  REINFORCING STEEL                       |                            |                            |
0082 703-51032            141154.000  kg  |       1.20000     169384.80|       1.30000     183500.20|       1.20000      169384.80
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0083 703-97936               464.000  EACH|       8.00000       3712.00|      20.00000       9280.00|       8.00000        3712.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0084 704-51002               671.400  m3  |     700.00000     469980.00|     475.00000     318915.00|     550.00000      369270.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0085 706-05734                24.000  EACH|    1300.00000      31200.00|    1300.00000      31200.00|    1350.00000       32400.00
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                            |                            |
0086 706-51020               178.800  m3  |     480.00000      85824.00|     450.00000      80460.00|     425.00000       75990.00
  CONCRETE, C, RAILING                    |                            |                            |
0087 709-51821                        LUMP|    5500.00000       5500.00|    5500.00000       5500.00|    5400.00000        5400.00
  SURFACE SEAL , BR. NO. 2                |                            |                            |
0088 709-51821                        LUMP|    1400.00000       1400.00|    1500.00000       1500.00|    1500.00000        1500.00
  SURFACE SEAL , BR. NO. 3                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,806,126.94                                                  ROUTE : 70
     CALL ORDER   : 110                     CONTRACT ID : R -24411-A                   COUNTIES : WAYNE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1618530              |(3) 35-1128289
                                          |MILESTONE CONTRACTORS, L.P. |AMERICAN CONTRACTING & SERVI|BEATY CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0089 709-51821                        LUMP|   12000.00000      12000.00|   13000.00000      13000.00|   12500.00000       12500.00
  SURFACE SEAL , STR. NO. 1               |                            |                            |
0090 709-51821                        LUMP|     100.00000        100.00|    1100.00000       1100.00|    1050.00000        1050.00
  SURFACE SEAL , STR. NO. 4               |                            |                            |
0091 710-51864               468.000  EACH|      13.50000       6318.00|      20.00000       9360.00|      18.00000        8424.00
  FIELD DRILLED HOLE                      |                            |                            |
0092 711-51038                        LUMP|   60000.00000      60000.00|   30000.00000      30000.00|   35000.00000       35000.00
  STRUCTURAL STEEL , STR. NO. 1           |                            |                            |
0093 711-51877                        LUMP|   10000.00000      10000.00|   20000.00000      20000.00|   40000.00000       40000.00
  JACKING AND SUPPORTING BEAMS , STR. NO. |                            |                            |
  1                                       |                            |                            |
0094 711-51877                        LUMP|   30000.00000      30000.00|   30000.00000      30000.00|   50000.00000       50000.00
  JACKING AND SUPPORTING BEAMS , STR. NO. |                            |                            |
  2                                       |                            |                            |
0095 711-96800              9180.000  EACH|       1.50000      13770.00|       2.25000      20655.00|       1.50000       13770.00
  STUD SHEAR CONNECTOR                    |                            |                            |
0096 713-51335                        LUMP|  270000.00000     270000.00|  275000.00000     275000.00|  425175.00000      425175.00
  TEMPORARY BRIDGE AND APPROACHES , STR.  |                            |                            |
  NO. 1                                   |                            |                            |
0097 715-05118               184.000  m   |      98.00000      18032.00|      80.00000      14720.00|      50.00000        9200.00
  PIPE, TYPE 1, CIRCULAR, 300 mm          |                            |                            |
0098 715-05119               198.000  m   |     130.00000      25740.00|      90.00000      17820.00|      60.00000       11880.00
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0099 715-05407               222.000  m   |      12.00000       2664.00|      25.00000       5550.00|      30.00000        6660.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0100 715-05596                 2.000  m   |     300.00000        600.00|     250.00000        500.00|     250.00000         500.00
  PIPE EXTENSION, CIRCULAR, 450 mm        |                            |                            |
0101 715-05756                 2.000  m   |     300.00000        600.00|     230.00000        460.00|     220.00000         440.00
  PIPE EXTENSION, CIRCULAR, 300 mm        |                            |                            |
0102 715-46005                 2.000  EACH|     225.00000        450.00|     210.00000        420.00|     300.00000         600.00
  PIPE END SECTION, 375 mm                |                            |                            |
0103 715-91361                 7.400  m   |      55.00000        407.00|     125.00000        925.00|     300.00000        2220.00
  PIPE, PVC, 150 mm                       |                            |                            |
0104 720-44000                 2.000  EACH|     300.00000        600.00|     650.00000       1300.00|     550.00000        1100.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0105 720-45065                 3.000  EACH|    2500.00000       7500.00|    3100.00000       9300.00|    2600.00000        7800.00
  INLET, N12                              |                            |                            |
0106 720-45066                 1.000  EACH|    4500.00000       4500.00|    3300.00000       3300.00|    3000.00000        3000.00
  INLET, N12, MODIFIED                    |                            |                            |
0107 720-45075                 8.000  EACH|    1050.00000       8400.00|    1700.00000      13600.00|    1500.00000       12000.00
  INLET, R13                              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,806,126.94                                                  ROUTE : 70
     CALL ORDER   : 110                     CONTRACT ID : R -24411-A                   COUNTIES : WAYNE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1618530              |(3) 35-1128289
                                          |MILESTONE CONTRACTORS, L.P. |AMERICAN CONTRACTING & SERVI|BEATY CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0108 722-51401                 8.000  m2  |     450.00000       3600.00|     600.00000       4800.00|     150.00000        1200.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0109 722-51842               556.000  m2  |      65.00000      36140.00|      70.00000      38920.00|      52.50000       29190.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0110 722-51846                 8.100  m3  |     395.00000       3199.50|     395.00000       3199.50|     395.00000        3199.50
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0111 722-51852                28.000  m2  |     135.00000       3780.00|     120.00000       3360.00|      12.50000         350.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0112 722-60824               474.000  m2  |       3.00000       1422.00|       6.00000       2844.00|      11.00000        5214.00
  SURFACE MILLING                         |                            |                            |
0113 724-03276                27.200  m   |     375.00000      10200.00|     225.00000       6120.00|     625.00000       17000.00
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0114 726-92406                54.000  EACH|     400.00000      21600.00|     300.00000      16200.00|     250.00000       13500.00
  BEARING ASSEMBLY, ELASTOMERIC           |                            |                            |
0115 726-93267                36.000  EACH|     185.00000       6660.00|     350.00000      12600.00|     275.00000        9900.00
  BEARING ASSEMBLY, A                     |                            |                            |
0116 726-96576                18.000  EACH|    1200.00000      21600.00|    1400.00000      25200.00|    1150.00000       20700.00
  BEARING ASSEMBLY, FIXED                 |                            |                            |
0117 801-01093                14.000  EACH|     410.00000       5740.00|     725.00000      10150.00|     725.00000       10150.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0118 801-04308                 1.000  EACH|     410.00000        410.00|     725.00000        725.00|     725.00000         725.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0119 801-06203              3028.000  m   |       0.57000       1725.96|       0.25000        757.00|       0.58000        1756.24
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0120 801-06204              2630.000  m   |       2.10000       5523.00|       0.30000        789.00|       3.20000        8416.00
  TEMPORARY PAVEMENT MARKING, 125 mm      |                            |                            |
0121 801-06207              8346.000  m   |       3.00000      25038.00|       3.10000      25872.60|       3.00000       25038.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0122 801-06208              2630.000  m   |       5.00000      13150.00|       3.85000      10125.50|       4.00000       10520.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  125 mm                                  |                            |                            |
0123 801-06605                11.000  EACH|     100.00000       1100.00|     110.00000       1210.00|     125.00000        1375.00
  BARRICADE, IIIA                         |                            |                            |
0124 801-06640                71.000  EACH|     100.00000       7100.00|     100.00000       7100.00|     125.00000        8875.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0125 801-06645                17.000  EACH|      26.00000        442.00|      40.00000        680.00|      30.00000         510.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0126 801-06710               970.000  DAY |      12.50000      12125.00|      18.00000      17460.00|      22.00000       21340.00
  FLASHING ARROW SIGN                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,806,126.94                                                  ROUTE : 70
     CALL ORDER   : 110                     CONTRACT ID : R -24411-A                   COUNTIES : WAYNE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1618530              |(3) 35-1128289
                                          |MILESTONE CONTRACTORS, L.P. |AMERICAN CONTRACTING & SERVI|BEATY CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0127 801-06775                        LUMP|  111000.00000     111000.00|  165000.00000     165000.00|  200000.00000      200000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0128 801-09133                 2.000  EACH|    7200.00000      14400.00|    6000.00000      12000.00|    9000.00000       18000.00
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0129 801-97643               607.000  m   |      11.00000       6677.00|      17.00000      10319.00|      10.50000        6373.50
  TEMPORARY BUZZ STRIPS                   |                            |                            |
0130 802-96800              4968.000  EACH|       1.50000       7452.00|       2.50000      12420.00|       1.55000        7700.40
  SHEAR STUD CONNECTOR                    |                            |                            |
0131 804-06740               264.000  EACH|      16.25000       4290.00|      16.00000       4224.00|      15.75000        4158.00
  DELINEATOR WITH POST, D2                |                            |                            |
0132 805-05406                 1.000  EACH|   18400.00000      18400.00|   35000.00000      35000.00|   21000.00000       21000.00
  DATA COLLECTION SITE                    |                            |                            |
0133 808-06702              5820.000  m   |       1.25000       7275.00|       1.25000       7275.00|       1.20000        6984.00
  LINE, THERMOPLASTIC, BROKEN, WHITE, 125 |                            |                            |
  mm                                      |                            |                            |
0134 808-06711               358.000  m   |       0.17000         60.86|       0.20000         71.60|       0.17000          60.86
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0135 808-06713             30760.000  m   |       0.17000       5229.20|       0.20000       6152.00|       0.17000        5229.20
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0136 808-06714             30790.000  m   |       0.17000       5234.30|       0.20000       6158.00|       0.17000        5234.30
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0137 808-06716              2616.000  m   |       0.90000       2354.40|       1.40000       3662.40|       1.00000        2616.00
  LINE, REMOVE                            |                            |                            |
0138 808-75001               403.000  m   |       0.22000         88.66|       0.20000         80.60|       0.21000          84.63
  LINE, PAINT, BROKEN, WHITE, 125 mm      |                            |                            |
0139 808-75996              1234.000  EACH|       4.00000       4936.00|       3.00000       3702.00|       2.70000        3331.80
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0140 808-75998              1276.000  EACH|      22.00000      28072.00|      25.00000      31900.00|      21.00000       26796.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0141 713-51335                        LUMP|  110000.00000     110000.00|  125000.00000     125000.00|  250000.00000      250000.00
  TEMPORARY BRIDGE AND APPROACHES , STR.  |                            |                            |
  NO. 2                                   |                            |                            |
0142 713-51335                        LUMP|  100000.00000     100000.00|   90000.00000      90000.00|  225000.00000      225000.00
  TEMPORARY BRIDGE AND APPROACHES , STR.  |                            |                            |
  NO. 3                                   |                            |                            |
     SECTION TOTALS                       |             $  6,432,254.75|             $  6,514,462.83|                $  6,966,580.84
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  6,432,254.75|             $  6,514,462.83|                $  6,966,580.84
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   580,350.01                                                  ROUTE : 164
     CALL ORDER   : 120                     CONTRACT ID : R -24876-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :   70  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0641102

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0626844     RUDOLPH, J.H. & CO                                                     $    497,524.70     100.0000%
   2   35-1139301     E & B PAVING, INC.                                                     $    571,511.48     114.8709%
====================================================================================================================================
                                          |(1) 35-0626844              |(2) 35-1139301              |
                                          |RUDOLPH, J.H. & CO          |E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   MILL SURFACE AND ASPHALT OVERLAY
                                          |                            |                            |
0001 105-06790                 7.000  MOS |     800.00000       5600.00|    1750.00000      12250.00|
  FIELD OFFICE, 300 SFT                   |                            |                            |
0002 110-01001                        LUMP|   24000.00000      24000.00|   28000.00000      28000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-60820             32000.000  SYS |       0.80000      25600.00|       1.41000      45120.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0004 202-60822              1600.000  SYS |      16.00000      25600.00|       8.90000      14240.00|
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0005 202-94954               600.000  LFT |       8.50000       5100.00|      91.50000      54900.00|
  BARRIER WALL, CONCRETE, REMOVE          |                            |                            |
0006 203-02000               140.000  CYS |      24.00000       3360.00|      20.00000       2800.00|
  EXCAVATION, COMMON                      |                            |                            |
0007 203-02131                24.000  CYS |      51.00000       1224.00|      25.00000        600.00|
  EXPLORATORY EXCAVATION                  |                            |                            |
0008 203-96153               225.000  TON |      24.00000       5400.00|      16.50000       3712.50|
  BACKFILL, STONE FOR UNDERCUT            |                            |                            |
0009 303-04075               250.000  TON |      24.00000       6000.00|      27.50000       6875.00|
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0010 305-05204               170.000  TON |      82.00000      13940.00|      85.00000      14450.00|
  HMA FOR PATCHING                        |                            |                            |
0011 305-06569               625.000  LFT |       2.50000       1562.50|       2.00000       1250.00|
  SAWING AND SEALING TRANSVERSE JOINTS    |                            |                            |
0012 305-06571                24.000  EACH|      15.00000        360.00|      25.00000        600.00|
  RETROFIT LOAD TRANSFER                  |                            |                            |
0013 305-92470               300.000  SYS |      48.00000      14400.00|     150.00000      45000.00|
  PORTLAND CEMENT CONCRETE FOR PATCHING   |                            |                            |
0014 305-98794                30.000  TON |      35.00000       1050.00|      22.00000        660.00|
  COMPACTED AGGREGATE FOR PATCHING, 0, 53 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   580,350.01                                                  ROUTE : 164
     CALL ORDER   : 120                     CONTRACT ID : R -24876-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0626844              |(2) 35-1139301              |
                                          |RUDOLPH, J.H. & CO          |E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 401-05456              3000.000  TON |      53.00000     159000.00|      57.00000     171000.00|
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0016 402-05495              1000.000  TON |      77.00000      77000.00|      57.00000      57000.00|
  HMA WEDGE AND LEVEL                     |                            |                            |
0017 406-05520                12.000  TON |     175.00000       2100.00|     185.00000       2220.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0018 501-90283               150.000  LFT |      25.00000       3750.00|      10.00000       1500.00|
  CONTRACTION JOINT, D-1, MODIFIED        |                            |                            |
0019 503-03489                32.000  EACH|      22.00000        704.00|      16.00000        512.00|
  RETROFITTED TIE BARS                    |                            |                            |
0020 602-06032               600.000  LFT |      33.00000      19800.00|      50.00000      30000.00|
  BARRIER, MEDIAN, CONCRETE               |                            |                            |
0021 715-03404                96.000  LFT |      78.00000       7488.00|      45.00000       4320.00|
  PIPE, POLYETHYLENE LINER, 18 IN.        |                            |                            |
0022 715-05048               165.000  LFT |       5.00000        825.00|       7.00000       1155.00|
  PIPE, TYPE 4, CIRCULAR, 6 IN. PERFORATED|                            |                            |
0023 718-99153               120.000  SYS |       2.00000        240.00|       2.50000        300.00|
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0024 720-44000                 4.000  EACH|     600.00000       2400.00|     415.00000       1660.00|
  CASTING, ADJUST TO GRADE                |                            |                            |
0025 801-04308                 1.000  EACH|     350.00000        350.00|     395.00000        395.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0026 801-06198                33.000  DAY |     606.00000      19998.00|     555.06000      18316.98|
  PATROLLER                               |                            |                            |
0027 801-06207              1500.000  LFT |       2.00000       3000.00|       1.17000       1755.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0028 801-06605                 4.000  EACH|     250.00000       1000.00|      95.00000        380.00|
  BARRICADE, IIIA                         |                            |                            |
0029 801-06640                62.000  EACH|     120.00000       7440.00|      59.00000       3658.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0030 801-06710                66.000  DAY |      20.00000       1320.00|      14.00000        924.00|
  FLASHING ARROW SIGN                     |                            |                            |
0031 801-06775                        LUMP|   15000.00000      15000.00|   18500.00000      18500.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0032 801-09133                 4.000  EACH|    7800.00000      31200.00|    4995.00000      19980.00|
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0033 808-06705               600.000  LFT |       0.75000        450.00|       0.75000        450.00|
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.|                            |                            |
0034 808-06713             11000.000  LFT |       0.05900        649.00|       0.06000        660.00|
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   580,350.01                                                  ROUTE : 164
     CALL ORDER   : 120                     CONTRACT ID : R -24876-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0626844              |(2) 35-1139301              |
                                          |RUDOLPH, J.H. & CO          |E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 808-06714              9800.000  LFT |       0.05900        578.20|       0.06000        588.00|
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0036 808-06716               300.000  LFT |       1.00000        300.00|       1.00000        300.00|
  LINE, REMOVE                            |                            |                            |
0037 808-75001              1500.000  LFT |       0.07400        111.00|       0.07000        105.00|
  LINE, PAINT, BROKEN, WHITE, 5 IN.       |                            |                            |
0038 808-75320                 5.000  EACH|      55.00000        275.00|      55.00000        275.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0039 808-75996               170.000  EACH|      20.00000       3400.00|       5.00000        850.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0040 808-75998               170.000  EACH|      35.00000       5950.00|      25.00000       4250.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    497,524.70|             $    571,511.48|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    497,524.70|             $    571,511.48|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,820,733.62                                                  ROUTE : 65
     CALL ORDER   : 122                     CONTRACT ID : R -24941-B                   COUNTIES : LAKE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME :   45  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0658139

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1120685     WALSH & KELLY, INC.                                                    $  1,802,216.41     100.0000%
   2   35-1035700     BUCKO CONSTRUCTION                                                     $  1,845,532.43     102.4034%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $  2,223,306.76     123.3651%
====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-1035700              |(3) 35-0918397
                                          |WALSH & KELLY               |BUCKO CONSTRUCTION          |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1500.00000       9000.00|    1200.00000       7200.00|    2200.00000       13200.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   42000.00000      42000.00|   35000.00000      35000.00|   23900.00000       23900.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   90000.00000      90000.00|   85000.00000      85000.00|   52500.00000       52500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02241              2292.000  m   |       7.25000      16617.00|       7.25000      16617.00|      10.00000       22920.00
  GUARDRAIL, REMOVE                       |                            |                            |
0005 202-60820            223705.000  m2  |       0.48000     107378.40|       0.85000     190149.25|       0.55000      123037.75
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 202-93741                14.000  EACH|     125.00000       1750.00|     125.00000       1750.00|     142.00000        1988.00
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0007 211-02060                27.000  m3  |      30.00000        810.00|      20.00000        540.00|      22.00000         594.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0008 213-52830                18.100  m3  |     500.00000       9050.00|     125.00000       2262.50|     196.00000        3547.60
  FLOWABLE MORTAR                         |                            |                            |
0009 305-05204               190.000  Mg  |      55.00000      10450.00|      65.00000      12350.00|      92.50000       17575.00
  HMA FOR PATCHING                        |                            |                            |
0010 401-06962             24780.300  Mg  |      43.00000    1065552.90|      44.75000    1108918.43|      54.60000     1353004.38
  QC/QA HMA SURFACE 9.5 mm, MAINLINE, SMA |                            |                            |
0011 402-05488               138.000  Mg  |      60.00000       8280.00|      32.75000       4519.50|      51.00000        7038.00
  HMA INTERMEDIATE C19.0 mm, SHOULDER     |                            |                            |
0012 406-05520                65.000  Mg  |     240.00000      15600.00|     300.00000      19500.00|     281.00000       18265.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0013 506-06333               389.000  m2  |     125.00000      48625.00|     130.00000      50570.00|     150.00000       58350.00
  PCCP PATCHING, FULL DEPTH               |                            |                            |
0014 601-94689                14.000  EACH|    2425.00000      33950.00|    2425.00000      33950.00|    3900.00000       54600.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,820,733.62                                                  ROUTE : 65
     CALL ORDER   : 122                     CONTRACT ID : R -24941-B                   COUNTIES : LAKE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-1035700              |(3) 35-0918397
                                          |WALSH & KELLY               |BUCKO CONSTRUCTION          |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 601-97774                 1.000  EACH|     825.00000        825.00|     825.00000        825.00|    2400.00000        2400.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0016 601-99105              2168.000  m   |      31.75000      68834.00|      31.75000      68834.00|      36.00000       78048.00
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0017 602-06639               150.000  m   |      75.00000      11250.00|      45.00000       6750.00|      59.50000        8925.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0018 616-02320               500.000  m2  |       3.00000       1500.00|       1.25000        625.00|       1.35000         675.00
  GEOTEXTILES                             |                            |                            |
0019 621-06574                27.500  m2  |      52.00000       1430.00|      52.00000       1430.00|       3.75000         103.13
  SODDING                                 |                            |                            |
0020 708-51814               154.000  m2  |      15.00000       2310.00|       6.15000        947.10|       7.80000        1201.20
  WELDED STEEL WIRE FABRIC                |                            |                            |
0021 715-05048                80.000  m   |      40.00000       3200.00|      37.00000       2960.00|      37.00000        2960.00
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0022 715-05203              1150.000  m   |      10.00000      11500.00|       5.60000       6440.00|      35.00000       40250.00
  PIPE, TYPE 4, CIRCULAR, 100 mm          |                            |                            |
0023 715-06925                 7.600  m   |    8000.00000      60800.00|     800.00000       6080.00|    1600.00000       12160.00
  PIPE EXTENSION, STRUCTURAL PLATE, 2.8   |                            |                            |
  mm T&S, 4.32 mm BOT, MIN. AREA 3.1 m2   |                            |                            |
0024 718-06529                10.000  EACH|    1000.00000      10000.00|     300.00000       3000.00|     692.00000        6920.00
  OUTLET PROTECTOR, 2                     |                            |                            |
0025 718-52610                80.500  m3  |      72.00000       5796.00|      30.00000       2415.00|      81.00000        6520.50
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0026 801-06203              6166.000  m   |       0.49000       3021.34|       0.49000       3021.34|       0.70000        4316.20
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0027 801-06207              6166.000  m   |       2.36000      14551.76|       2.55000      15723.30|       3.25000       20039.50
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0028 801-06640                67.000  EACH|      69.00000       4623.00|      60.00000       4020.00|      79.00000        5293.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0029 801-06710               100.000  DAY |      13.00000       1300.00|      15.00000       1500.00|      15.00000        1500.00
  FLASHING ARROW SIGN                     |                            |                            |
0030 801-06775                        LUMP|   27000.00000      27000.00|   32000.00000      32000.00|   52500.00000       52500.00
  MAINTAINING TRAFFIC                     |                            |                            |
0031 801-09133                 2.000  EACH|    3900.00000       7800.00|    4250.00000       8500.00|    3875.00000        7750.00
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0032 804-06740                 1.000  EACH|      18.50000         18.50|      20.00000         20.00|      20.00000          20.00
  DELINEATOR WITH POST, D2                |                            |                            |
0033 804-06771                50.000  EACH|      19.71000        985.50|      24.50000       1225.00|      68.00000        3400.00
  DELINEATOR POST, FLEXIBLE               |                            |                            |
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                                                                                                                   PAGE : 122 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,820,733.62                                                  ROUTE : 65
     CALL ORDER   : 122                     CONTRACT ID : R -24941-B                   COUNTIES : LAKE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-1035700              |(3) 35-0918397
                                          |WALSH & KELLY               |BUCKO CONSTRUCTION          |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 808-06702              7470.000  m   |       0.91000       6797.70|       0.91000       6797.70|       2.25000       16807.50
  LINE, THERMOPLASTIC, BROKEN, WHITE, 125 |                            |                            |
  mm                                      |                            |                            |
0035 808-06703             31780.000  m   |       0.71000      22563.80|       0.71000      22563.80|       2.30000       73094.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0036 808-06705              3724.000  m   |       2.42000       9012.08|       2.42000       9012.08|       2.30000        8565.20
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            |
  mm                                      |                            |                            |
0037 808-75245             31150.000  m   |       0.71000      22116.50|       0.71000      22116.50|       2.30000       71645.00
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0038 808-75272              1677.000  m   |       7.69000      12896.13|       7.69000      12896.13|       3.40000        5701.80
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 600 mm   |                            |                            |
0039 808-75297                20.000  m   |       7.69000        153.80|       7.69000        153.80|       8.00000         160.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0040 808-75996              1494.000  EACH|       4.00000       5976.00|       5.00000       7470.00|       5.00000        7470.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0041 808-75998              1494.000  EACH|      18.00000      26892.00|      20.00000      29880.00|      23.00000       34362.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $  1,802,216.41|             $  1,845,532.43|                $  2,223,306.76
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,802,216.41|             $  1,845,532.43|                $  2,223,306.76
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   537,828.24                                                  ROUTE : 1
     CALL ORDER   : 124                     CONTRACT ID : R -24946-B                   COUNTIES : RANDOLPH
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :   75  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 3568011
                                                                                                  3768011

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1315965     FOX CONTRACTORS                                                        $    519,031.95     100.0000%
   2   35-1991044     JOHNSON COMPANY, INC.                                                  $    519,962.00     100.1791%
   3   35-1817574     YARDBERRY LANDSCAPE                                                    $    523,225.34     100.8079%
====================================================================================================================================
                                          |(1) 35-1315965              |(2) 35-1991044              |(3) 35-1817574
                                          |FOX CONTRACTORS             |JOHNSON COMPANY, INC.       |YARDBERRY LANDSCAPE
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
                                          |                            |                            |
0001 105-01925                 6.000  MOS |    1186.00000       7116.00|    1400.00000       8400.00|    1500.00000        9000.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   15656.00000      15656.00|   15000.00000      15000.00|   17000.00000       17000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   15742.00000      15742.00|   20000.00000      20000.00|   24000.00000       24000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    8484.00000       8484.00|   14884.71000      14884.71|    5000.00000        5000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02255                 3.000  EACH|     395.00000       1185.00|     200.00000        600.00|     800.00000        2400.00
  TREE, 460 mm, REMOVE                    |                            |                            |
0006 202-02260                 1.000  EACH|     841.00000        841.00|     470.00000        470.00|    1500.00000        1500.00
  TREE, 760 mm, REMOVE                    |                            |                            |
0007 202-02271                 4.000  EACH|     250.00000       1000.00|     270.00000       1080.00|     700.00000        2800.00
  HEADWALL, REMOVE                        |                            |                            |
0008 202-60820              3305.000  m2  |       3.10000      10245.50|       3.10000      10245.50|       5.00000       16525.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 202-74035                 4.000  EACH|      28.85000        115.40|     316.00000       1264.00|      25.00000         100.00
  SIGN, REMOVE                            |                            |                            |
0010 202-96133               159.000  m   |      33.60000       5342.40|      24.31000       3865.29|      22.00000        3498.00
  PIPE, REMOVE                            |                            |                            |
0011 203-02000              4443.000  m3  |      15.00000      66645.00|       9.68000      43008.24|       9.00000       39987.00
  EXCAVATION, COMMON                      |                            |                            |
0012 205-02224               595.000  m   |       5.46000       3248.70|       5.50000       3272.50|       6.00000        3570.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0013 205-02229                 8.000  m   |      27.30000        218.40|     100.00000        800.00|      13.00000         104.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   537,828.24                                                  ROUTE : 1
     CALL ORDER   : 124                     CONTRACT ID : R -24946-B                   COUNTIES : RANDOLPH
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1315965              |(2) 35-1991044              |(3) 35-1817574
                                          |FOX CONTRACTORS             |JOHNSON COMPANY, INC.       |YARDBERRY LANDSCAPE
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 211-02050               940.000  m3  |      26.80000      25192.00|      15.00000      14100.00|      22.00000       20680.00
  B BORROW                                |                            |                            |
0015 211-02060               247.000  m3  |      32.52000       8032.44|      22.53000       5564.91|      30.00000        7410.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0016 303-52308               835.000  Mg  |      18.17000      15171.95|      21.00000      17535.00|      25.00000       20875.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0017 303-52309              1330.000  Mg  |      15.83000      21053.90|      21.50000      28595.00|      23.00000       30590.00
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0018 402-05468              1074.000  Mg  |      49.45000      53109.30|      52.00000      55848.00|      53.00000       56922.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0019 402-05474               941.000  Mg  |      53.56000      50399.96|      54.50000      51284.50|      57.20000       53825.20
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0020 402-05477               428.000  Mg  |      61.80000      26450.40|      63.00000      26964.00|      66.00000       28248.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0021 402-05481                89.000  Mg  |      61.80000       5500.20|      63.00000       5607.00|      66.00000        5874.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0022 404-05511              1297.000  m2  |       6.70000       8689.90|       6.50000       8430.50|       7.15000        9273.55
  SEAL COAT, 2                            |                            |                            |
0023 601-02800                 4.000  EACH|    1133.00000       4532.00|    1100.00000       4400.00|    1250.00000        5000.00
  GUARDRAIL TRANSITION, TGT               |                            |                            |
0024 601-06037                 1.000  EACH|     515.00000        515.00|     770.00000        770.00|     600.00000         600.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0025 601-94689                 3.000  EACH|    2163.00000       6489.00|    2600.00000       7800.00|    3400.00000       10200.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0026 601-99105                92.000  m   |      34.00000       3128.00|      35.00000       3220.00|      38.00000        3496.00
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0027 610-05527                20.000  Mg  |     123.60000       2472.00|     125.00000       2500.00|     100.00000        2000.00
  HMA FOR APPROACHES                      |                            |                            |
0028 615-06500                 8.000  EACH|     437.75000       3502.00|     420.00000       3360.00|     500.00000        4000.00
  MONUMENT, A                             |                            |                            |
0029 616-06405               130.000  Mg  |      27.02000       3512.60|      18.85000       2450.50|      40.00000        5200.00
  RIPRAP, REVETMENT                       |                            |                            |
0030 616-96249               258.000  m2  |       4.58000       1181.64|       1.20000        309.60|       5.00000        1290.00
  GEOTEXTILE DITCH LINER                  |                            |                            |
0031 621-01004                 1.000  EACH|     927.00000        927.00|    1000.00000       1000.00|     700.00000         700.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0032 621-06559              4579.000  m2  |       0.46000       2106.34|       0.55000       2518.45|       1.35000        6181.65
  MULCHED SEEDING, R                      |                            |                            |
0033 621-06574              1585.000  m2  |       4.12000       6530.20|       4.50000       7132.50|       5.00000        7925.00
  SODDING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   537,828.24                                                  ROUTE : 1
     CALL ORDER   : 124                     CONTRACT ID : R -24946-B                   COUNTIES : RANDOLPH
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1315965              |(2) 35-1991044              |(3) 35-1817574
                                          |FOX CONTRACTORS             |JOHNSON COMPANY, INC.       |YARDBERRY LANDSCAPE
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 702-51015                21.900  m3  |     400.74000       8776.21|     450.00000       9855.00|     450.00000        9855.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0035 706-98353                12.000  m   |     452.31000       5427.72|     700.00000       8400.00|     450.00000        5400.00
  RAILING, CURB MOUNT, 2 TUBE             |                            |                            |
0036 714-03437                39.000  m2  |     583.73000      22765.47|     546.05000      21295.95|     678.00000       26442.00
  WINGWALL, PRECAST, REINFORCED CONCRETE  |                            |                            |
0037 714-04875                11.000  m   |    5048.00000      55528.00|    4678.63000      51464.93|    2150.00000       23650.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE,                               |                            |                            |
0038 715-05118                27.000  m   |      67.11000       1811.97|     175.00000       4725.00|      90.00000        2430.00
  PIPE, TYPE 1, CIRCULAR, 300 mm          |                            |                            |
0039 715-05119                18.000  m   |     100.02000       1800.36|     138.00000       2484.00|     100.00000        1800.00
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0040 715-05121                29.000  m   |      75.24000       2181.96|     115.00000       3335.00|     120.00000        3480.00
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            |
0041 715-46000                 1.000  EACH|     472.00000        472.00|     218.00000        218.00|     300.00000         300.00
  PIPE END SECTION, 300 mm                |                            |                            |
0042 715-46005                 2.000  EACH|     532.00000       1064.00|     220.00000        440.00|     375.00000         750.00
  PIPE END SECTION, 375 mm                |                            |                            |
0043 715-46010                 2.000  EACH|     657.00000       1314.00|     253.00000        506.00|     500.00000        1000.00
  PIPE END SECTION, 450 mm                |                            |                            |
0044 720-45030                 1.000  EACH|    1143.00000       1143.00|    1200.00000       1200.00|    1900.00000        1900.00
  INLET, E7                               |                            |                            |
0045 801-04308                 4.000  EACH|      82.40000        329.60|     150.00000        600.00|     161.00000         644.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0046 801-06606                20.000  EACH|      56.65000       1133.00|      60.00000       1200.00|      63.00000        1260.00
  BARRICADE, IIIB                         |                            |                            |
0047 801-06625                 8.000  EACH|      92.70000        741.60|     110.00000        880.00|      79.00000         632.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0048 801-06640                37.000  EACH|      66.95000       2477.15|      95.00000       3515.00|      75.00000        2775.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0049 801-06645                33.000  EACH|      36.05000       1189.65|      75.00000       2475.00|      40.00000        1320.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0050 801-06775                        LUMP|    2060.00000       2060.00|    9000.00000       9000.00|    5000.00000        5000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0051 802-05701                32.100  m   |      33.50000       1075.35|      41.00000       1316.10|      38.00000        1219.80
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0052 802-05702               101.400  m   |      25.25000       2560.35|      27.00000       2737.80|      30.00000        3042.00
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   537,828.24                                                  ROUTE : 1
     CALL ORDER   : 124                     CONTRACT ID : R -24946-B                   COUNTIES : RANDOLPH
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1315965              |(2) 35-1991044              |(3) 35-1817574
                                          |FOX CONTRACTORS             |JOHNSON COMPANY, INC.       |YARDBERRY LANDSCAPE
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 802-76025                 6.660  m2  |     156.35000       1041.29|     185.00000       1232.10|     221.00000        1471.86
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0054 802-76035                15.940  m2  |     167.30000       2666.76|     168.00000       2677.92|     199.00000        3172.06
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0055 806-53072                        LUMP|   14111.00000      14111.00|   14000.00000      14000.00|   15500.00000       15500.00
  TEMPORARY TRAFFIC SIGNAL                |                            |                            |
0056 808-06703              1324.000  m   |       0.95000       1257.80|       1.50000       1986.00|       1.50000        1986.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0057 808-75240                66.000  m   |       0.98000         64.68|       1.25000         82.50|       1.44000          95.04
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0058 808-75245              1002.000  m   |       0.95000        951.90|       1.25000       1252.50|       1.44000        1442.88
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0059 808-75297                73.000  m   |      10.30000        751.90|      11.00000        803.00|      12.10000         883.30
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
     SECTION TOTALS                       |             $    519,031.95|             $    519,962.00|                $    523,225.34
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    519,031.95|             $    519,962.00|                $    523,225.34
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   385,779.02                                                  ROUTE : US 52
     CALL ORDER   : 126                     CONTRACT ID : R -25075-A                   COUNTIES : RUSH
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 07/15/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0822013

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    357,700.00     100.0000%
   2   35-1357381     O'MARA, DAVE CONTRACTOR                                                $    378,349.60     105.7728%
   3   35-1385672     FORCE CONSTRUCTION                                                     $    397,520.91     111.1324%
   4   35-1817574     YARDBERRY LANDSCAPE                                                    $    409,760.30     114.5541%
   5   35-1315965     FOX CONTRACTORS                                                        $    411,947.73     115.1657%
   6   35-1912582     EDSAM CONSTRUCTION, INC.                                               $    439,188.33     122.7811%
   7   35-1991044     JOHNSON COMPANY, INC.                             CONDITIONAL BID      $    486,299.37     135.9517%
====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1357381              |(3) 35-1385672
                                          |MILESTONE CONTRACTORS, L.P. |O'MARA, DAVE CONTRACTOR     |FORCE CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SIGHT DISTANCE IMPROVEMENT
                                          |                            |                            |
0001 105-06790                 4.000  MOS |    1550.00000       6200.00|    1000.00000       4000.00|    1537.13000        6148.52
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   12400.00000      12400.00|   10000.00000      10000.00|    8200.00000        8200.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   17500.00000      17500.00|   18000.00000      18000.00|   29596.00000       29596.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    7000.00000       7000.00|    7500.00000       7500.00|   12620.00000       12620.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02271                 6.000  EACH|      85.00000        510.00|     175.00000       1050.00|     310.42000        1862.52
  HEADWALL, REMOVE                        |                            |                            |
0006 202-02278                12.800  m   |      35.00000        448.00|      10.00000        128.00|     145.51000        1862.53
  CURB, CONCRETE, REMOVE                  |                            |                            |
0007 202-03000                        LUMP|    8200.00000       8200.00|   12000.00000      12000.00|    5336.24000        5336.24
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 6                                   |                            |                            |
0008 202-03000                        LUMP|    8500.00000       8500.00|   12000.00000      12000.00|    5336.24000        5336.24
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 7                                   |                            |                            |
0009 202-60820               202.000  m2  |      10.30000       2080.60|       7.75000       1565.50|       8.35000        1686.70
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 202-90747                49.200  m3  |      40.00000       1968.00|      50.00000       2460.00|      75.72000        3725.42
  RETAINING WALL, REMOVE                  |                            |                            |
0011 202-96133                55.600  m   |      35.00000       1946.00|      30.00000       1668.00|      47.48000        2639.89
  PIPE, REMOVE                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   385,779.02                                                  ROUTE : US 52
     CALL ORDER   : 126                     CONTRACT ID : R -25075-A                   COUNTIES : RUSH
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1357381              |(3) 35-1385672
                                          |MILESTONE CONTRACTORS, L.P. |O'MARA, DAVE CONTRACTOR     |FORCE CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 203-02000               875.000  m3  |      22.00000      19250.00|      12.75000      11156.25|      10.19000        8916.25
  EXCAVATION, COMMON                      |                            |                            |
0013 203-02070              2485.000  m3  |      13.00000      32305.00|      14.00000      34790.00|      15.39000       38244.15
  BORROW                                  |                            |                            |
0014 203-06499              2519.000  m2  |       0.50000       1259.50|       6.00000      15114.00|       6.75000       17003.25
  SUBGRADE TREATMENT                      |                            |                            |
0015 205-02224               300.000  m   |       6.10000       1830.00|       6.00000       1800.00|       5.92000        1776.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0016 205-02231                97.200  m   |      40.00000       3888.00|      60.00000       5832.00|       5.75000         558.90
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0017 205-02236                 3.000  EACH|      70.00000        210.00|      60.00000        180.00|      60.00000         180.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0018 205-02237                 6.000  EACH|      65.00000        390.00|      40.00000        240.00|      40.00000         240.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0019 207-02045              1134.000  m3  |       6.80000       7711.20|       4.00000       4536.00|       4.76000        5397.84
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0020 211-02060                40.000  m3  |      26.00000       1040.00|      25.00000       1000.00|      51.76000        2070.40
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0021 303-52308              1289.000  Mg  |      16.00000      20624.00|      18.00000      23202.00|      20.91000       26952.99
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0022 402-05468               930.000  Mg  |      35.00000      32550.00|      36.00000      33480.00|      35.50000       33015.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0023 402-05471               376.000  Mg  |      34.80000      13084.80|      36.00000      13536.00|      34.00000       12784.00
  HMA BASE C50.0 mm, MAINLINE             |                            |                            |
0024 402-05474               390.500  Mg  |      36.10000      14097.05|      40.00000      15620.00|      42.00000       16401.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0025 402-05477               213.500  Mg  |      44.75000       9554.13|      45.00000       9607.50|      49.00000       10461.50
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0026 402-05481               402.000  Mg  |      37.50000      15075.00|      37.00000      14874.00|      41.00000       16482.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0027 404-05511              1488.000  m2  |       2.00000       2976.00|       1.00000       1488.00|       2.00000        2976.00
  SEAL COAT, 2                            |                            |                            |
0028 405-05518              1705.000  m2  |       0.75000       1278.75|       0.50000        852.50|       0.75000        1278.75
  ASPHALT FOR PRIME COAT                  |                            |                            |
0029 406-05521              8879.000  m2  |       0.05000        443.95|       0.10000        887.90|       0.05000         443.95
  ASPHALT FOR TACK COAT                   |                            |                            |
0030 604-06069                10.540  m2  |     123.00000       1296.42|     200.00000       2108.00|      45.00000         474.30
  CURB RAMP, CONCRETE                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   385,779.02                                                  ROUTE : US 52
     CALL ORDER   : 126                     CONTRACT ID : R -25075-A                   COUNTIES : RUSH
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1357381              |(3) 35-1385672
                                          |MILESTONE CONTRACTORS, L.P. |O'MARA, DAVE CONTRACTOR     |FORCE CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0031 604-91531                84.600  m2  |      40.00000       3384.00|      48.00000       4060.80|      35.00000        2961.00
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0032 605-06120                48.400  m   |      78.00000       3775.20|      54.00000       2613.60|      55.00000        2662.00
  CURB, CONCRETE (MONOLITHIC)             |                            |                            |
0033 605-06140                71.400  m   |      75.00000       5355.00|      64.00000       4569.60|      67.25000        4801.65
  CURB AND GUTTER, CONCRETE (BARRIER)     |                            |                            |
0034 610-05527               217.000  Mg  |      61.00000      13237.00|      36.00000       7812.00|      63.00000       13671.00
  HMA FOR APPROACHES                      |                            |                            |
0035 611-05330                62.000  m2  |      55.00000       3410.00|      70.00000       4340.00|      43.50000        2697.00
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0036 611-06497                 1.000  EACH|     200.00000        200.00|     250.00000        250.00|     200.00000         200.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0037 615-06490                23.000  EACH|     125.00000       2875.00|     150.00000       3450.00|     122.00000        2806.00
  RIGHT OF WAY MARKER                     |                            |                            |
0038 616-02320               308.000  m2  |       2.00000        616.00|       1.50000        462.00|       3.22000         991.76
  GEOTEXTILES                             |                            |                            |
0039 616-06451               250.550  Mg  |      19.00000       4760.45|      25.00000       6263.75|      28.90000        7240.90
  RIPRAP, UNIFORM                         |                            |                            |
0040 621-01004                 1.000  EACH|     500.00000        500.00|     750.00000        750.00|     745.00000         745.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0041 621-06545                 0.500  Mg  |     832.00000        416.00|     850.00000        425.00|     803.00000         401.50
  FERTILIZER                              |                            |                            |
0042 621-06553               103.000  kg  |       8.00000        824.00|       9.00000        927.00|       7.79000         802.37
  SEED MIXTURE, R                         |                            |                            |
0043 621-06565                 2.500  Mg  |     500.00000       1250.00|     550.00000       1375.00|     481.00000        1202.50
  MULCHING MATERIAL                       |                            |                            |
0044 621-06567                 6.200  kL  |       0.55000          3.41|       1.00000          6.20|       0.53000           3.29
  WATER                                   |                            |                            |
0045 621-06574               342.000  m2  |       5.30000       1812.60|       6.00000       2052.00|       5.20000        1778.40
  SODDING                                 |                            |                            |
0046 621-52448                 2.000  EACH|      26.75000         53.50|      25.00000         50.00|      25.00000          50.00
  SIGN, DO NOT SPRAY                      |                            |                            |
0047 622-91786               145.000  EACH|       7.50000       1087.50|       8.00000       1160.00|       7.25000        1051.25
  SEEDLING                                |                            |                            |
0048 715-05048               880.000  m   |       7.75000       6820.00|       8.00000       7040.00|       7.40000        6512.00
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0049 715-05053                47.000  m   |      31.00000       1457.00|      27.00000       1269.00|      30.00000        1410.00
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0050 715-05152               149.500  m   |      87.00000      13006.50|      80.00000      11960.00|      60.92000        9107.54
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   385,779.02                                                  ROUTE : US 52
     CALL ORDER   : 126                     CONTRACT ID : R -25075-A                   COUNTIES : RUSH
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1357381              |(3) 35-1385672
                                          |MILESTONE CONTRACTORS, L.P. |O'MARA, DAVE CONTRACTOR     |FORCE CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0051 715-05171                59.000  m   |      89.00000       5251.00|      84.00000       4956.00|      93.47000        5514.73
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
0052 715-46010                 6.000  EACH|     275.50000       1653.00|     900.00000       5400.00|     421.44000        2528.64
  PIPE END SECTION, 450 mm                |                            |                            |
0053 718-06529                10.000  EACH|     540.00000       5400.00|     575.00000       5750.00|     525.00000        5250.00
  OUTLET PROTECTOR, 2                     |                            |                            |
0054 718-06532              1000.000  m   |       2.80000       2800.00|       1.00000       1000.00|       2.75000        2750.00
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0055 718-52610               200.000  m3  |      32.00000       6400.00|      35.00000       7000.00|      32.00000        6400.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0056 718-99153              1876.000  m2  |       1.60000       3001.60|       1.00000       1876.00|       1.50000        2814.00
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0057 720-45035                 3.000  EACH|     900.00000       2700.00|     900.00000       2700.00|    2080.69000        6242.07
  INLET, F7                               |                            |                            |
0058 720-45045                 6.000  EACH|    1100.00000       6600.00|    1100.00000       6600.00|    1581.78000        9490.68
  INLET, J10                              |                            |                            |
0059 720-45410                 3.000  EACH|    1400.00000       4200.00|    1400.00000       4200.00|    2877.81000        8633.43
  MANHOLE, C4                             |                            |                            |
0060 801-04308                 2.000  EACH|     202.00000        404.00|     210.00000        420.00|     195.00000         390.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0061 801-06606                 8.000  EACH|      76.50000        612.00|     100.00000        800.00|      75.00000         600.00
  BARRICADE, IIIB                         |                            |                            |
0062 801-06625                45.000  EACH|      62.50000       2812.50|      70.00000       3150.00|      60.00000        2700.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0063 801-06640                16.000  EACH|      52.50000        840.00|      50.00000        800.00|      50.00000         800.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0064 801-06645                 2.000  EACH|      20.00000         40.00|      20.00000         40.00|      20.00000          40.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0065 801-06775                        LUMP|    2512.46000       2512.46|    9975.00000       9975.00|    5000.00000        5000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0066 808-06712                74.000  m   |       0.44000         32.56|       0.50000         37.00|       0.43000          31.82
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0067 808-06713              1332.000  m   |       0.44000        586.08|       0.50000        666.00|       0.43000         572.76
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0068 808-06714               296.000  m   |       0.44000        130.24|       0.50000        148.00|       0.43000         127.28
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0069 808-75998                22.000  EACH|      57.50000       1265.00|      60.00000       1320.00|      85.00000        1870.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    357,700.00|             $    378,349.60|                $    397,520.91
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    357,700.00|             $    378,349.60|                $    397,520.91
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   385,779.02                                                  ROUTE : US 52
     CALL ORDER   : 126                     CONTRACT ID : R -25075-A                   COUNTIES : RUSH
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1817574              |(5) 35-1315965              |(6) 35-1912582
                                          |YARDBERRY LANDSCAPE         |FOX CONTRACTORS             |EDSAM CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SIGHT DISTANCE IMPROVEMENT
                                          |                            |                            |
0001 105-06790                 4.000  MOS |    1700.00000       6800.00|    1145.00000       4580.00|    1320.00000        5280.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   10000.00000      10000.00|   12154.00000      12154.00|   15500.00000       15500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   19500.00000      19500.00|    7320.00000       7320.00|   22500.00000       22500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    5000.00000       5000.00|   21464.00000      21464.00|    9000.00000        9000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02271                 6.000  EACH|     300.00000       1800.00|     170.00000       1020.00|     220.00000        1320.00
  HEADWALL, REMOVE                        |                            |                            |
0006 202-02278                12.800  m   |      35.00000        448.00|      37.22000        476.42|      44.00000         563.20
  CURB, CONCRETE, REMOVE                  |                            |                            |
0007 202-03000                        LUMP|    6000.00000       6000.00|   10655.00000      10655.00|    7700.00000        7700.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 6                                   |                            |                            |
0008 202-03000                        LUMP|    5000.00000       5000.00|   10655.00000      10655.00|    7700.00000        7700.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 7                                   |                            |                            |
0009 202-60820               202.000  m2  |      10.00000       2020.00|      13.96000       2819.92|      16.50000        3333.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 202-90747                49.200  m3  |      35.00000       1722.00|      70.13000       3450.40|      66.00000        3247.20
  RETAINING WALL, REMOVE                  |                            |                            |
0011 202-96133                55.600  m   |      30.00000       1668.00|      31.09000       1728.60|      11.00000         611.60
  PIPE, REMOVE                            |                            |                            |
0012 203-02000               875.000  m3  |      20.00000      17500.00|      17.06000      14927.50|      13.20000       11550.00
  EXCAVATION, COMMON                      |                            |                            |
0013 203-02070              2485.000  m3  |      10.00000      24850.00|      17.27000      42915.95|      18.70000       46469.50
  BORROW                                  |                            |                            |
0014 203-06499              2519.000  m2  |       6.00000      15114.00|       6.95000      17507.05|       5.50000       13854.50
  SUBGRADE TREATMENT                      |                            |                            |
0015 205-02224               300.000  m   |       6.00000       1800.00|       6.10000       1830.00|       6.60000        1980.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0016 205-02231                97.200  m   |      40.00000       3888.00|      19.33000       1878.88|      44.00000        4276.80
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0017 205-02236                 3.000  EACH|     150.00000        450.00|      61.80000        185.40|      66.00000         198.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   385,779.02                                                  ROUTE : US 52
     CALL ORDER   : 126                     CONTRACT ID : R -25075-A                   COUNTIES : RUSH
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1817574              |(5) 35-1315965              |(6) 35-1912582
                                          |YARDBERRY LANDSCAPE         |FOX CONTRACTORS             |EDSAM CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0018 205-02237                 6.000  EACH|      75.00000        450.00|      41.20000        247.20|      44.00000         264.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0019 207-02045              1134.000  m3  |      16.00000      18144.00|      15.45000      17520.30|      22.00000       24948.00
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0020 211-02060                40.000  m3  |      45.00000       1800.00|      25.77000       1030.80|      27.50000        1100.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0021 303-52308              1289.000  Mg  |      22.00000      28358.00|      14.00000      18046.00|      19.80000       25522.20
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0022 402-05468               930.000  Mg  |      42.00000      39060.00|      36.57000      34010.10|      39.05000       36316.50
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0023 402-05471               376.000  Mg  |      42.00000      15792.00|      35.02000      13167.52|      37.40000       14062.40
  HMA BASE C50.0 mm, MAINLINE             |                            |                            |
0024 402-05474               390.500  Mg  |      46.20000      18041.10|      43.26000      16893.03|      46.20000       18041.10
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0025 402-05477               213.500  Mg  |      50.00000      10675.00|      50.47000      10775.35|      56.10000       11977.35
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0026 402-05481               402.000  Mg  |      44.00000      17688.00|      42.23000      16976.46|      47.30000       19014.60
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0027 404-05511              1488.000  m2  |       2.00000       2976.00|       2.06000       3065.28|       2.20000        3273.60
  SEAL COAT, 2                            |                            |                            |
0028 405-05518              1705.000  m2  |       0.66000       1125.30|       0.77000       1312.85|       0.88000        1500.40
  ASPHALT FOR PRIME COAT                  |                            |                            |
0029 406-05521              8879.000  m2  |       0.10000        887.90|       0.05000        443.95|       0.11000         976.69
  ASPHALT FOR TACK COAT                   |                            |                            |
0030 604-06069                10.540  m2  |      55.00000        579.70|     127.50000       1343.85|      66.00000         695.64
  CURB RAMP, CONCRETE                     |                            |                            |
0031 604-91531                84.600  m2  |      38.00000       3214.80|      42.18000       3568.43|      38.50000        3257.10
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0032 605-06120                48.400  m   |      65.00000       3146.00|      80.34000       3888.46|      55.00000        2662.00
  CURB, CONCRETE (MONOLITHIC)             |                            |                            |
0033 605-06140                71.400  m   |      68.00000       4855.20|      78.00000       5569.20|      55.00000        3927.00
  CURB AND GUTTER, CONCRETE (BARRIER)     |                            |                            |
0034 610-05527               217.000  Mg  |      75.00000      16275.00|      64.90000      14083.30|      69.30000       15038.10
  HMA FOR APPROACHES                      |                            |                            |
0035 611-05330                62.000  m2  |      50.00000       3100.00|      56.75000       3518.50|      60.50000        3751.00
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0036 611-06497                 1.000  EACH|     200.00000        200.00|     180.00000        180.00|     220.00000         220.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0037 615-06490                23.000  EACH|     200.00000       4600.00|     180.00000       4140.00|     134.20000        3086.60
  RIGHT OF WAY MARKER                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   385,779.02                                                  ROUTE : US 52
     CALL ORDER   : 126                     CONTRACT ID : R -25075-A                   COUNTIES : RUSH
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1817574              |(5) 35-1315965              |(6) 35-1912582
                                          |YARDBERRY LANDSCAPE         |FOX CONTRACTORS             |EDSAM CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0038 616-02320               308.000  m2  |       4.00000       1232.00|       1.56000        480.48|       2.20000         677.60
  GEOTEXTILES                             |                            |                            |
0039 616-06451               250.550  Mg  |      38.00000       9520.90|      21.07000       5279.09|      22.00000        5512.10
  RIPRAP, UNIFORM                         |                            |                            |
0040 621-01004                 1.000  EACH|     750.00000        750.00|     767.00000        767.00|     819.50000         819.50
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0041 621-06545                 0.500  Mg  |     600.00000        300.00|     827.08000        413.54|     883.30000         441.65
  FERTILIZER                              |                            |                            |
0042 621-06553               103.000  kg  |       8.00000        824.00|       8.02000        826.06|       8.58000         883.74
  SEED MIXTURE, R                         |                            |                            |
0043 621-06565                 2.500  Mg  |     500.00000       1250.00|     495.43000       1238.58|     528.00000        1320.00
  MULCHING MATERIAL                       |                            |                            |
0044 621-06567                 6.200  kL  |      10.00000         62.00|       0.55000          3.41|       1.10000           6.82
  WATER                                   |                            |                            |
0045 621-06574               342.000  m2  |       8.00000       2736.00|       5.36000       1833.12|       5.72000        1956.24
  SODDING                                 |                            |                            |
0046 621-52448                 2.000  EACH|      50.00000        100.00|      25.75000         51.50|      27.50000          55.00
  SIGN, DO NOT SPRAY                      |                            |                            |
0047 622-91786               145.000  EACH|      25.00000       3625.00|       7.47000       1083.15|       8.14000        1180.30
  SEEDLING                                |                            |                            |
0048 715-05048               880.000  m   |      10.00000       8800.00|      10.67000       9389.60|       7.70000        6776.00
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0049 715-05053                47.000  m   |      28.00000       1316.00|      48.23000       2266.81|      33.00000        1551.00
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0050 715-05152               149.500  m   |      80.00000      11960.00|      79.38000      11867.31|      79.20000       11840.40
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0051 715-05171                59.000  m   |      85.00000       5015.00|      79.50000       4690.50|      79.20000        4672.80
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
0052 715-46010                 6.000  EACH|     250.00000       1500.00|     670.00000       4020.00|     385.00000        2310.00
  PIPE END SECTION, 450 mm                |                            |                            |
0053 718-06529                10.000  EACH|     200.00000       2000.00|     546.00000       5460.00|     550.00000        5500.00
  OUTLET PROTECTOR, 2                     |                            |                            |
0054 718-06532              1000.000  m   |       3.60000       3600.00|       3.09000       3090.00|       3.30000        3300.00
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0055 718-52610               200.000  m3  |      30.00000       6000.00|      29.49000       5898.00|      38.50000        7700.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0056 718-99153              1876.000  m2  |       2.00000       3752.00|       0.80000       1500.80|       1.65000        3095.40
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0057 720-45035                 3.000  EACH|    1800.00000       5400.00|    1160.00000       3480.00|    1100.00000        3300.00
  INLET, F7                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   385,779.02                                                  ROUTE : US 52
     CALL ORDER   : 126                     CONTRACT ID : R -25075-A                   COUNTIES : RUSH
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1817574              |(5) 35-1315965              |(6) 35-1912582
                                          |YARDBERRY LANDSCAPE         |FOX CONTRACTORS             |EDSAM CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0058 720-45045                 6.000  EACH|    1450.00000       8700.00|    1371.00000       8226.00|    1320.00000        7920.00
  INLET, J10                              |                            |                            |
0059 720-45410                 3.000  EACH|    2000.00000       6000.00|    2191.00000       6573.00|    1650.00000        4950.00
  MANHOLE, C4                             |                            |                            |
0060 801-04308                 2.000  EACH|     214.00000        428.00|     200.85000        401.70|     214.50000         429.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0061 801-06606                 8.000  EACH|      82.50000        660.00|      77.25000        618.00|      82.50000         660.00
  BARRICADE, IIIB                         |                            |                            |
0062 801-06625                45.000  EACH|      68.00000       3060.00|      61.80000       2781.00|      66.00000        2970.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0063 801-06640                16.000  EACH|      60.00000        960.00|      51.50000        824.00|      55.00000         880.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0064 801-06645                 2.000  EACH|      30.00000         60.00|      20.60000         41.20|      22.00000          44.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0065 801-06775                        LUMP|    3000.00000       3000.00|    1500.00000       1500.00|   11500.00000       11500.00
  MAINTAINING TRAFFIC                     |                            |                            |
0066 808-06712                74.000  m   |       0.70000         51.80|       0.44000         32.56|       0.55000          40.70
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0067 808-06713              1332.000  m   |       0.70000        932.40|       0.44000        586.08|       0.55000         732.60
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0068 808-06714               296.000  m   |       0.70000        207.20|       0.44000        130.24|       0.55000         162.80
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0069 808-75998                22.000  EACH|      65.00000       1430.00|      56.65000       1246.30|      58.30000        1282.60
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    409,760.30|             $    411,947.73|                $    439,188.33
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    409,760.30|             $    411,947.73|                $    439,188.33
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   385,779.02                                                  ROUTE : US 52
     CALL ORDER   : 126                     CONTRACT ID : R -25075-A                   COUNTIES : RUSH
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1991044              |                            |
                                          |JOHNSON COMPANY, INC.       |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SIGHT DISTANCE IMPROVEMENT
                                          |                            |                            |
0001 105-06790                 4.000  MOS |    1200.00000       4800.00|                            |
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   17000.00000      17000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   20000.00000      20000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   22000.00000      22000.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02271                 6.000  EACH|     125.00000        750.00|                            |
  HEADWALL, REMOVE                        |                            |                            |
0006 202-02278                12.800  m   |      40.00000        512.00|                            |
  CURB, CONCRETE, REMOVE                  |                            |                            |
0007 202-03000                        LUMP|   10000.00000      10000.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 6                                   |                            |                            |
0008 202-03000                        LUMP|   10000.00000      10000.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 7                                   |                            |                            |
0009 202-60820               202.000  m2  |      13.10000       2646.20|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 202-90747                49.200  m3  |      39.50000       1943.40|                            |
  RETAINING WALL, REMOVE                  |                            |                            |
0011 202-96133                55.600  m   |      24.31000       1351.63|                            |
  PIPE, REMOVE                            |                            |                            |
0012 203-02000               875.000  m3  |      12.00000      10500.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0013 203-02070              2485.000  m3  |      16.50000      41002.50|                            |
  BORROW                                  |                            |                            |
0014 203-06499              2519.000  m2  |      10.00000      25190.00|                            |
  SUBGRADE TREATMENT                      |                            |                            |
0015 205-02224               300.000  m   |       7.00000       2100.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0016 205-02231                97.200  m   |      50.00000       4860.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0017 205-02236                 3.000  EACH|      65.00000        195.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   385,779.02                                                  ROUTE : US 52
     CALL ORDER   : 126                     CONTRACT ID : R -25075-A                   COUNTIES : RUSH
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1991044              |                            |
                                          |JOHNSON COMPANY, INC.       |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0018 205-02237                 6.000  EACH|      90.00000        540.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0019 207-02045              1134.000  m3  |      10.00000      11340.00|                            |
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0020 211-02060                40.000  m3  |      16.50000        660.00|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0021 303-52308              1289.000  Mg  |      17.00000      21913.00|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0022 402-05468               930.000  Mg  |      39.00000      36270.00|                            |
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0023 402-05471               376.000  Mg  |      40.00000      15040.00|                            |
  HMA BASE C50.0 mm, MAINLINE             |                            |                            |
0024 402-05474               390.500  Mg  |      46.00000      17963.00|                            |
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0025 402-05477               213.500  Mg  |      54.00000      11529.00|                            |
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0026 402-05481               402.000  Mg  |      45.00000      18090.00|                            |
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0027 404-05511              1488.000  m2  |       2.30000       3422.40|                            |
  SEAL COAT, 2                            |                            |                            |
0028 405-05518              1705.000  m2  |       1.10000       1875.50|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0029 406-05521              8879.000  m2  |       0.41000       3640.39|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0030 604-06069                10.540  m2  |     100.00000       1054.00|                            |
  CURB RAMP, CONCRETE                     |                            |                            |
0031 604-91531                84.600  m2  |      65.00000       5499.00|                            |
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0032 605-06120                48.400  m   |      76.00000       3678.40|                            |
  CURB, CONCRETE (MONOLITHIC)             |                            |                            |
0033 605-06140                71.400  m   |      75.00000       5355.00|                            |
  CURB AND GUTTER, CONCRETE (BARRIER)     |                            |                            |
0034 610-05527               217.000  Mg  |      66.00000      14322.00|                            |
  HMA FOR APPROACHES                      |                            |                            |
0035 611-05330                62.000  m2  |      62.00000       3844.00|                            |
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0036 611-06497                 1.000  EACH|     200.00000        200.00|                            |
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0037 615-06490                23.000  EACH|     126.00000       2898.00|                            |
  RIGHT OF WAY MARKER                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   385,779.02                                                  ROUTE : US 52
     CALL ORDER   : 126                     CONTRACT ID : R -25075-A                   COUNTIES : RUSH
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1991044              |                            |
                                          |JOHNSON COMPANY, INC.       |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0038 616-02320               308.000  m2  |       4.00000       1232.00|                            |
  GEOTEXTILES                             |                            |                            |
0039 616-06451               250.550  Mg  |      20.00000       5011.00|                            |
  RIPRAP, UNIFORM                         |                            |                            |
0040 621-01004                 1.000  EACH|     800.00000        800.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0041 621-06545                 0.500  Mg  |     900.00000        450.00|                            |
  FERTILIZER                              |                            |                            |
0042 621-06553               103.000  kg  |       8.25000        849.75|                            |
  SEED MIXTURE, R                         |                            |                            |
0043 621-06565                 2.500  Mg  |     200.00000        500.00|                            |
  MULCHING MATERIAL                       |                            |                            |
0044 621-06567                 6.200  kL  |       1.00000          6.20|                            |
  WATER                                   |                            |                            |
0045 621-06574               342.000  m2  |       6.00000       2052.00|                            |
  SODDING                                 |                            |                            |
0046 621-52448                 2.000  EACH|      40.00000         80.00|                            |
  SIGN, DO NOT SPRAY                      |                            |                            |
0047 622-91786               145.000  EACH|      11.00000       1595.00|                            |
  SEEDLING                                |                            |                            |
0048 715-05048               880.000  m   |      15.00000      13200.00|                            |
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0049 715-05053                47.000  m   |      30.00000       1410.00|                            |
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0050 715-05152               149.500  m   |      85.00000      12707.50|                            |
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0051 715-05171                59.000  m   |      90.00000       5310.00|                            |
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
0052 715-46010                 6.000  EACH|     900.00000       5400.00|                            |
  PIPE END SECTION, 450 mm                |                            |                            |
0053 718-06529                10.000  EACH|     600.00000       6000.00|                            |
  OUTLET PROTECTOR, 2                     |                            |                            |
0054 718-06532              1000.000  m   |       3.90000       3900.00|                            |
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0055 718-52610               200.000  m3  |      35.00000       7000.00|                            |
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0056 718-99153              1876.000  m2  |       1.70000       3189.20|                            |
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0057 720-45035                 3.000  EACH|    1200.00000       3600.00|                            |
  INLET, F7                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   385,779.02                                                  ROUTE : US 52
     CALL ORDER   : 126                     CONTRACT ID : R -25075-A                   COUNTIES : RUSH
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1991044              |                            |
                                          |JOHNSON COMPANY, INC.       |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0058 720-45045                 6.000  EACH|    1500.00000       9000.00|                            |
  INLET, J10                              |                            |                            |
0059 720-45410                 3.000  EACH|    1600.00000       4800.00|                            |
  MANHOLE, C4                             |                            |                            |
0060 801-04308                 2.000  EACH|     500.00000       1000.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0061 801-06606                 8.000  EACH|     100.00000        800.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0062 801-06625                45.000  EACH|      65.00000       2925.00|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0063 801-06640                16.000  EACH|      90.00000       1440.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0064 801-06645                 2.000  EACH|      60.00000        120.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0065 801-06775                        LUMP|   34000.00000      34000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0066 808-06712                74.000  m   |       1.15000         85.10|                            |
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0067 808-06713              1332.000  m   |       1.15000       1531.80|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0068 808-06714               296.000  m   |       1.15000        340.40|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0069 808-75998                22.000  EACH|      90.00000       1980.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    486,299.37|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    486,299.37|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : 70
     CALL ORDER   : 130                     CONTRACT ID : R -25139-A                   COUNTIES : WAYNE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :   35  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   31-0908125     STRAWSER, INC.                                                         $    391,138.17     100.0000%
   2   31-0860455     SLURRY SEAL OF SOUTHERN OHIO, INC.                                     $    537,730.50     137.4784%
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,996,908.01                                                  ROUTE : US 31
     CALL ORDER   : 144                     CONTRACT ID : R -25268-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 09/15/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 1537018
                                                                                                  1537018

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,469,700.02     100.0000%
   2   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $  1,645,617.07     111.9695%
   3   36-2231526     WALSH CONSTR CO OF ILL                                                 $  1,687,426.36     114.8143%
   4   35-1185040     NIBLOCK EXCAVATING, INC.                                               $  1,747,152.78     118.8781%
   5   35-0997978     PHEND & BROWN, INC.                                                    $  1,778,005.19     120.9774%
   6   35-1489621     HRP CONSTRUCTION, INC.                                                 $  1,962,033.44     133.4989%
====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1582109              |(3) 36-2231526
                                          |RIETH RILEY CONSTRUCTION    |KANKAKEE VALLEY CONSTRUCTION|WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REMOVAL AND UTILITY RELOCATION
                                          |                            |                            |
0001 105-01925                 8.000  MOS |    1400.00000      11200.00|    1790.31000      14322.48|    1244.52000        9956.16
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   20000.00000      20000.00|   20000.00000      20000.00|  100000.00000      100000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   70000.00000      70000.00|   80000.00000      80000.00|   84000.00000       84000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    6000.00000       6000.00|   37000.00000      37000.00|    8500.00000        8500.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 201-52370                        LUMP|     100.00000        100.00|    4000.00000       4000.00|    8500.00000        8500.00
  CLEARING RIGHT OF WAY , UTILITY         |                            |                            |
  RELOCATION                              |                            |                            |
0006 202-02240              7217.000  m2  |       5.00000      36085.00|      12.54000      90501.18|       5.00000       36085.00
  PAVEMENT, REMOVE                        |                            |                            |
0007 202-02240               252.000  m2  |       5.00000       1260.00|      18.30000       4611.60|       6.40000        1612.80
  PAVEMENT, REMOVE , CONCRETE DRIVES      |                            |                            |
0008 202-02241               361.000  m   |       5.00000       1805.00|       7.75000       2797.75|       5.00000        1805.00
  GUARDRAIL, REMOVE                       |                            |                            |
0009 202-02271                 2.000  EACH|     300.00000        600.00|     503.33000       1006.66|     900.00000        1800.00
  HEADWALL, REMOVE                        |                            |                            |
0010 202-02278               540.000  m   |       5.00000       2700.00|       7.03000       3796.20|       4.00000        2160.00
  CURB, CONCRETE, REMOVE                  |                            |                            |
0011 202-51330                        LUMP|   35000.00000      35000.00|  164355.86000     164355.86|  130549.54000      130549.54
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0012 202-52710               449.000  m2  |       5.00000       2245.00|       9.23000       4144.27|       4.03000        1809.47
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,996,908.01                                                  ROUTE : US 31
     CALL ORDER   : 144                     CONTRACT ID : R -25268-A                   COUNTIES : ST. JOSEPH
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                                          |(1) 35-0918397              |(2) 35-1582109              |(3) 36-2231526
                                          |RIETH RILEY CONSTRUCTION    |KANKAKEE VALLEY CONSTRUCTION|WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 202-60820              1075.000  m2  |       4.50000       4837.50|       3.56000       3827.00|       6.78000        7288.50
  SURFACE MILLING, ASPHALT                |                            |                            |
0014 203-01994              1205.000  m3  |       8.00000       9640.00|       8.69000      10471.45|       4.00000        4820.00
  ENCASEMENT MATERIAL                     |                            |                            |
0015 203-02000             31706.000  m3  |       6.50000     206089.00|       6.39000     202601.34|       4.75000      150603.50
  EXCAVATION, COMMON                      |                            |                            |
0016 203-05859              1690.000  m3  |       5.00000       8450.00|       6.56000      11086.40|       6.15000       10393.50
  FILL , TIRE CHIPS                       |                            |                            |
0017 203-95673              1690.000  m3  |       8.00000      13520.00|       8.69000      14686.10|      14.13000       23879.70
  BACKFILL, GRANULAR                      |                            |                            |
0018 204-02290                 9.000  EACH|    1200.00000      10800.00|     167.57000       1508.13|     683.48000        6151.32
  SETTLEMENT PLATE                        |                            |                            |
0019 205-02224              1385.000  m   |       5.40000       7479.00|       5.40000       7479.00|       5.40000        7479.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0020 205-02231                58.000  m   |      79.70000       4622.60|      52.43000       3040.94|      38.46000        2230.68
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0021 205-02234                 4.000  EACH|      45.00000        180.00|      45.00000        180.00|      45.00000         180.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0022 205-02236                 1.000  EACH|      65.00000         65.00|      65.00000         65.00|      65.00000          65.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0023 205-02237                15.000  EACH|      30.00000        450.00|      30.00000        450.00|      30.00000         450.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0025 211-02060               744.000  m3  |       1.00000        744.00|      14.78000      10996.32|       9.93000        7387.92
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0026 303-52308              6825.000  Mg  |      15.00000     102375.00|      14.50000      98962.50|      13.39000       91386.75
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0027 303-98541                 5.000  Mg  |      50.00000        250.00|      35.18000        175.90|      60.42000         302.10
  COMPACTED AGGREGATE FOR DRIVES, 0, 53   |                            |                            |
0028 401-05437              8129.000  Mg  |      40.00000     325160.00|      37.00000     300773.00|      40.00000      325160.00
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0029 401-05455              1541.000  Mg  |      40.00000      61640.00|      40.00000      61640.00|      42.00000       64722.00
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0030 401-05456               710.000  Mg  |      52.00000      36920.00|      53.50000      37985.00|      49.00000       34790.00
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0031 401-05467               270.000  m   |      10.00000       2700.00|       8.50000       2295.00|      12.00000        3240.00
  MILLED HMA CORRUGATIONS                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,996,908.01                                                  ROUTE : US 31
     CALL ORDER   : 144                     CONTRACT ID : R -25268-A                   COUNTIES : ST. JOSEPH
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          SET-ASIDE :
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                                          |(1) 35-0918397              |(2) 35-1582109              |(3) 36-2231526
                                          |RIETH RILEY CONSTRUCTION    |KANKAKEE VALLEY CONSTRUCTION|WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 402-05481               116.000  Mg  |      40.00000       4640.00|      55.50000       6438.00|      38.80000        4500.80
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0033 402-05487               107.000  Mg  |      40.00000       4280.00|      58.50000       6259.50|      38.80000        4151.60
  HMA INTERMEDIATE 19.0 mm, SHOULDER      |                            |                            |
0034 402-05490                58.000  Mg  |      52.00000       3016.00|      72.75000       4219.50|      48.25000        2798.50
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0035 405-05518              7902.000  m2  |       0.25000       1975.50|       1.30000      10272.60|       0.40000        3160.80
  ASPHALT FOR PRIME COAT                  |                            |                            |
0036 406-05520                10.700  Mg  |       1.00000         10.70|     160.00000       1712.00|     261.35000        2796.45
  ASPHALT FOR TACK COAT                   |                            |                            |
0037 604-06069                78.000  m2  |      33.00000       2574.00|      35.03000       2732.34|      39.90000        3112.20
  CURB RAMP, CONCRETE                     |                            |                            |
0038 604-06070              1047.000  m2  |      27.00000      28269.00|      21.43000      22437.21|      30.65000       32090.55
  SIDEWALK, CONCRETE                      |                            |                            |
0039 605-06140                60.000  m   |      75.00000       4500.00|      73.66000       4419.60|      40.85000        2451.00
  CURB AND GUTTER, CONCRETE               |                            |                            |
0040 605-06150               760.000  m   |      45.00000      34200.00|      27.69000      21044.40|      42.90000       32604.00
  CURB AND GUTTER, C, CONCRETE            |                            |                            |
0041 611-05330               255.300  m2  |      45.00000      11488.50|      28.03000       7156.06|      38.80000        9905.64
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0042 611-06497                 2.000  EACH|     200.00000        400.00|     125.00000        250.00|     215.00000         430.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0043 611-95728               487.000  m2  |      48.00000      23376.00|      32.45000      15803.15|      43.90000       21379.30
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  200 mm                                  |                            |                            |
0044 615-06490                 3.000  EACH|     300.00000        900.00|     135.81000        407.43|     142.00000         426.00
  RIGHT OF WAY MARKER                     |                            |                            |
0045 615-06505                 2.000  EACH|     600.00000       1200.00|     227.82000        455.64|     575.00000        1150.00
  MONUMENT, B                             |                            |                            |
0046 616-02320              2700.000  m2  |       3.00000       8100.00|       1.37000       3699.00|       2.23000        6021.00
  GEOTEXTILES                             |                            |                            |
0047 616-06406                71.000  m2  |      30.00000       2130.00|      30.30000       2151.30|      23.71000        1683.41
  RIPRAP, REVETMENT                       |                            |                            |
0048 621-01004                 3.000  EACH|     750.00000       2250.00|     750.00000       2250.00|     750.00000        2250.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0049 621-01882               100.000  kg  |      11.00000       1100.00|      11.00000       1100.00|      11.00000        1100.00
  SEED MIXTURE, T, CONVENTIONAL MIX       |                            |                            |
0050 621-06545                 0.900  Mg  |     675.00000        607.50|     675.00000        607.50|     675.00000         607.50
  FERTILIZER                              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,996,908.01                                                  ROUTE : US 31
     CALL ORDER   : 144                     CONTRACT ID : R -25268-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1582109              |(3) 36-2231526
                                          |RIETH RILEY CONSTRUCTION    |KANKAKEE VALLEY CONSTRUCTION|WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0051 621-06553               145.000  kg  |       9.05000       1312.25|       9.05000       1312.25|       9.05000        1312.25
  SEED MIXTURE, R                         |                            |                            |
0052 621-06565                 5.300  Mg  |     520.00000       2756.00|     520.00000       2756.00|     520.00000        2756.00
  MULCHING MATERIAL                       |                            |                            |
0053 621-06567                28.000  kL  |       1.00000         28.00|       1.00000         28.00|       1.00000          28.00
  WATER                                   |                            |                            |
0054 621-06574              1564.000  m2  |       3.65000       5708.60|       3.65000       5708.60|       3.65000        5708.60
  SODDING                                 |                            |                            |
0055 715-05048               974.000  m   |      10.00000       9740.00|       9.85000       9593.90|       7.82000        7616.68
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0056 715-05053               141.000  m   |      35.00000       4935.00|      30.00000       4230.00|      41.80000        5893.80
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0057 715-05149                65.000  m   |      60.00000       3900.00|      64.39000       4185.35|      71.52000        4648.80
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0058 715-05151               119.000  m   |      65.00000       7735.00|      71.37000       8493.03|      87.10000       10364.90
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0059 715-05152               106.000  m   |      70.00000       7420.00|      79.85000       8464.10|      81.51000        8640.06
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0060 715-05168                 7.000  m   |      60.00000        420.00|     121.35000        849.45|     152.08000        1064.56
  PIPE, TYPE 3, CIRCULAR, 300 mm          |                            |                            |
0061 715-46000                 6.000  EACH|     500.00000       3000.00|     275.01000       1650.06|     254.33000        1525.98
  PIPE END SECTION, 300 mm                |                            |                            |
0062 716-04832                24.000  m   |     130.00000       3120.00|     118.42000       2842.08|     199.60000        4790.40
  PIPE CASING, 450 mm DIA, 6 mm THICK     |                            |                            |
0063 718-06528                 7.000  EACH|     500.00000       3500.00|     750.00000       5250.00|     794.52000        5561.64
  OUTLET PROTECTOR, 1                     |                            |                            |
0064 718-06531                 2.000  EACH|     500.00000       1000.00|     600.00000       1200.00|     830.96000        1661.92
  OUTLET PROTECTOR, 3                     |                            |                            |
0065 718-06532               974.000  m   |       4.00000       3896.00|       3.29000       3204.46|       2.78000        2707.72
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0066 718-52610               221.000  m3  |      60.00000      13260.00|      45.00000       9945.00|      28.51000        6300.71
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0067 720-01091                 1.000  EACH|    2500.00000       2500.00|    1758.05000       1758.05|    2198.77000        2198.77
  MANHOLE, C10, MODIFIED                  |                            |                            |
0068 720-44000                 1.000  EACH|     250.00000        250.00|     337.52000        337.52|     500.00000         500.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0069 720-45045                 8.000  EACH|    1400.00000      11200.00|    1758.04000      14064.32|    1692.95000       13543.60
  INLET, J10                              |                            |                            |
0070 720-45145                 1.000  EACH|    1600.00000       1600.00|    2008.05000       2008.05|    1916.53000        1916.53
  INLET, J10, MODIFIED                    |                            |                            |
0071 720-45410                 2.000  EACH|    2000.00000       4000.00|    1597.04000       3194.08|    2007.76000        4015.52
  MANHOLE, C4                             |                            |                            |
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------------------------------------------+----------------------------+----------------------------+-------------------------------
0072 732-02744                 1.000  EACH|     500.00000        500.00|     537.52000        537.52|     814.45000         814.45
  GATE VALVE AND BOX, 150 mm              |                            |                            |
0073 732-02745                 5.000  EACH|     600.00000       3000.00|     637.52000       3187.60|     971.79000        4858.95
  GATE VALVE AND BOX, 200 mm              |                            |                            |
0074 732-03072                 1.000  EACH|     220.00000        220.00|     537.52000        537.52|     624.57000         624.57
  TEE 200 mm x 200 mm x 150 mm            |                            |                            |
0075 732-03072                 3.000  EACH|     230.00000        690.00|     537.52000       1612.56|     624.57000        1873.71
  TEE 200 mm x 200 mm x 200 mm            |                            |                            |
0076 732-03074                 1.000  EACH|     100.00000        100.00|     322.52000        322.52|     584.42000         584.42
  REDUCER 150 mm  x 100 mm                |                            |                            |
0077 732-03074                 1.000  EACH|     130.00000        130.00|     322.52000        322.52|     599.51000         599.51
  REDUCER 200 mm x 150 mm                 |                            |                            |
0078 732-04837                 1.000  EACH|     135.00000        135.00|     999.18000        999.18|     582.15000         582.15
  PLUG RESTRAINED, 200 mm                 |                            |                            |
0079 732-05538                        LUMP|   27500.00000      27500.00|    9100.28000       9100.28|    4735.32000        4735.32
  TESTING AND DISINFECTION                |                            |                            |
0080 732-91738                55.000  m   |      40.00000       2200.00|      45.56000       2505.80|     113.00000        6215.00
  WATER MAIN, DUCTILE IRON, 150 mm        |                            |                            |
0081 732-91739               380.000  m   |      50.00000      19000.00|      52.24000      19851.20|      95.56000       36312.80
  WATER MAIN, DUCTILE IRON, 200 mm        |                            |                            |
0082 801-01851                        LUMP|   15240.00000      15240.00|   15240.00000      15240.00|   26000.00000       26000.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
  , LOCATION NO. 1                        |                            |                            |
0083 801-01851                        LUMP|   13590.00000      13590.00|   13590.00000      13590.00|   26000.00000       26000.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
  , LOCATION NO. 2                        |                            |                            |
0084 801-03290                 4.000  EACH|     110.00000        440.00|     110.00000        440.00|     110.00000         440.00
  CONSTRUCTION SIGN, C                    |                            |                            |
0085 801-04308                 6.000  EACH|     109.00000        654.00|     109.00000        654.00|     109.00000         654.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0086 801-06207              3500.000  m   |       2.60000       9100.00|       2.60000       9100.00|       2.60000        9100.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0087 801-06211                12.000  EACH|      35.00000        420.00|      35.00000        420.00|      35.00000         420.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  REMOVABLE, LANE INDICATION ARROW        |                            |                            |
0088 801-06212                 8.000  EACH|      70.00000        560.00|      70.00000        560.00|      70.00000         560.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  REMOVABLE, WORD (ONLY)                  |                            |                            |
0089 801-06577                40.000  m   |      14.70000        588.00|      14.70000        588.00|      14.70000         588.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  600 mm                                  |                            |                            |
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------------------------------------------+----------------------------+----------------------------+-------------------------------
0090 801-06605                 8.000  EACH|      70.00000        560.00|      70.00000        560.00|      70.00000         560.00
  BARRICADE, IIIA                         |                            |                            |
0091 801-06606                34.000  EACH|     110.00000       3740.00|     110.00000       3740.00|     110.00000        3740.00
  BARRICADE, IIIB                         |                            |                            |
0092 801-06625                18.000  EACH|      65.00000       1170.00|      65.00000       1170.00|      65.00000        1170.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0093 801-06640                33.000  EACH|      72.00000       2376.00|      72.00000       2376.00|      72.00000        2376.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0094 801-06645                 4.000  EACH|      20.00000         80.00|      20.00000         80.00|      20.00000          80.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0095 801-06710               300.000  DAY |      14.00000       4200.00|      14.00000       4200.00|      14.00000        4200.00
  FLASHING ARROW SIGN                     |                            |                            |
0096 801-06775                        LUMP|   20000.00000      20000.00|   20381.58000      20381.58|   60000.00000       60000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0097 801-09133                 4.000  EACH|    5200.00000      20800.00|    5200.00000      20800.00|    5200.00000       20800.00
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0098 801-97643               519.000  m   |       9.50000       4930.50|       9.50000       4930.50|       9.50000        4930.50
  TEMPORARY BUZZ STRIPS                   |                            |                            |
0099 802-05701                55.700  m   |      27.20000       1515.04|      27.20000       1515.04|      32.80000        1826.96
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0100 802-76025                 0.562  m2  |     154.45000         86.80|     155.00000         87.11|     123.35000          69.32
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0101 802-76035                11.880  m2  |     160.00000       1900.80|     160.00000       1900.80|     129.17000        1534.54
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0102 804-06770                 9.000  EACH|      10.00000         90.00|      10.00000         90.00|      40.00000         360.00
  DELINEATOR POST                         |                            |                            |
0103 805-01842                 1.000  EACH|     600.00000        600.00|     600.00000        600.00|     550.00000         550.00
  HANDHOLE, SIGNAL                        |                            |                            |
0104 805-02087                        LUMP|     680.00000        680.00|     680.00000        680.00|    1500.00000        1500.00
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
0105 805-02595                 1.000  EACH|     370.00000        370.00|     370.00000        370.00|     250.00000         250.00
  CONTROLLER, RESET TIMING                |                            |                            |
0106 805-02657                10.000  EACH|    3140.00000      31400.00|    3140.00000      31400.00|    2100.00000       21000.00
  CAMERA                                  |                            |                            |
0107 805-02658               190.000  m   |       3.40000        646.00|       3.40000        646.00|       6.56000        1246.40
  CABLE, COAXIAL                          |                            |                            |
0108 805-02799                 5.000  EACH|     800.00000       4000.00|     800.00000       4000.00|    1100.00000        5500.00
  MAST ARM, 7.6 m                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,996,908.01                                                  ROUTE : US 31
     CALL ORDER   : 144                     CONTRACT ID : R -25268-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1582109              |(3) 36-2231526
                                          |RIETH RILEY CONSTRUCTION    |KANKAKEE VALLEY CONSTRUCTION|WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0109 805-04782                 3.000  EACH|   16010.00000      48030.00|   16010.00000      48030.00|   19000.00000       57000.00
  VIDEO VEHICLE DETECTOR SYSTEM           |                            |                            |
0110 805-06592                10.000  m   |      46.00000        460.00|      46.00000        460.00|      32.80000         328.00
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0111 805-78100                 1.000  EACH|    9250.00000       9250.00|    9250.00000       9250.00|    8700.00000        8700.00
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            |
  PHASE                                   |                            |                            |
0112 805-78215                 2.000  EACH|     450.00000        900.00|     450.00000        900.00|     400.00000         800.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER ARROW, GREEN ARROW               |                            |                            |
0113 805-78385                 2.000  EACH|     650.00000       1300.00|     650.00000       1300.00|    3300.00000        6600.00
  SIGNAL, POLE, WOOD, 2, 13.7 m           |                            |                            |
0114 805-78480               190.000  m   |       3.00000        570.00|       3.00000        570.00|       1.97000         374.30
  SIGNAL CABLE, 3C 14GA.                  |                            |                            |
0115 805-78490               120.000  m   |       3.60000        432.00|       3.60000        432.00|       3.28000         393.60
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0116 805-78930                 1.000  EACH|     550.00000        550.00|     550.00000        550.00|     700.00000         700.00
  CONTROLLER CABINET FOUNDATION, M ,      |                            |                            |
  MODIFIED T0 P-1                         |                            |                            |
0117 805-93027                 3.000  EACH|     650.00000       1950.00|     650.00000       1950.00|    1000.00000        3000.00
  MAST ARM, 6.1 m                         |                            |                            |
0118 805-94295                 1.000  EACH|     210.00000        210.00|     210.00000        210.00|     250.00000         250.00
  SIGNAL HEAD, RELOCATE                   |                            |                            |
0119 807-02579                 1.000  EACH|     580.00000        580.00|     580.00000        580.00|     900.00000         900.00
  MAST ARM, 4.6 m.                        |                            |                            |
0120 808-06701               234.000  m   |       1.15000        269.10|       1.15000        269.10|       1.15000         269.10
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0121 808-06713               287.000  m   |       0.62000        177.94|       0.62000        177.94|       0.62000         177.94
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0122 808-06716              1000.000  m   |       1.15000       1150.00|       1.15000       1150.00|       1.15000        1150.00
  LINE, REMOVE                            |                            |                            |
0123 808-75245              1023.000  m   |       1.15000       1176.45|       1.15000       1176.45|       1.15000        1176.45
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0124 808-75297                21.000  m   |       6.69000        140.49|       6.69000        140.49|       6.69000         140.49
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0125 808-75300                75.000  m   |       1.69000        126.75|       1.69000        126.75|       1.69000         126.75
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 150mm                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,996,908.01                                                  ROUTE : US 31
     CALL ORDER   : 144                     CONTRACT ID : R -25268-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1582109              |(3) 36-2231526
                                          |RIETH RILEY CONSTRUCTION    |KANKAKEE VALLEY CONSTRUCTION|WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       |             $  1,469,700.02|             $  1,645,617.07|                $  1,687,426.36
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,469,700.02|             $  1,645,617.07|                $  1,687,426.36
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,996,908.01                                                  ROUTE : US 31
     CALL ORDER   : 144                     CONTRACT ID : R -25268-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1185040              |(5) 35-0997978              |(6) 35-1489621
                                          |NIBLOCK EXCAVATING, INC.    |PHEND & BROWN, INC.         |HRP CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REMOVAL AND UTILITY RELOCATION
                                          |                            |                            |
0001 105-01925                 8.000  MOS |    1250.00000      10000.00|    1440.00000      11520.00|     800.00000        6400.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   28000.00000      28000.00|   21000.00000      21000.00|    5000.00000        5000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   85000.00000      85000.00|   89000.00000      89000.00|   90000.00000       90000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   37500.00000      37500.00|   44000.00000      44000.00|   15000.00000       15000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 201-52370                        LUMP|   45000.00000      45000.00|   30000.00000      30000.00|    2500.00000        2500.00
  CLEARING RIGHT OF WAY , UTILITY         |                            |                            |
  RELOCATION                              |                            |                            |
0006 202-02240              7217.000  m2  |       4.70000      33919.90|       4.90000      35363.30|      10.00000       72170.00
  PAVEMENT, REMOVE                        |                            |                            |
0007 202-02240               252.000  m2  |       5.70000       1436.40|       4.00000       1008.00|       8.00000        2016.00
  PAVEMENT, REMOVE , CONCRETE DRIVES      |                            |                            |
0008 202-02241               361.000  m   |       6.30000       2274.30|       7.65000       2761.65|       7.65000        2761.65
  GUARDRAIL, REMOVE                       |                            |                            |
0009 202-02271                 2.000  EACH|     425.00000        850.00|     300.00000        600.00|     200.00000         400.00
  HEADWALL, REMOVE                        |                            |                            |
0010 202-02278               540.000  m   |      18.00000       9720.00|      10.00000       5400.00|       2.00000        1080.00
  CURB, CONCRETE, REMOVE                  |                            |                            |
0011 202-51330                        LUMP|   75900.00000      75900.00|  165000.00000     165000.00|  480000.00000      480000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0012 202-52710               449.000  m2  |       6.00000       2694.00|       6.80000       3053.20|       4.00000        1796.00
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0013 202-60820              1075.000  m2  |       6.00000       6450.00|       2.60000       2795.00|       1.00000        1075.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0014 203-01994              1205.000  m3  |      15.00000      18075.00|       7.70000       9278.50|      12.00000       14460.00
  ENCASEMENT MATERIAL                     |                            |                            |
0015 203-02000             31706.000  m3  |       7.25000     229868.50|       5.00000     158530.00|       7.00000      221942.00
  EXCAVATION, COMMON                      |                            |                            |
0016 203-05859              1690.000  m3  |      11.00000      18590.00|      11.30000      19097.00|       6.00000       10140.00
  FILL , TIRE CHIPS                       |                            |                            |
0017 203-95673              1690.000  m3  |      14.00000      23660.00|      21.50000      36335.00|      10.00000       16900.00
  BACKFILL, GRANULAR                      |                            |                            |
0018 204-02290                 9.000  EACH|     720.00000       6480.00|     800.00000       7200.00|     750.00000        6750.00
  SETTLEMENT PLATE                        |                            |                            |
0019 205-02224              1385.000  m   |       5.20000       7202.00|       5.40000       7479.00|       5.40000        7479.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,996,908.01                                                  ROUTE : US 31
     CALL ORDER   : 144                     CONTRACT ID : R -25268-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1185040              |(5) 35-0997978              |(6) 35-1489621
                                          |NIBLOCK EXCAVATING, INC.    |PHEND & BROWN, INC.         |HRP CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 205-02231                58.000  m   |      79.00000       4582.00|      66.40000       3851.20|      50.00000        2900.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0021 205-02234                 4.000  EACH|      47.00000        188.00|      45.00000        180.00|      45.00000         180.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0022 205-02236                 1.000  EACH|      68.00000         68.00|      65.00000         65.00|      65.00000          65.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0023 205-02237                15.000  EACH|      32.00000        480.00|      30.00000        450.00|      30.00000         450.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0025 211-02060               744.000  m3  |      17.00000      12648.00|      15.50000      11532.00|       5.00000        3720.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0026 303-52308              6825.000  Mg  |      15.50000     105787.50|      16.60000     113295.00|      15.00000      102375.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0027 303-98541                 5.000  Mg  |      45.00000        225.00|      82.00000        410.00|      25.00000         125.00
  COMPACTED AGGREGATE FOR DRIVES, 0, 53   |                            |                            |
0028 401-05437              8129.000  Mg  |      38.00000     308902.00|      37.00000     300773.00|      37.00000      300773.00
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0029 401-05455              1541.000  Mg  |      41.00000      63181.00|      37.00000      57017.00|      40.00000       61640.00
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0030 401-05456               710.000  Mg  |      49.00000      34790.00|      52.00000      36920.00|      53.50000       37985.00
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0031 401-05467               270.000  m   |      13.00000       3510.00|      12.00000       3240.00|      12.00000        3240.00
  MILLED HMA CORRUGATIONS                 |                            |                            |
0032 402-05481               116.000  Mg  |      55.00000       6380.00|      37.00000       4292.00|      55.50000        6438.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0033 402-05487               107.000  Mg  |      55.00000       5885.00|      37.00000       3959.00|      58.50000        6259.50
  HMA INTERMEDIATE 19.0 mm, SHOULDER      |                            |                            |
0034 402-05490                58.000  Mg  |      65.00000       3770.00|      52.00000       3016.00|      72.75000        4219.50
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0035 405-05518              7902.000  m2  |       0.40000       3160.80|       0.25000       1975.50|       1.30000       10272.60
  ASPHALT FOR PRIME COAT                  |                            |                            |
0036 406-05520                10.700  Mg  |     255.00000       2728.50|       1.00000         10.70|     160.00000        1712.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0037 604-06069                78.000  m2  |      44.00000       3432.00|      41.00000       3198.00|      40.00000        3120.00
  CURB RAMP, CONCRETE                     |                            |                            |
0038 604-06070              1047.000  m2  |      28.00000      29316.00|      32.00000      33504.00|      24.50000       25651.50
  SIDEWALK, CONCRETE                      |                            |                            |
0039 605-06140                60.000  m   |      55.00000       3300.00|      67.00000       4020.00|      50.00000        3000.00
  CURB AND GUTTER, CONCRETE               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,996,908.01                                                  ROUTE : US 31
     CALL ORDER   : 144                     CONTRACT ID : R -25268-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1185040              |(5) 35-0997978              |(6) 35-1489621
                                          |NIBLOCK EXCAVATING, INC.    |PHEND & BROWN, INC.         |HRP CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 605-06150               760.000  m   |      41.00000      31160.00|      48.00000      36480.00|      42.00000       31920.00
  CURB AND GUTTER, C, CONCRETE            |                            |                            |
0041 611-05330               255.300  m2  |      44.00000      11233.20|      44.00000      11233.20|      40.00000       10212.00
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0042 611-06497                 2.000  EACH|     225.00000        450.00|     215.00000        430.00|     215.00000         430.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0043 611-95728               487.000  m2  |      50.00000      24350.00|      46.00000      22402.00|      45.00000       21915.00
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  200 mm                                  |                            |                            |
0044 615-06490                 3.000  EACH|     190.00000        570.00|     142.00000        426.00|     142.00000         426.00
  RIGHT OF WAY MARKER                     |                            |                            |
0045 615-06505                 2.000  EACH|     425.00000        850.00|     575.00000       1150.00|     575.00000        1150.00
  MONUMENT, B                             |                            |                            |
0046 616-02320              2700.000  m2  |       2.65000       7155.00|       3.50000       9450.00|       2.30000        6210.00
  GEOTEXTILES                             |                            |                            |
0047 616-06406                71.000  m2  |      39.00000       2769.00|      33.50000       2378.50|      30.00000        2130.00
  RIPRAP, REVETMENT                       |                            |                            |
0048 621-01004                 3.000  EACH|     775.00000       2325.00|     750.00000       2250.00|     750.00000        2250.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0049 621-01882               100.000  kg  |      11.50000       1150.00|      11.00000       1100.00|      11.00000        1100.00
  SEED MIXTURE, T, CONVENTIONAL MIX       |                            |                            |
0050 621-06545                 0.900  Mg  |     755.00000        679.50|     675.00000        607.50|     675.00000         607.50
  FERTILIZER                              |                            |                            |
0051 621-06553               145.000  kg  |       9.50000       1377.50|       9.10000       1319.50|       9.05000        1312.25
  SEED MIXTURE, R                         |                            |                            |
0052 621-06565                 5.300  Mg  |     560.00000       2968.00|     520.00000       2756.00|     520.00000        2756.00
  MULCHING MATERIAL                       |                            |                            |
0053 621-06567                28.000  kL  |       1.00000         28.00|       1.00000         28.00|       1.00000          28.00
  WATER                                   |                            |                            |
0054 621-06574              1564.000  m2  |       5.00000       7820.00|       3.65000       5708.60|       3.65000        5708.60
  SODDING                                 |                            |                            |
0055 715-05048               974.000  m   |      26.00000      25324.00|      17.00000      16558.00|       5.00000        4870.00
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0056 715-05053               141.000  m   |      58.00000       8178.00|      38.00000       5358.00|       2.00000         282.00
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0057 715-05149                65.000  m   |     100.00000       6500.00|     100.00000       6500.00|      60.00000        3900.00
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0058 715-05151               119.000  m   |     110.00000      13090.00|     120.00000      14280.00|      65.00000        7735.00
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,996,908.01                                                  ROUTE : US 31
     CALL ORDER   : 144                     CONTRACT ID : R -25268-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1185040              |(5) 35-0997978              |(6) 35-1489621
                                          |NIBLOCK EXCAVATING, INC.    |PHEND & BROWN, INC.         |HRP CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0059 715-05152               106.000  m   |     125.00000      13250.00|     117.00000      12402.00|      70.00000        7420.00
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0060 715-05168                 7.000  m   |     210.00000       1470.00|      83.10000        581.70|      60.00000         420.00
  PIPE, TYPE 3, CIRCULAR, 300 mm          |                            |                            |
0061 715-46000                 6.000  EACH|     180.00000       1080.00|     150.00000        900.00|     500.00000        3000.00
  PIPE END SECTION, 300 mm                |                            |                            |
0062 716-04832                24.000  m   |     195.00000       4680.00|    1100.00000      26400.00|     130.00000        3120.00
  PIPE CASING, 450 mm DIA, 6 mm THICK     |                            |                            |
0063 718-06528                 7.000  EACH|     650.00000       4550.00|     600.00000       4200.00|     450.00000        3150.00
  OUTLET PROTECTOR, 1                     |                            |                            |
0064 718-06531                 2.000  EACH|     600.00000       1200.00|     550.00000       1100.00|     420.00000         840.00
  OUTLET PROTECTOR, 3                     |                            |                            |
0065 718-06532               974.000  m   |       3.00000       2922.00|       3.00000       2922.00|       1.00000         974.00
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0066 718-52610               221.000  m3  |      28.00000       6188.00|      25.00000       5525.00|      30.00000        6630.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0067 720-01091                 1.000  EACH|    1900.00000       1900.00|    2300.00000       2300.00|    2500.00000        2500.00
  MANHOLE, C10, MODIFIED                  |                            |                            |
0068 720-44000                 1.000  EACH|     550.00000        550.00|     500.00000        500.00|     250.00000         250.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0069 720-45045                 8.000  EACH|    1400.00000      11200.00|    1450.00000      11600.00|    1400.00000       11200.00
  INLET, J10                              |                            |                            |
0070 720-45145                 1.000  EACH|    1800.00000       1800.00|    1500.00000       1500.00|    1600.00000        1600.00
  INLET, J10, MODIFIED                    |                            |                            |
0071 720-45410                 2.000  EACH|    1400.00000       2800.00|    2100.00000       4200.00|    2000.00000        4000.00
  MANHOLE, C4                             |                            |                            |
0072 732-02744                 1.000  EACH|     565.00000        565.00|     760.00000        760.00|     500.00000         500.00
  GATE VALVE AND BOX, 150 mm              |                            |                            |
0073 732-02745                 5.000  EACH|     750.00000       3750.00|     920.00000       4600.00|     600.00000        3000.00
  GATE VALVE AND BOX, 200 mm              |                            |                            |
0074 732-03072                 1.000  EACH|     290.00000        290.00|     500.00000        500.00|     220.00000         220.00
  TEE 200 mm x 200 mm x 150 mm            |                            |                            |
0075 732-03072                 3.000  EACH|     400.00000       1200.00|     510.00000       1530.00|     230.00000         690.00
  TEE 200 mm x 200 mm x 200 mm            |                            |                            |
0076 732-03074                 1.000  EACH|     170.00000        170.00|     240.00000        240.00|     100.00000         100.00
  REDUCER 150 mm  x 100 mm                |                            |                            |
0077 732-03074                 1.000  EACH|     210.00000        210.00|     265.00000        265.00|     130.00000         130.00
  REDUCER 200 mm x 150 mm                 |                            |                            |
0078 732-04837                 1.000  EACH|     180.00000        180.00|     250.00000        250.00|     135.00000         135.00
  PLUG RESTRAINED, 200 mm                 |                            |                            |
0079 732-05538                        LUMP|    7500.00000       7500.00|    4100.00000       4100.00|   26800.00000       26800.00
  TESTING AND DISINFECTION                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,996,908.01                                                  ROUTE : US 31
     CALL ORDER   : 144                     CONTRACT ID : R -25268-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1185040              |(5) 35-0997978              |(6) 35-1489621
                                          |NIBLOCK EXCAVATING, INC.    |PHEND & BROWN, INC.         |HRP CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0080 732-91738                55.000  m   |     145.00000       7975.00|     117.00000       6435.00|      40.00000        2200.00
  WATER MAIN, DUCTILE IRON, 150 mm        |                            |                            |
0081 732-91739               380.000  m   |     165.00000      62700.00|     123.00000      46740.00|      50.00000       19000.00
  WATER MAIN, DUCTILE IRON, 200 mm        |                            |                            |
0082 801-01851                        LUMP|   16000.00000      16000.00|   20000.00000      20000.00|   26000.00000       26000.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
  , LOCATION NO. 1                        |                            |                            |
0083 801-01851                        LUMP|   15000.00000      15000.00|   20000.00000      20000.00|   26000.00000       26000.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
  , LOCATION NO. 2                        |                            |                            |
0084 801-03290                 4.000  EACH|     115.00000        460.00|     110.00000        440.00|     110.00000         440.00
  CONSTRUCTION SIGN, C                    |                            |                            |
0085 801-04308                 6.000  EACH|     115.00000        690.00|     109.00000        654.00|     109.00000         654.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0086 801-06207              3500.000  m   |       2.80000       9800.00|       2.60000       9100.00|       2.60000        9100.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0087 801-06211                12.000  EACH|      36.00000        432.00|      35.00000        420.00|      35.00000         420.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  REMOVABLE, LANE INDICATION ARROW        |                            |                            |
0088 801-06212                 8.000  EACH|      76.00000        608.00|      70.00000        560.00|      70.00000         560.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  REMOVABLE, WORD (ONLY)                  |                            |                            |
0089 801-06577                40.000  m   |      15.50000        620.00|      14.70000        588.00|      14.70000         588.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  600 mm                                  |                            |                            |
0090 801-06605                 8.000  EACH|      75.00000        600.00|      70.00000        560.00|      70.00000         560.00
  BARRICADE, IIIA                         |                            |                            |
0091 801-06606                34.000  EACH|     119.00000       4046.00|     110.00000       3740.00|     110.00000        3740.00
  BARRICADE, IIIB                         |                            |                            |
0092 801-06625                18.000  EACH|      70.00000       1260.00|      65.00000       1170.00|      65.00000        1170.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0093 801-06640                33.000  EACH|      80.00000       2640.00|      72.00000       2376.00|      72.00000        2376.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0094 801-06645                 4.000  EACH|      20.00000         80.00|      20.00000         80.00|      20.00000          80.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0095 801-06710               300.000  DAY |      22.00000       6600.00|      14.00000       4200.00|      14.00000        4200.00
  FLASHING ARROW SIGN                     |                            |                            |
0096 801-06775                        LUMP|   22560.00000      22560.00|   49400.00000      49400.00|    9800.00000        9800.00
  MAINTAINING TRAFFIC                     |                            |                            |
0097 801-09133                 4.000  EACH|    5200.00000      20800.00|    5200.00000      20800.00|    5200.00000       20800.00
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,996,908.01                                                  ROUTE : US 31
     CALL ORDER   : 144                     CONTRACT ID : R -25268-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1185040              |(5) 35-0997978              |(6) 35-1489621
                                          |NIBLOCK EXCAVATING, INC.    |PHEND & BROWN, INC.         |HRP CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0098 801-97643               519.000  m   |      10.00000       5190.00|       9.50000       4930.50|       9.50000        4930.50
  TEMPORARY BUZZ STRIPS                   |                            |                            |
0099 802-05701                55.700  m   |      29.00000       1615.30|      24.50000       1364.65|      32.80000        1826.96
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0100 802-76025                 0.562  m2  |     165.00000         92.73|     140.00000         78.68|     123.33000          69.31
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0101 802-76035                11.880  m2  |     170.00000       2019.60|     148.31000       1761.92|     129.17000        1534.54
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0102 804-06770                 9.000  EACH|      22.00000        198.00|      10.00000         90.00|      26.00000         234.00
  DELINEATOR POST                         |                            |                            |
0103 805-01842                 1.000  EACH|     645.00000        645.00|    1200.00000       1200.00|     550.00000         550.00
  HANDHOLE, SIGNAL                        |                            |                            |
0104 805-02087                        LUMP|     730.00000        730.00|     700.00000        700.00|    1500.00000        1500.00
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
0105 805-02595                 1.000  EACH|     390.00000        390.00|     200.00000        200.00|     250.00000         250.00
  CONTROLLER, RESET TIMING                |                            |                            |
0106 805-02657                10.000  EACH|    3390.00000      33900.00|     500.00000       5000.00|    2100.00000       21000.00
  CAMERA                                  |                            |                            |
0107 805-02658               190.000  m   |       3.60000        684.00|       6.50000       1235.00|       6.56000        1246.40
  CABLE, COAXIAL                          |                            |                            |
0108 805-02799                 5.000  EACH|     860.00000       4300.00|    1000.00000       5000.00|    1100.00000        5500.00
  MAST ARM, 7.6 m                         |                            |                            |
0109 805-04782                 3.000  EACH|   17800.00000      53400.00|   30000.00000      90000.00|   19000.00000       57000.00
  VIDEO VEHICLE DETECTOR SYSTEM           |                            |                            |
0110 805-06592                10.000  m   |      48.00000        480.00|      33.00000        330.00|      32.80000         328.00
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0111 805-78100                 1.000  EACH|   10000.00000      10000.00|    7500.00000       7500.00|    8700.00000        8700.00
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            |
  PHASE                                   |                            |                            |
0112 805-78215                 2.000  EACH|     480.00000        960.00|     410.00000        820.00|     400.00000         800.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER ARROW, GREEN ARROW               |                            |                            |
0113 805-78385                 2.000  EACH|     700.00000       1400.00|    1400.00000       2800.00|    3300.00000        6600.00
  SIGNAL, POLE, WOOD, 2, 13.7 m           |                            |                            |
0114 805-78480               190.000  m   |       3.20000        608.00|       1.00000        190.00|       1.97000         374.30
  SIGNAL CABLE, 3C 14GA.                  |                            |                            |
0115 805-78490               120.000  m   |       3.90000        468.00|       1.40000        168.00|       3.28000         393.60
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,996,908.01                                                  ROUTE : US 31
     CALL ORDER   : 144                     CONTRACT ID : R -25268-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1185040              |(5) 35-0997978              |(6) 35-1489621
                                          |NIBLOCK EXCAVATING, INC.    |PHEND & BROWN, INC.         |HRP CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0116 805-78930                 1.000  EACH|     590.00000        590.00|     600.00000        600.00|     700.00000         700.00
  CONTROLLER CABINET FOUNDATION, M ,      |                            |                            |
  MODIFIED T0 P-1                         |                            |                            |
0117 805-93027                 3.000  EACH|     700.00000       2100.00|    1600.00000       4800.00|    1000.00000        3000.00
  MAST ARM, 6.1 m                         |                            |                            |
0118 805-94295                 1.000  EACH|     225.00000        225.00|     200.00000        200.00|     250.00000         250.00
  SIGNAL HEAD, RELOCATE                   |                            |                            |
0119 807-02579                 1.000  EACH|     620.00000        620.00|     800.00000        800.00|     900.00000         900.00
  MAST ARM, 4.6 m.                        |                            |                            |
0120 808-06701               234.000  m   |       1.24000        290.16|       1.20000        280.80|       1.15000         269.10
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0121 808-06713               287.000  m   |       0.67000        192.29|       0.62000        177.94|       0.62000         177.94
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0122 808-06716              1000.000  m   |       1.24000       1240.00|       1.15000       1150.00|       1.15000        1150.00
  LINE, REMOVE                            |                            |                            |
0123 808-75245              1023.000  m   |       1.24000       1268.52|       1.15000       1176.45|       1.15000        1176.45
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0124 808-75297                21.000  m   |       7.23000        151.83|       6.70000        140.70|       6.69000         140.49
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0125 808-75300                75.000  m   |       1.83000        137.25|       1.70000        127.50|       1.69000         126.75
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 150mm                   |                            |                            |
     SECTION TOTALS                       |             $  1,747,152.78|             $  1,778,005.19|                $  1,962,033.44
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,747,152.78|             $  1,778,005.19|                $  1,962,033.44
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   250,759.71                                                  ROUTE : US 231
     CALL ORDER   : 148                     CONTRACT ID : R -25270-A                   COUNTIES : DUBOIS
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :   50  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0753026
                                                                                                  0753026

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                          $    191,876.05     100.0000%
   2   35-0626844     RUDOLPH, J.H. & CO                                                     $    203,973.78     106.3049%
   3   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $    248,317.16     129.4154%
   4   35-1878024     RAGLE, INC.                                                            $    259,607.93     135.2998%
   5   35-0999231     HUNT PAVING COMPANY, INC.                                              $    271,358.25     141.4237%
   6   35-1995838     NFH, INC.                                                              $    278,390.10     145.0885%
====================================================================================================================================
                                          |(1) 35-1009310              |(2) 35-0626844              |(3) 35-1618530
                                          |DEIG BROTHERS LUMBER & CONST|RUDOLPH, J.H. & CO          |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
                                          |                            |                            |
0001 105-06790                 4.000  MOS |    1790.00000       7160.00|     950.00000       3800.00|    1500.00000        6000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    5200.00000       5200.00|    3230.00000       3230.00|    8000.00000        8000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|    9000.00000       9000.00|    9500.00000       9500.00|   12400.00000       12400.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    3200.00000       3200.00|    9600.00000       9600.00|    2000.00000        2000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240                66.500  m2  |      17.00000       1130.50|      20.20000       1343.30|      80.00000        5320.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02278                80.000  m   |      26.00000       2080.00|      16.80000       1344.00|      60.00000        4800.00
  CURB, CONCRETE, REMOVE                  |                            |                            |
0007 202-02772                 6.000  EACH|     415.00000       2490.00|       6.10000         36.60|     300.00000        1800.00
  CASTING, REMOVE                         |                            |                            |
0009 202-03000                        LUMP|    8200.00000       8200.00|    9100.00000       9100.00|   20000.00000       20000.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 4                                   |                            |                            |
0010 202-60820              1783.000  m2  |       2.90000       5170.70|       2.20000       3922.60|       3.00000        5349.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0011 203-02000               126.000  m3  |      18.00000       2268.00|      42.60000       5367.60|      45.00000        5670.00
  EXCAVATION, COMMON                      |                            |                            |
0012 203-02045               119.000  m3  |      15.50000       1844.50|      42.60000       5069.40|      68.00000        8092.00
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0013 303-52308                 1.500  Mg  |      40.00000         60.00|      23.00000         34.50|      60.00000          90.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   250,759.71                                                  ROUTE : US 231
     CALL ORDER   : 148                     CONTRACT ID : R -25270-A                   COUNTIES : DUBOIS
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1009310              |(2) 35-0626844              |(3) 35-1618530
                                          |DEIG BROTHERS LUMBER & CONST|RUDOLPH, J.H. & CO          |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 401-05437               186.800  Mg  |      58.00000      10834.40|      55.00000      10274.00|      58.00000       10834.40
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0015 401-05455               325.400  Mg  |      58.00000      18873.20|      55.00000      17897.00|      58.00000       18873.20
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0016 401-05456               147.900  Mg  |      68.00000      10057.20|      65.00000       9613.50|      69.00000       10205.10
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0017 406-05520                 1.000  Mg  |     200.00000        200.00|     175.00000        175.00|     190.00000         190.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0018 604-06069                28.300  m2  |      63.00000       1782.90|      86.00000       2433.80|      90.00000        2547.00
  CURB RAMP, CONCRETE                     |                            |                            |
0019 605-06120                26.000  m   |      61.00000       1586.00|      88.00000       2288.00|     100.00000        2600.00
  CURB, CONCRETE                          |                            |                            |
0020 605-06150               130.800  m   |      60.00000       7848.00|     106.00000      13864.80|     110.00000       14388.00
  CURB AND GUTTER, C, CONCRETE            |                            |                            |
0021 611-05330                 3.700  m2  |      74.00000        273.80|     189.00000        699.30|     130.00000         481.00
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0022 621-06575               178.000  m2  |       8.50000       1513.00|      11.00000       1958.00|       9.00000        1602.00
  SODDING, NURSERY                        |                            |                            |
0023 720-44000                 2.000  EACH|     415.00000        830.00|     700.00000       1400.00|     420.00000         840.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0024 801-01504                 2.000  EACH|     106.00000        212.00|     100.00000        200.00|     105.00000         210.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  LANE INDICATION ARROW                   |                            |                            |
0025 801-06218                23.100  m   |      20.90000        482.79|      19.70000        455.07|      20.00000         462.00
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
0026 801-06640                22.000  EACH|      69.00000       1518.00|      65.00000       1430.00|      70.00000        1540.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0027 801-06643              1033.200  m   |       3.00000       3099.60|       3.00000       3099.60|       3.50000        3616.20
  TEMPORARY PAVEMENT MARKING, I, YELLOW,  |                            |                            |
  100 mm                                  |                            |                            |
0028 801-06710               180.000  DAY |      20.00000       3600.00|      16.00000       2880.00|      20.00000        3600.00
  FLASHING ARROW SIGN                     |                            |                            |
0029 801-06775                        LUMP|    7700.00000       7700.00|   12700.00000      12700.00|   26000.00000       26000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0030 802-02489                24.300  m   |      34.00000        826.20|      33.00000        801.90|      35.00000         850.50
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE                                    |                            |                            |
0031 802-76025                 4.500  m2  |     203.00000        913.50|     193.00000        868.50|     199.00000         895.50
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   250,759.71                                                  ROUTE : US 231
     CALL ORDER   : 148                     CONTRACT ID : R -25270-A                   COUNTIES : DUBOIS
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1009310              |(2) 35-0626844              |(3) 35-1618530
                                          |DEIG BROTHERS LUMBER & CONST|RUDOLPH, J.H. & CO          |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 802-76035                 4.000  m2  |     226.00000        904.00|     215.00000        860.00|     230.00000         920.00
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0033 802-76045                 1.200  m2  |     250.00000        300.00|     236.00000        283.20|     250.00000         300.00
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            |
  LEGEND, 3.18 mm THICKNESS               |                            |                            |
0034 805-01842                 6.000  EACH|     655.00000       3930.00|     625.00000       3750.00|     700.00000        4200.00
  HANDHOLE, SIGNAL                        |                            |                            |
0035 805-01844               180.400  m   |      32.00000       5772.80|      33.00000       5953.20|      40.00000        7216.00
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                            |                            |
  UNDERGROUND                             |                            |                            |
0036 805-01879                 1.000  EACH|     440.00000        440.00|     450.00000        450.00|     555.00000         555.00
  SIGNAL SERVICE, INSTALL                 |                            |                            |
0037 805-02152                 4.000  EACH|     410.00000       1640.00|     400.00000       1600.00|     420.00000        1680.00
  PEDESTRIAN SIGNAL HEAD WITH             |                            |                            |
  INTERNATIONAL SYMBOLS, 450mm            |                            |                            |
0038 805-02440               877.000  m   |       1.40000       1227.80|       1.00000        877.00|       1.05000         920.85
  SIGNAL CABLE, ROADWAY LOOP, 1C 16GA.    |                            |                            |
0041 805-78100                 1.000  EACH|    7940.00000       7940.00|    8500.00000       8500.00|    9000.00000        9000.00
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            |
  PHASE                                   |                            |                            |
0042 805-78205                 8.000  EACH|     420.00000       3360.00|     400.00000       3200.00|     420.00000        3360.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0043 805-78370                 3.000  EACH|     105.00000        315.00|     100.00000        300.00|     110.00000         330.00
  PEDESTRIAN PUSH BUTTON                  |                            |                            |
0044 805-78415                 4.000  EACH|    1325.00000       5300.00|    1100.00000       4400.00|    1200.00000        4800.00
  SPAN, CATENARY, AND TETHER              |                            |                            |
0045 805-78420                 4.000  EACH|     260.00000       1040.00|     225.00000        900.00|     250.00000        1000.00
  DISCONNECT HANGER                       |                            |                            |
0046 805-78467                50.000  m   |       4.80000        240.00|       4.50000        225.00|       4.75000         237.50
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0047 805-78485               275.000  m   |       2.80000        770.00|       3.00000        825.00|       3.20000         880.00
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0048 805-78490               500.000  m   |       3.30000       1650.00|       3.30000       1650.00|       3.50000        1750.00
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0049 805-78510              1124.600  m   |       2.25000       2530.35|       1.10000       1237.06|       1.20000        1349.52
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0050 805-78785                 6.000  EACH|     615.00000       3690.00|     450.00000       2700.00|       4.70000          28.20
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0051 805-78795               289.700  m   |      25.00000       7242.50|      26.25000       7604.63|      27.00000        7821.90
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   250,759.71                                                  ROUTE : US 231
     CALL ORDER   : 148                     CONTRACT ID : R -25270-A                   COUNTIES : DUBOIS
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1009310              |(2) 35-0626844              |(3) 35-1618530
                                          |DEIG BROTHERS LUMBER & CONST|RUDOLPH, J.H. & CO          |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0052 805-78925                 1.000  EACH|     970.00000        970.00|     625.00000        625.00|     700.00000         700.00
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0053 805-81032                 4.000  EACH|    2580.00000      10320.00|    2750.00000      11000.00|    3000.00000       12000.00
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            |
0054 808-06701                20.500  m   |       1.90000         38.95|       1.77000         36.29|       1.90000          38.95
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0055 808-06703                66.400  m   |       1.90000        126.16|       1.77000        117.53|       1.90000         126.16
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0056 808-06716               521.200  m   |       2.10000       1094.52|       2.00000       1042.40|       2.13000        1110.16
  LINE, REMOVE                            |                            |                            |
0057 808-75245               215.200  m   |       1.90000        408.88|       1.77000        380.90|       2.00000         430.40
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0058 808-75297                24.000  m   |      20.50000        492.00|      19.35000        464.40|      20.00000         480.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0059 808-75300                66.200  m   |       5.00000        331.00|       4.92000        325.70|       5.10000         337.62
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 150mm                   |                            |                            |
0060 808-75320                 2.000  EACH|      58.00000        116.00|      55.00000        110.00|      60.00000         120.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0061 808-75325                 2.000  EACH|      69.00000        138.00|      65.00000        130.00|      68.00000         136.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0062 202-03135                37.200  m2  |      54.00000       2008.80|      75.00000       2790.00|      15.00000         558.00
  REGULATED ASBESTOS CONTAINING MATERIALS,|                            |                            |
   REMOVE                                 |                            |                            |
0063 805-02087                        LUMP|     825.00000        825.00|     250.00000        250.00|     275.00000         275.00
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
0064 805-78906                 4.000  EACH|    1690.00000       6760.00|    1500.00000       6000.00|    1600.00000        6400.00
  SIGNAL SUPPORT FOUNDATION, 915 mm X 915 |                            |                            |
  mm X 3.7m                               |                            |                            |
     SECTION TOTALS                       |             $    191,876.05|             $    203,973.78|                $    248,317.16
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    191,876.05|             $    203,973.78|                $    248,317.16
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   250,759.71                                                  ROUTE : US 231
     CALL ORDER   : 148                     CONTRACT ID : R -25270-A                   COUNTIES : DUBOIS
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1878024              |(5) 35-0999231              |(6) 35-1995838
                                          |RAGLE, INC.                 |HUNT PAVING COMPANY, INC.   |NFH, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
                                          |                            |                            |
0001 105-06790                 4.000  MOS |    1000.00000       4000.00|    1361.29000       5445.16|     900.00000        3600.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    8000.00000       8000.00|    5775.00000       5775.00|   20000.00000       20000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   41600.00000      41600.00|   23617.39000      23617.39|   15000.00000       15000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    5020.00000       5020.00|   17100.50000      17100.50|   23000.00000       23000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240                66.500  m2  |      45.00000       2992.50|      44.10000       2932.65|      40.00000        2660.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02278                80.000  m   |      25.00000       2000.00|      35.93000       2874.40|      22.00000        1760.00
  CURB, CONCRETE, REMOVE                  |                            |                            |
0007 202-02772                 6.000  EACH|     250.00000       1500.00|     579.76000       3478.56|     100.00000         600.00
  CASTING, REMOVE                         |                            |                            |
0009 202-03000                        LUMP|   15000.00000      15000.00|   14300.00000      14300.00|   30000.00000       30000.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 4                                   |                            |                            |
0010 202-60820              1783.000  m2  |       5.00000       8915.00|      15.40000      27458.20|       5.50000        9806.50
  SURFACE MILLING, ASPHALT                |                            |                            |
0011 203-02000               126.000  m3  |      25.00000       3150.00|      46.10000       5808.60|      30.00000        3780.00
  EXCAVATION, COMMON                      |                            |                            |
0012 203-02045               119.000  m3  |      25.00000       2975.00|     103.73000      12343.87|      30.00000        3570.00
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0013 303-52308                 1.500  Mg  |      80.00000        120.00|      24.09000         36.14|      50.00000          75.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0014 401-05437               186.800  Mg  |      55.00000      10274.00|      57.75000      10787.70|      60.71000       11340.63
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0015 401-05455               325.400  Mg  |      55.00000      17897.00|      57.75000      18791.85|      60.71000       19755.03
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0016 401-05456               147.900  Mg  |      65.00000       9613.50|      68.25000      10094.18|      72.00000       10648.80
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0017 406-05520                 1.000  Mg  |     175.00000        175.00|     183.75000        183.75|     200.00000         200.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0018 604-06069                28.300  m2  |     100.00000       2830.00|      41.48000       1173.88|      65.00000        1839.50
  CURB RAMP, CONCRETE                     |                            |                            |
0019 605-06120                26.000  m   |     100.00000       2600.00|      49.43000       1285.18|      58.00000        1508.00
  CURB, CONCRETE                          |                            |                            |
0020 605-06150               130.800  m   |     100.00000      13080.00|      49.43000       6465.44|      59.00000        7717.20
  CURB AND GUTTER, C, CONCRETE            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   250,759.71                                                  ROUTE : US 231
     CALL ORDER   : 148                     CONTRACT ID : R -25270-A                   COUNTIES : DUBOIS
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1878024              |(5) 35-0999231              |(6) 35-1995838
                                          |RAGLE, INC.                 |HUNT PAVING COMPANY, INC.   |NFH, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 611-05330                 3.700  m2  |     100.00000        370.00|      32.81000        121.40|      80.00000         296.00
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0022 621-06575               178.000  m2  |       4.50000        801.00|      19.18000       3414.04|      15.00000        2670.00
  SODDING, NURSERY                        |                            |                            |
0023 720-44000                 2.000  EACH|     450.00000        900.00|    1575.00000       3150.00|     425.00000         850.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0024 801-01504                 2.000  EACH|      35.00000         70.00|     105.00000        210.00|     110.00000         220.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  LANE INDICATION ARROW                   |                            |                            |
0025 801-06218                23.100  m   |      20.00000        462.00|      20.66000        477.25|      22.00000         508.20
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
0026 801-06640                22.000  EACH|      50.00000       1100.00|      68.25000       1501.50|      72.00000        1584.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0027 801-06643              1033.200  m   |       3.05000       3151.26|       3.15000       3254.58|       3.31000        3419.89
  TEMPORARY PAVEMENT MARKING, I, YELLOW,  |                            |                            |
  100 mm                                  |                            |                            |
0028 801-06710               180.000  DAY |      20.00000       3600.00|      16.80000       3024.00|      17.66000        3178.80
  FLASHING ARROW SIGN                     |                            |                            |
0029 801-06775                        LUMP|   30000.00000      30000.00|   10039.22000      10039.22|   20000.00000       20000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0030 802-02489                24.300  m   |      27.50000        668.25|      34.29000        833.25|      36.00000         874.80
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE                                    |                            |                            |
0031 802-76025                 4.500  m2  |     144.00000        648.00|     202.23000        910.04|     215.00000         967.50
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0032 802-76035                 4.000  m2  |     150.00000        600.00|     224.83000        899.32|     240.00000         960.00
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0033 802-76045                 1.200  m2  |     162.00000        194.40|     247.42000        296.90|     265.00000         318.00
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            |
  LEGEND, 3.18 mm THICKNESS               |                            |                            |
0034 805-01842                 6.000  EACH|     625.00000       3750.00|     651.00000       3906.00|     700.00000        4200.00
  HANDHOLE, SIGNAL                        |                            |                            |
0035 805-01844               180.400  m   |      33.00000       5953.20|      31.50000       5682.60|      37.00000        6674.80
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                            |                            |
  UNDERGROUND                             |                            |                            |
0036 805-01879                 1.000  EACH|     450.00000        450.00|     446.25000        446.25|     500.00000         500.00
  SIGNAL SERVICE, INSTALL                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   250,759.71                                                  ROUTE : US 231
     CALL ORDER   : 148                     CONTRACT ID : R -25270-A                   COUNTIES : DUBOIS
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1878024              |(5) 35-0999231              |(6) 35-1995838
                                          |RAGLE, INC.                 |HUNT PAVING COMPANY, INC.   |NFH, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0037 805-02152                 4.000  EACH|     400.00000       1600.00|     407.40000       1629.60|     445.00000        1780.00
  PEDESTRIAN SIGNAL HEAD WITH             |                            |                            |
  INTERNATIONAL SYMBOLS, 450mm            |                            |                            |
0038 805-02440               877.000  m   |       1.00000        877.00|       1.37000       1201.49|       1.15000        1008.55
  SIGNAL CABLE, ROADWAY LOOP, 1C 16GA.    |                            |                            |
0041 805-78100                 1.000  EACH|    8500.00000       8500.00|    8124.90000       8124.90|   10000.00000       10000.00
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            |
  PHASE                                   |                            |                            |
0042 805-78205                 8.000  EACH|     400.00000       3200.00|     424.20000       3393.60|     445.00000        3560.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0043 805-78370                 3.000  EACH|     100.00000        300.00|     105.00000        315.00|     110.00000         330.00
  PEDESTRIAN PUSH BUTTON                  |                            |                            |
0044 805-78415                 4.000  EACH|    1100.00000       4400.00|    1312.50000       5250.00|    1225.00000        4900.00
  SPAN, CATENARY, AND TETHER              |                            |                            |
0045 805-78420                 4.000  EACH|     225.00000        900.00|     252.00000       1008.00|     250.00000        1000.00
  DISCONNECT HANGER                       |                            |                            |
0046 805-78467                50.000  m   |       4.50000        225.00|       4.83000        241.50|       5.00000         250.00
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0047 805-78485               275.000  m   |       3.00000        825.00|       2.84000        781.00|       3.31000         910.25
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0048 805-78490               500.000  m   |       3.30000       1650.00|       3.31000       1655.00|       3.65000        1825.00
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0049 805-78510              1124.600  m   |       1.10000       1237.06|       2.21000       2485.37|       1.25000        1405.75
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0050 805-78785                 6.000  EACH|     450.00000       2700.00|     609.00000       3654.00|     500.00000        3000.00
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0051 805-78795               289.700  m   |      26.25000       7604.63|      25.20000       7300.44|      30.00000        8691.00
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0052 805-78925                 1.000  EACH|     625.00000        625.00|     942.90000        942.90|     700.00000         700.00
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0053 805-81032                 4.000  EACH|    2750.00000      11000.00|    2801.40000      11205.60|    3065.00000       12260.00
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            |
0054 808-06701                20.500  m   |       1.80000         36.90|       1.86000         38.13|       1.95000          39.98
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0055 808-06703                66.400  m   |       1.80000        119.52|       1.86000        123.50|       1.95000         129.48
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0056 808-06716               521.200  m   |       1.80000        938.16|       2.10000       1094.52|       2.25000        1172.70
  LINE, REMOVE                            |                            |                            |
0057 808-75245               215.200  m   |       1.80000        387.36|       1.86000        400.27|       1.95000         419.64
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   250,759.71                                                  ROUTE : US 231
     CALL ORDER   : 148                     CONTRACT ID : R -25270-A                   COUNTIES : DUBOIS
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1878024              |(5) 35-0999231              |(6) 35-1995838
                                          |RAGLE, INC.                 |HUNT PAVING COMPANY, INC.   |NFH, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0058 808-75297                24.000  m   |       9.75000        234.00|      20.32000        487.68|      22.00000         528.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0059 808-75300                66.200  m   |       2.45000        162.19|       5.17000        342.25|       5.50000         364.10
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 150mm                   |                            |                            |
0060 808-75320                 2.000  EACH|      55.00000        110.00|      57.75000        115.50|      62.00000         124.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0061 808-75325                 2.000  EACH|      75.00000        150.00|      68.25000        136.50|      72.00000         144.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0062 202-03135                37.200  m2  |      30.00000       1116.00|     110.25000       4101.30|      75.00000        2790.00
  REGULATED ASBESTOS CONTAINING MATERIALS,|                            |                            |
   REMOVE                                 |                            |                            |
0063 805-02087                        LUMP|     250.00000        250.00|     281.40000        281.40|     275.00000         275.00
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
0064 805-78906                 4.000  EACH|    1500.00000       6000.00|    1732.50000       6930.00|    1675.00000        6700.00
  SIGNAL SUPPORT FOUNDATION, 915 mm X 915 |                            |                            |
  mm X 3.7m                               |                            |                            |
     SECTION TOTALS                       |             $    259,607.93|             $    271,358.25|                $    278,390.10
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    259,607.93|             $    271,358.25|                $    278,390.10
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/29/01
                                                                                                                   PAGE : 150 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : NUS 321
     CALL ORDER   : 150                     CONTRACT ID : R -25271-A                   COUNTIES : DUBOIS
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :   45  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                          $    293,117.44     100.0000%
   2   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $    324,257.84     110.6238%
   3   35-1878024     RAGLE, INC.                                                            $    368,125.64     125.5898%
   4   35-1995838     NFH, INC.                                                              $    374,714.55     127.8376%
   5   35-0999231     HUNT PAVING COMPANY, INC.                                              $    379,711.83     129.5425%
   6   35-0626844     RUDOLPH, J.H. & CO                                                     $    396,677.74     135.3306%
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/29/01
                                                                                                                   PAGE : 154 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   132,880.28                                                  ROUTE : NUS 231
     CALL ORDER   : 154                     CONTRACT ID : R -25316-A                   COUNTIES : SPENCER
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :   55  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0753036

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0626844     RUDOLPH, J.H. & CO                                                     $    113,025.47     100.0000%
   2   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                          $    129,506.46     114.5816%
====================================================================================================================================
                                          |(1) 35-0626844              |(2) 35-1009310              |
                                          |RUDOLPH, J.H. & CO          |DEIG BROTHERS LUMBER & CONST|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
                                          |                            |                            |
0001 105-06790                 6.000  MOS |     650.00000       3900.00|    1050.00000       6300.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 110-01001                        LUMP|    5000.00000       5000.00|    6000.00000       6000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 201-52370                        LUMP|    1590.00000       1590.00|    1500.00000       1500.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0004 202-60820              2827.000  m2  |       1.75000       4947.25|       2.80000       7915.60|
  SURFACE MILLING, ASPHALT                |                            |                            |
0005 203-02000              2181.000  m3  |      11.40000      24863.40|      11.70000      25517.70|
  EXCAVATION, COMMON                      |                            |                            |
0006 205-02224               315.000  m   |       6.55000       2063.25|       6.95000       2189.25|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0007 205-02231                48.000  m   |      86.40000       4147.20|      94.00000       4512.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0008 205-02234                 1.000  EACH|      90.00000         90.00|      95.00000         95.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0009 211-02060                 4.000  m3  |      28.00000        112.00|      42.00000        168.00|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0010 303-52308               432.000  Mg  |      18.30000       7905.60|      20.65000       8920.80|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0011 401-05437               457.000  Mg  |      47.50000      21707.50|      50.30000      22987.10|
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0012 401-05455               114.000  Mg  |      47.50000       5415.00|      50.30000       5734.20|
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0013 401-05456               264.000  Mg  |      60.00000      15840.00|      63.50000      16764.00|
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/29/01
                                                                                                                   PAGE : 154 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   132,880.28                                                  ROUTE : NUS 231
     CALL ORDER   : 154                     CONTRACT ID : R -25316-A                   COUNTIES : SPENCER
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0626844              |(2) 35-1009310              |
                                          |RUDOLPH, J.H. & CO          |DEIG BROTHERS LUMBER & CONST|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 406-05520                 1.140  Mg  |     175.00000        199.50|     190.00000        216.60|
  ASPHALT FOR TACK COAT                   |                            |                            |
0015 616-02320                54.200  m2  |       2.60000        140.92|       3.00000        162.60|
  GEOTEXTILES                             |                            |                            |
0016 616-06405                12.500  Mg  |      56.00000        700.00|      43.00000        537.50|
  RIPRAP, REVETMENT                       |                            |                            |
0017 621-06548                 3.100  kg  |      58.00000        179.80|      62.00000        192.20|
  SEED MIXTURE, CV                        |                            |                            |
0018 621-06559              2842.000  m2  |       0.73000       2074.66|       0.78000       2216.76|
  MULCHED SEEDING, R                      |                            |                            |
0019 621-06574               768.000  m2  |       4.85000       3724.80|       4.40000       3379.20|
  SODDING                                 |                            |                            |
0020 715-05121                 6.000  m   |      50.00000        300.00|      69.00000        414.00|
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            |
0021 715-46010                 1.000  EACH|     150.00000        150.00|     340.00000        340.00|
  PIPE END SECTION, 450 mm                |                            |                            |
0022 801-06203               600.000  m   |       1.50000        900.00|       1.00000        600.00|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0023 801-06640                15.000  EACH|      50.00000        750.00|      70.00000       1050.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0024 801-06775                        LUMP|    4000.00000       4000.00|    8500.00000       8500.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0025 802-05701                20.200  m   |      37.50000        757.50|      50.00000       1010.00|
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0026 802-05702                21.700  m   |      26.50000        575.05|      34.00000        737.80|
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0027 802-76035                 1.010  m2  |     169.00000        170.69|     240.00000        242.40|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0028 808-06713               718.700  m   |       0.60000        431.22|       1.00000        718.70|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0029 808-06714               529.800  m   |       0.60000        317.88|       1.00000        529.80|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0030 808-06726                 8.500  m   |       8.50000         72.25|       6.50000         55.25|
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                            |                            |
  600 mm                                  |                            |                            |
     SECTION TOTALS                       |             $    113,025.47|             $    129,506.46|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    113,025.47|             $    129,506.46|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/29/01
                                                                                                                   PAGE : 158 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,791,333.89                                                  ROUTE :
     CALL ORDER   : 158                     CONTRACT ID : R -25321-A                   COUNTIES : DUBOIS
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :  110  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : W409008
                                                                                                  W409009
                                                                                                  W409005
                                                                                                  OTHERS

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1284120     KOBERSTEIN TRUCKING                                                    $  1,563,072.21     100.0000%
   2   35-1134435     FOERTSCH CONSTRUCTION                                                  $  1,777,438.56     113.7144%
   3   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                          $  1,805,655.20     115.5196%
   4   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $  1,817,590.66     116.2832%
   5   35-0999231     HUNT PAVING COMPANY, INC.                                              $  2,097,911.52     134.2171%
====================================================================================================================================
                                          |(1) 35-1284120              |(2) 35-1134435              |(3) 35-1009310
                                          |KOBERSTEIN TRUCKING         |FOERTSCH CONSTRUCTION       |DEIG BROTHERS LUMBER & CONST
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   UTILITY INSTALLATION
                                          |                            |                            |
0001 105-01925                15.000  MOS |    1350.00000      20250.00|    1300.00000      19500.00|    1535.00000       23025.00
  FIELD OFFICE, 550 SQ. FT.               |                            |                            |
0002 105-06845                        LUMP|   39500.00000      39500.00|   45000.00000      45000.00|   40000.00000       40000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   58000.00000      58000.00|   88000.00000      88000.00|   90000.00000       90000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   31000.00000      31000.00|   35000.00000      35000.00|   20350.00000       20350.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-01011                        LUMP|     675.00000        675.00|    3000.00000       3000.00|    1800.00000        1800.00
  ASBESTOS, REMOVE                        |                            |                            |
0006 202-03000                        LUMP|    6500.00000       6500.00|    5000.00000       5000.00|    9850.00000        9850.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 5                                   |                            |                            |
0007 203-02000             42399.000  CYS |       5.15000     218354.85|       6.60000     279833.40|       7.45000      315872.55
  EXCAVATION, COMMON                      |                            |                            |
0008 205-02224              2425.000  LFT |       2.10000       5092.50|       2.35000       5698.75|       2.05000        4971.25
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0009 205-02231               120.000  LFT |      10.00000       1200.00|      15.00000       1800.00|      28.00000        3360.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0010 205-02234                 5.000  EACH|      86.00000        430.00|      90.00000        450.00|      85.00000         425.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/29/01
                                                                                                                   PAGE : 158 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,791,333.89                                                  ROUTE :
     CALL ORDER   : 158                     CONTRACT ID : R -25321-A                   COUNTIES : DUBOIS
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1284120              |(2) 35-1134435              |(3) 35-1009310
                                          |KOBERSTEIN TRUCKING         |FOERTSCH CONSTRUCTION       |DEIG BROTHERS LUMBER & CONST
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0011 205-02236                 9.000  EACH|      75.00000        675.00|      90.00000        810.00|      74.00000         666.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0012 205-02237                36.000  EACH|      64.00000       2304.00|      80.00000       2880.00|      63.00000        2268.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0013 205-02770              5200.000  SYS |       1.66000       8632.00|       2.05000      10660.00|       1.65000        8580.00
  EROSION CONTROL BLANKET                 |                            |                            |
0014 211-02060              2527.000  CYS |      15.50000      39168.50|      22.00000      55594.00|      23.75000       60016.25
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0015 213-52830                 6.000  CYS |     175.00000       1050.00|     115.00000        690.00|      86.00000         516.00
  FLOWABLE MORTAR                         |                            |                            |
0016 303-04075                27.000  TON |      18.00000        486.00|      25.00000        675.00|      18.50000         499.50
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0017 303-52308               667.000  TON |      13.25000       8837.75|      18.00000      12006.00|      17.20000       11472.40
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0018 305-05204                35.000  TON |     118.00000       4130.00|     121.00000       4235.00|     116.00000        4060.00
  HMA FOR PATCHING                        |                            |                            |
0019 305-05206               396.000  TON |      66.50000      26334.00|      68.20000      27007.20|      65.00000       25740.00
  WIDENING WITH HMA                       |                            |                            |
0020 402-05468              4464.000  TON |      31.00000     138384.00|      31.90000     142401.60|      31.00000      138384.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0021 402-05474              1383.000  TON |      35.50000      49096.50|      36.30000      50202.90|      36.00000       49788.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0022 402-05477               781.000  TON |      42.00000      32802.00|      42.90000      33504.90|      42.00000       32802.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0023 402-05481                93.400  TON |      77.00000       7191.80|      79.20000       7397.28|      76.00000        7098.40
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0024 404-05511               548.000  SYS |       7.50000       4110.00|       7.70000       4219.60|       7.00000        3836.00
  SEAL COAT, 2                            |                            |                            |
0025 405-05518               569.000  SYS |       1.10000        625.90|       1.10000        625.90|       1.00000         569.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0026 406-05520                 8.420  TON |     225.00000       1894.50|     231.00000       1945.02|     250.00000        2105.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0027 407-04348                21.000  SYS |      23.50000        493.50|      24.20000        508.20|      25.00000         525.00
  SEAL COAT, 2                            |                            |                            |
0028 601-02206                56.250  LFT |      13.50000        759.38|      13.75000        773.44|      13.20000         742.50
  TEMPORARY GUARDRAIL, W BEAM, 6 FT. 3 IN.|                            |                            |
   SPACING                                |                            |                            |
0029 601-05999                 2.000  EACH|      53.50000        107.00|      55.00000        110.00|      53.00000         106.00
  CURVED TERMINAL END                     |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/29/01
                                                                                                                   PAGE : 158 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,791,333.89                                                  ROUTE :
     CALL ORDER   : 158                     CONTRACT ID : R -25321-A                   COUNTIES : DUBOIS
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1284120              |(2) 35-1134435              |(3) 35-1009310
                                          |KOBERSTEIN TRUCKING         |FOERTSCH CONSTRUCTION       |DEIG BROTHERS LUMBER & CONST
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0030 604-06069               115.000  SYS |      80.00000       9200.00|      82.50000       9487.50|      41.00000        4715.00
  CURB RAMP, CONCRETE                     |                            |                            |
0031 604-06070              1191.000  SYS |      26.00000      30966.00|      26.40000      31442.40|      31.00000       36921.00
  SIDEWALK, CONCRETE                      |                            |                            |
0032 605-06140              5705.000  LFT |      10.70000      61043.50|      11.00000      62755.00|      14.60000       83293.00
  CURB AND GUTTER, CONCRETE , MODIFIED    |                            |                            |
0033 610-05527               508.000  TON |      56.00000      28448.00|      57.20000      29057.60|      55.00000       27940.00
  HMA FOR APPROACHES                      |                            |                            |
0034 611-05330              1329.000  SYS |      32.00000      42528.00|      33.00000      43857.00|      38.00000       50502.00
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  6 IN.                                   |                            |                            |
0035 611-06497                21.000  EACH|     175.00000       3675.00|     115.50000       2425.50|     110.00000        2310.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0036 611-06498                 7.000  EACH|     200.00000       1400.00|     137.50000        962.50|     132.00000         924.00
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0037 615-06527                 1.000  EACH|     425.00000        425.00|     343.50000        343.50|     420.00000         420.00
  MONUMENT, SECTION CORNER                |                            |                            |
0038 616-02320              1113.000  SYS |       1.80000       2003.40|       2.00000       2226.00|       2.60000        2893.80
  GEOTEXTILES                             |                            |                            |
0039 616-06405               865.000  TON |      19.50000      16867.50|      19.00000      16435.00|      28.70000       24825.50
  RIPRAP, REVETMENT                       |                            |                            |
0040 621-01004                 2.000  EACH|     706.00000       1412.00|     726.00000       1452.00|     700.00000        1400.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0041 621-01882               120.000  LBS |       4.90000        588.00|       5.00000        600.00|       4.82000         578.40
  SEED MIXTURE, T, CONVENTIONAL MIX       |                            |                            |
0042 621-06545                 1.270  TON |     600.00000        762.00|     616.00000        782.32|     590.00000         749.30
  FERTILIZER                              |                            |                            |
0043 621-06554               422.000  LBS |       4.20000       1772.40|       4.29000       1810.38|       4.10000        1730.20
  SEED MIXTURE, U                         |                            |                            |
0044 621-06565                 6.520  TON |     482.00000       3142.64|     495.00000       3227.40|     480.00000        3129.60
  MULCHING MATERIAL                       |                            |                            |
0045 621-06567                29.900  MG  |       1.10000         32.89|       1.10000         32.89|       1.00000          29.90
  WATER                                   |                            |                            |
0046 621-06570               900.000  CYS |      13.00000      11700.00|      25.00000      22500.00|       6.50000        5850.00
  TOP SOIL                                |                            |                            |
0047 621-06575              7363.000  SYS |       3.30000      24297.90|       3.36000      24739.68|       2.05000       15094.15
  SODDING, NURSERY                        |                            |                            |
0048 715-02397                 1.000  EACH|    1875.00000       1875.00|    1700.00000       1700.00|    1755.00000        1755.00
  SAFETY METAL END SECTION, 4:1, 36 IN.   |                            |                            |
0049 715-02904                 2.000  EACH|    3750.00000       7500.00|    4114.00000       8228.00|    2595.00000        5190.00
  INSERTION VALVE, 4 IN. LINE STOP        |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/29/01
                                                                                                                   PAGE : 158 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,791,333.89                                                  ROUTE :
     CALL ORDER   : 158                     CONTRACT ID : R -25321-A                   COUNTIES : DUBOIS
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1284120              |(2) 35-1134435              |(3) 35-1009310
                                          |KOBERSTEIN TRUCKING         |FOERTSCH CONSTRUCTION       |DEIG BROTHERS LUMBER & CONST
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0050 715-02905                 2.000  EACH|    5600.00000      11200.00|    6066.50000      12133.00|    4885.00000        9770.00
  INSERTION VALVE, 10 IN. LINE STOP       |                            |                            |
0051 715-03025                 4.000  EACH|    2025.00000       8100.00|    1630.00000       6520.00|    2145.00000        8580.00
  SANITARY MANHOLE                        |                            |                            |
0052 715-04612              2380.000  LFT |      27.50000      65450.00|      25.85000      61523.00|      22.50000       53550.00
  PIPE , STEEL, 4 IN. GAS MAIN            |                            |                            |
0053 715-04612               619.000  LFT |      25.00000      15475.00|      42.00000      25998.00|      35.80000       22160.20
  PIPE , PVC, 16 IN., C900                |                            |                            |
0054 715-04612                52.000  LFT |      74.00000       3848.00|     105.00000       5460.00|      69.00000        3588.00
  PIPE , TYPE 2, DEFORMED, MIN. AREA 12.9 |                            |                            |
  SQ. FT.                                 |                            |                            |
0055 715-05024               548.000  LFT |      43.00000      23564.00|      45.00000      24660.00|      53.00000       29044.00
  PIPE, TYPE 2, CIRCULAR, 36 IN.          |                            |                            |
0056 715-05128               110.000  LFT |      83.00000       9130.00|      60.00000       6600.00|      72.00000        7920.00
  PIPE, TYPE 1, CIRCULAR, 48 IN.          |                            |                            |
0057 715-05149              1630.000  LFT |      17.50000      28525.00|      17.50000      28525.00|      23.50000       38305.00
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            |
0058 715-05151               788.000  LFT |      19.50000      15366.00|      20.00000      15760.00|      27.00000       21276.00
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                            |                            |
0059 715-05152                84.000  LFT |      23.50000       1974.00|      22.00000       1848.00|      32.50000        2730.00
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                            |                            |
0060 715-05154               363.000  LFT |      26.50000       9619.50|      33.00000      11979.00|      39.00000       14157.00
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                            |                            |
0061 715-05177               104.000  LFT |      51.50000       5356.00|      45.00000       4680.00|      64.00000        6656.00
  PIPE, TYPE 3, CIRCULAR, 36 IN.          |                            |                            |
0062 715-06039                 2.000  EACH|    3800.00000       7600.00|    4207.50000       8415.00|    2845.00000        5690.00
  INSERTION VALVE, 6 IN. LINE STOP        |                            |                            |
0063 715-06379                 1.000  EACH|    3900.00000       3900.00|    5000.00000       5000.00|    6235.00000        6235.00
  SEWER , PUMP, SANITARY                  |                            |                            |
0064 715-44240                 9.000  CYS |     410.00000       3690.00|     500.00000       4500.00|     630.00000        5670.00
  CONCRETE, A, STRUCTURES                 |                            |                            |
0065 715-46020                 1.000  EACH|     315.00000        315.00|     250.00000        250.00|     315.00000         315.00
  PIPE END SECTION, 24 IN.                |                            |                            |
0066 715-46040                 4.000  EACH|     740.00000       2960.00|     625.00000       2500.00|     595.00000        2380.00
  PIPE END SECTION, 36 IN.                |                            |                            |
0067 715-90714              3276.000  LFT |      17.00000      55692.00|      25.00000      81900.00|      26.70000       87469.20
  PIPE, PVC, 12 IN. , C900                |                            |                            |
0068 715-91361                90.000  LFT |      15.00000       1350.00|      11.00000        990.00|      21.00000        1890.00
  PIPE, PVC, 6 IN. , C900                 |                            |                            |
0069 715-92037                60.000  LFT |      15.00000        900.00|       5.75000        345.00|      17.00000        1020.00
  PIPE, PVC, 4 IN. , C900                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,791,333.89                                                  ROUTE :
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                                          |(1) 35-1284120              |(2) 35-1134435              |(3) 35-1009310
                                          |KOBERSTEIN TRUCKING         |FOERTSCH CONSTRUCTION       |DEIG BROTHERS LUMBER & CONST
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------------------------------------------+----------------------------+----------------------------+-------------------------------
0070 715-92253                 9.000  EACH|     415.00000       3735.00|     250.00000       2250.00|     735.00000        6615.00
  SEWER, SANITARY LATERAL, RECONNECT      |                            |                            |
0071 715-92537               298.000  LFT |      16.50000       4917.00|      15.50000       4619.00|      48.00000       14304.00
  PIPE, PVC, 8 IN. , SDR 26               |                            |                            |
0072 715-96630                 2.000  EACH|     450.00000        900.00|     250.00000        500.00|     410.00000         820.00
  METER BOX AND LID AND SERVICE CONNECTION|                            |                            |
0075 719-35000               500.000  LFT |       9.00000       4500.00|      10.00000       5000.00|       2.00000        1000.00
  PIPE, DRAINTILE, CLASS STANDARD, 6 IN.  |                            |                            |
0076 719-35001               500.000  LFT |       9.00000       4500.00|       8.00000       4000.00|       2.00000        1000.00
  PIPE, DRAINTILE, CLASS STANDARD, 4 IN.  |                            |                            |
0077 719-35005               150.000  LFT |      11.00000       1650.00|      12.00000       1800.00|       4.00000         600.00
  PIPE, DRAINTILE, CLASS STANDARD, 8 IN.  |                            |                            |
0078 719-35010               150.000  LFT |      13.00000       1950.00|      17.50000       2625.00|       4.00000         600.00
  PIPE, DRAINTILE, CLASS STANDARD, 10 IN. |                            |                            |
0079 720-44000                11.000  EACH|     310.00000       3410.00|     300.00000       3300.00|     285.00000        3135.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0080 720-45030                 6.000  EACH|    1225.00000       7350.00|    1200.00000       7200.00|    1355.00000        8130.00
  INLET, E7                               |                            |                            |
0081 720-45035                 1.000  EACH|    1225.00000       1225.00|    1100.00000       1100.00|    1445.00000        1445.00
  INLET, F7                               |                            |                            |
0082 720-45045                17.000  EACH|    1525.00000      25925.00|    1400.00000      23800.00|    1875.00000       31875.00
  INLET, J10                              |                            |                            |
0083 720-45055                11.000  EACH|    1525.00000      16775.00|    1400.00000      15400.00|    1965.00000       21615.00
  INLET, M10                              |                            |                            |
0084 720-45275                 2.000  EACH|     925.00000       1850.00|    1350.00000       2700.00|    1095.00000        2190.00
  PIPE CATCH BASIN, 24 IN.                |                            |                            |
0085 720-45410                12.000  EACH|    1450.00000      17400.00|    1300.00000      15600.00|    1945.00000       23340.00
  MANHOLE, C4                             |                            |                            |
0086 720-45415                 4.000  EACH|    2125.00000       8500.00|    2250.00000       9000.00|    2385.00000        9540.00
  MANHOLE, D4                             |                            |                            |
0087 720-45416                 1.000  EACH|    4875.00000       4875.00|    8000.00000       8000.00|    4475.00000        4475.00
  MANHOLE, E4                             |                            |                            |
0088 720-45605                 6.000  LFT |     450.00000       2700.00|     500.00000       3000.00|     135.00000         810.00
  MANHOLE, RECONSTRUCT STRUCTURE          |                            |                            |
0089 720-98174                 2.000  EACH|    2050.00000       4100.00|    2100.00000       4200.00|    2290.00000        4580.00
  INLET, B15                              |                            |                            |
0090 720-98555                 1.000  EACH|    2050.00000       2050.00|    2150.00000       2150.00|    2375.00000        2375.00
  INLET, C15                              |                            |                            |
0091 730-03475                 2.000  EACH|     375.00000        750.00|     450.00000        900.00|     345.00000         690.00
  SAFETY METAL END SECTION, 4:1, 15 IN.   |                            |                            |
0092 732-02575                 2.000  EACH|    1450.00000       2900.00|    1000.00000       2000.00|    2185.00000        4370.00
  TAPPING TEE AND VALVE ASSEMBLY, 6 IN.   |                            |                            |
  12" MAIN                                |                            |                            |
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0093 732-02744                 1.000  EACH|     615.00000        615.00|     600.00000        600.00|     610.00000         610.00
  GATE VALVE AND BOX, 6 IN.               |                            |                            |
0094 732-02745                 2.000  EACH|     810.00000       1620.00|     678.86000       1357.72|     695.00000        1390.00
  GATE VALVE AND BOX, 8 IN.               |                            |                            |
0095 732-03063                 1.000  EACH|     550.00000        550.00|    7337.50000       7337.50|    1675.00000        1675.00
  TAPPING SLEEVE , 4 IN. TYPE C CONNECTION|                            |                            |
0096 732-03072                 3.000  EACH|     290.00000        870.00|     990.00000       2970.00|     385.00000        1155.00
  TEE 12 IN. X 12 IN. X 6 IN.             |                            |                            |
0097 732-03072                 1.000  EACH|     290.00000        290.00|    1050.00000       1050.00|     445.00000         445.00
  TEE 12 IN. X 12 IN. X 8 IN.             |                            |                            |
0098 732-03074                 2.000  EACH|     170.00000        340.00|     700.00000       1400.00|     320.00000         640.00
  REDUCER 12 IN. X 10 IN.                 |                            |                            |
0099 732-03074                 2.000  EACH|     145.00000        290.00|     500.00000       1000.00|     280.00000         560.00
  REDUCER 12 IN. X 4 IN.                  |                            |                            |
0100 732-04836                 9.000  EACH|    1450.00000      13050.00|    1310.00000      11790.00|    1295.00000       11655.00
  GATE VALVE AND BOX, 12 IN.              |                            |                            |
0101 732-04836                 2.000  EACH|    1450.00000       2900.00|    1310.00000       2620.00|    1295.00000        2590.00
  GATE VALVE AND BOX, 12"                 |                            |                            |
0102 732-04836                 1.000  EACH|    4800.00000       4800.00|    1550.00000       1550.00|    3925.00000        3925.00
  GATE VALVE AND BOX, 16"                 |                            |                            |
0103 732-04836                 1.000  EACH|     450.00000        450.00|     650.00000        650.00|     450.00000         450.00
  GATE VALVE AND BOX, 4 IN.               |                            |                            |
0104 732-04947                 2.000  EACH|     850.00000       1700.00|    2000.00000       4000.00|    2465.00000        4930.00
  TAPPING TEE , 8 IN. TYPE B CONNECTION   |                            |                            |
0105 732-04947                 2.000  EACH|    1200.00000       2400.00|    2500.00000       5000.00|    3355.00000        6710.00
  TAPPING TEE 12" TYPE B CONNECTION       |                            |                            |
0106 732-04947                 3.000  EACH|    3100.00000       9300.00|    3000.00000       9000.00|    5120.00000       15360.00
  TAPPING TEE AND VALVE ASSEMBLY, 10 IN., |                            |                            |
  12" MAIN                                |                            |                            |
0107 732-04947                 7.000  EACH|    4000.00000      28000.00|    4015.00000      28105.00|    4015.00000       28105.00
  TAPPING TEE AND VALVE ASSEMBLY, 2 IN.   |                            |                            |
  GAS MAIN                                |                            |                            |
0108 732-04947                 1.000  EACH|    9000.00000       9000.00|    3800.00000       3800.00|    7395.00000        7395.00
  TAPPING TEE AND VALVE, 16", TYPE A      |                            |                            |
0111 732-90573              1320.000  LFT |       8.00000      10560.00|      25.00000      33000.00|       5.70000        7524.00
  WATER SERVICE LINE, 0.75 IN , K, COPPER |                            |                            |
0112 732-91742                 1.000  EACH|    1225.00000       1225.00|    1100.00000       1100.00|    1730.00000        1730.00
  FIRE HYDRANT                            |                            |                            |
0113 732-91742                 3.000  EACH|    2050.00000       6150.00|    1600.00000       4800.00|    2430.00000        7290.00
  FIRE HYDRANT WITH 6" GV AND BOX         |                            |                            |
0114 732-93350                 1.000  EACH|    1750.00000       1750.00|    5000.00000       5000.00|    2240.00000        2240.00
  TAPPING TEE AND VALVE ASSEMBLY, 8 IN.   |                            |                            |
  TYPE A                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,791,333.89                                                  ROUTE :
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ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0115 732-94463                 1.000  EACH|    1900.00000       1900.00|    4250.00000       4250.00|    2790.00000        2790.00
  TAPPING TEE AND VALVE ASSEMBLY, 4 IN.   |                            |                            |
  12" MAIN                                |                            |                            |
0116 732-94463                 2.000  EACH|    7000.00000      14000.00|    7122.50000      14245.00|    6865.00000       13730.00
  TAPPING TEE AND VALVE ASSEMBLY, 4 IN.   |                            |                            |
  GAS MAIN                                |                            |                            |
0117 732-94780                28.000  EACH|     250.00000       7000.00|     615.88000      17244.64|     305.00000        8540.00
  WATER SERVICE CONNECTION W/ CORP. COCK  |                            |                            |
0119 801-04308                10.000  EACH|     270.00000       2700.00|     275.00000       2750.00|     265.00000        2650.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0120 801-06605                 6.000  EACH|     215.00000       1290.00|     220.00000       1320.00|     210.00000        1260.00
  BARRICADE, IIIA                         |                            |                            |
0121 801-06606                12.000  EACH|     270.00000       3240.00|     275.00000       3300.00|     265.00000        3180.00
  BARRICADE, IIIB                         |                            |                            |
0122 801-06640                30.000  EACH|     118.00000       3540.00|     121.00000       3630.00|     115.00000        3450.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0123 801-06775                        LUMP|   35000.00000      35000.00|   20000.00000      20000.00|   18000.00000       18000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0124 802-02489                38.500  LFT |      11.00000        423.50|      10.96000        421.96|      10.50000         404.25
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE                                    |                            |                            |
0125 802-05701               122.000  LFT |      11.00000       1342.00|      10.96000       1337.12|      10.50000        1281.00
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0126 802-05702                51.000  LFT |      11.00000        561.00|      10.96000        558.96|      10.50000         535.50
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0127 802-76025                85.250  SFT |      21.00000       1790.25|      21.90000       1866.98|      21.00000        1790.25
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.080 IN. THICKNESS             |                            |                            |
0128 802-76035                39.100  SFT |      23.50000        918.85|      24.09000        941.92|      23.00000         899.30
  SIGN,SHEET,ENCAPSULATED LENS WITH       |                            |                            |
  LEGEND (0.100 IN. THICKNESS)            |                            |                            |
0129 807-04651              5220.000  LFT |       0.25000       1305.00|       1.50000       7830.00|       0.15000         783.00
  WIRE , UTILITY TRACER, 12 GA., COATED   |                            |                            |
0130 808-06703              1285.000  LFT |       0.40000        514.00|       0.40000        514.00|       0.40000         514.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0131 808-75240               530.000  LFT |       0.45000        238.50|       0.43000        227.90|       0.42000         222.60
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            |
  IN.                                     |                            |                            |
0132 808-75245              4843.000  LFT |       0.40000       1937.20|       0.40000       1937.20|       0.40000        1937.20
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,791,333.89                                                  ROUTE :
     CALL ORDER   : 158                     CONTRACT ID : R -25321-A                   COUNTIES : DUBOIS
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT
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                                          |(1) 35-1284120              |(2) 35-1134435              |(3) 35-1009310
                                          |KOBERSTEIN TRUCKING         |FOERTSCH CONSTRUCTION       |DEIG BROTHERS LUMBER & CONST
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0133 808-75297               230.000  LFT |       3.10000        713.00|       3.19000        733.70|       3.20000         736.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0134 808-95933                70.000  LFT |       5.70000        399.00|       5.83000        408.10|       4.00000         280.00
  CURB PAINTING, YELLOW                   |                            |                            |
0135 732-04987                32.000  EACH|    1050.00000      33600.00|    1061.50000      33968.00|    1025.00000       32800.00
  CONNECTION , SERVICE LINE, GAS          |                            |                            |
0136 715-04612               100.000  LFT |      11.00000       1100.00|      15.00000       1500.00|      19.00000        1900.00
  PIPE , POLYETHYLENE, 1 1/2 IN., DR11    |                            |                            |
     SECTION TOTALS                       |             $  1,563,072.21|             $  1,777,438.56|                $  1,805,655.20
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,563,072.21|             $  1,777,438.56|                $  1,805,655.20
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,791,333.89                                                  ROUTE :
     CALL ORDER   : 158                     CONTRACT ID : R -25321-A                   COUNTIES : DUBOIS
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          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1618530              |(5) 35-0999231              |
                                          |AMERICAN CONTRACTING & SERVI|HUNT PAVING COMPANY, INC.   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   UTILITY INSTALLATION
                                          |                            |                            |
0001 105-01925                15.000  MOS |    1100.00000      16500.00|    1361.29000      20419.35|
  FIELD OFFICE, 550 SQ. FT.               |                            |                            |
0002 105-06845                        LUMP|   42000.00000      42000.00|   37327.50000      37327.50|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   92350.00000      92350.00|   94063.67000      94063.67|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   23000.00000      23000.00|   32476.40000      32476.40|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-01011                        LUMP|     400.00000        400.00|    2625.00000       2625.00|
  ASBESTOS, REMOVE                        |                            |                            |
0006 202-03000                        LUMP|    3500.00000       3500.00|    8835.75000       8835.75|
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 5                                   |                            |                            |
0007 203-02000             42399.000  CYS |       9.30000     394310.70|      10.98000     465541.02|
  EXCAVATION, COMMON                      |                            |                            |
0008 205-02224              2425.000  LFT |       2.00000       4850.00|       3.41000       8269.25|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0009 205-02231               120.000  LFT |       6.50000        780.00|      38.33000       4599.60|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0010 205-02234                 5.000  EACH|      85.00000        425.00|     102.90000        514.50|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0011 205-02236                 9.000  EACH|      73.00000        657.00|      92.40000        831.60|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0012 205-02237                36.000  EACH|      64.00000       2304.00|      81.90000       2948.40|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0013 205-02770              5200.000  SYS |       1.70000       8840.00|       1.63000       8476.00|
  EROSION CONTROL BLANKET                 |                            |                            |
0014 211-02060              2527.000  CYS |      26.00000      65702.00|      35.44000      89556.88|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0015 213-52830                 6.000  CYS |      85.00000        510.00|     105.00000        630.00|
  FLOWABLE MORTAR                         |                            |                            |
0016 303-04075                27.000  TON |      32.00000        864.00|      21.43000        578.61|
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0017 303-52308               667.000  TON |      16.00000      10672.00|      21.43000      14293.81|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
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0018 305-05204                35.000  TON |     115.00000       4025.00|      99.75000       3491.25|
  HMA FOR PATCHING                        |                            |                            |
0019 305-05206               396.000  TON |      65.00000      25740.00|      69.04000      27339.84|
  WIDENING WITH HMA                       |                            |                            |
0020 402-05468              4464.000  TON |      32.00000     142848.00|      40.01000     178604.64|
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0021 402-05474              1383.000  TON |      35.00000      48405.00|      49.67000      68693.61|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0022 402-05477               781.000  TON |      41.00000      32021.00|      67.73000      52897.13|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0023 402-05481                93.400  TON |      75.00000       7005.00|      68.25000       6374.55|
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0024 404-05511               548.000  SYS |       7.40000       4055.20|       6.83000       3742.84|
  SEAL COAT, 2                            |                            |                            |
0025 405-05518               569.000  SYS |       1.05000        597.45|       2.10000       1194.90|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0026 406-05520                 8.420  TON |     215.00000       1810.30|     236.25000       1989.23|
  ASPHALT FOR TACK COAT                   |                            |                            |
0027 407-04348                21.000  SYS |      23.00000        483.00|       6.83000        143.43|
  SEAL COAT, 2                            |                            |                            |
0028 601-02206                56.250  LFT |      13.00000        731.25|      13.13000        738.56|
  TEMPORARY GUARDRAIL, W BEAM, 6 FT. 3 IN.|                            |                            |
   SPACING                                |                            |                            |
0029 601-05999                 2.000  EACH|      55.00000        110.00|      52.50000        105.00|
  CURVED TERMINAL END                     |                            |                            |
0030 604-06069               115.000  SYS |      40.00000       4600.00|      41.48000       4770.20|
  CURB RAMP, CONCRETE                     |                            |                            |
0031 604-06070              1191.000  SYS |      24.00000      28584.00|      25.15000      29953.65|
  SIDEWALK, CONCRETE                      |                            |                            |
0032 605-06140              5705.000  LFT |      10.00000      57050.00|      10.66000      60815.30|
  CURB AND GUTTER, CONCRETE , MODIFIED    |                            |                            |
0033 610-05527               508.000  TON |      55.00000      27940.00|      77.60000      39420.80|
  HMA FOR APPROACHES                      |                            |                            |
0034 611-05330              1329.000  SYS |      34.00000      45186.00|      33.71000      44800.59|
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  6 IN.                                   |                            |                            |
0035 611-06497                21.000  EACH|     110.00000       2310.00|     110.25000       2315.25|
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0036 611-06498                 7.000  EACH|     130.00000        910.00|     131.25000        918.75|
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0037 615-06527                 1.000  EACH|     400.00000        400.00|     414.75000        414.75|
  MONUMENT, SECTION CORNER                |                            |                            |
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0038 616-02320              1113.000  SYS |       2.00000       2226.00|       3.15000       3505.95|
  GEOTEXTILES                             |                            |                            |
0039 616-06405               865.000  TON |      15.00000      12975.00|      26.67000      23069.55|
  RIPRAP, REVETMENT                       |                            |                            |
0040 621-01004                 2.000  EACH|     702.00000       1404.00|     693.00000       1386.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0041 621-01882               120.000  LBS |       4.80000        576.00|       4.78000        573.60|
  SEED MIXTURE, T, CONVENTIONAL MIX       |                            |                            |
0042 621-06545                 1.270  TON |     580.00000        736.60|     588.00000        746.76|
  FERTILIZER                              |                            |                            |
0043 621-06554               422.000  LBS |       4.10000       1730.20|       4.10000       1730.20|
  SEED MIXTURE, U                         |                            |                            |
0044 621-06565                 6.520  TON |     495.00000       3227.40|     472.50000       3080.70|
  MULCHING MATERIAL                       |                            |                            |
0045 621-06567                29.900  MG  |       1.00000         29.90|       1.05000         31.40|
  WATER                                   |                            |                            |
0046 621-06570               900.000  CYS |      25.00000      22500.00|      22.79000      20511.00|
  TOP SOIL                                |                            |                            |
0047 621-06575              7363.000  SYS |       3.15000      23193.45|       3.47000      25549.61|
  SODDING, NURSERY                        |                            |                            |
0048 715-02397                 1.000  EACH|    1100.00000       1100.00|    1295.41000       1295.41|
  SAFETY METAL END SECTION, 4:1, 36 IN.   |                            |                            |
0049 715-02904                 2.000  EACH|    2600.00000       5200.00|    2656.50000       5313.00|
  INSERTION VALVE, 4 IN. LINE STOP        |                            |                            |
0050 715-02905                 2.000  EACH|    4500.00000       9000.00|    4536.00000       9072.00|
  INSERTION VALVE, 10 IN. LINE STOP       |                            |                            |
0051 715-03025                 4.000  EACH|    2400.00000       9600.00|    2899.05000      11596.20|
  SANITARY MANHOLE                        |                            |                            |
0052 715-04612              2380.000  LFT |      25.00000      59500.00|      30.19000      71852.20|
  PIPE , STEEL, 4 IN. GAS MAIN            |                            |                            |
0053 715-04612               619.000  LFT |      40.00000      24760.00|      39.64000      24537.16|
  PIPE , PVC, 16 IN., C900                |                            |                            |
0054 715-04612                52.000  LFT |      81.00000       4212.00|     168.00000       8736.00|
  PIPE , TYPE 2, DEFORMED, MIN. AREA 12.9 |                            |                            |
  SQ. FT.                                 |                            |                            |
0055 715-05024               548.000  LFT |      45.00000      24660.00|      48.30000      26468.40|
  PIPE, TYPE 2, CIRCULAR, 36 IN.          |                            |                            |
0056 715-05128               110.000  LFT |      76.00000       8360.00|      85.26000       9378.60|
  PIPE, TYPE 1, CIRCULAR, 48 IN.          |                            |                            |
0057 715-05149              1630.000  LFT |      21.00000      34230.00|      26.46000      43129.80|
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            |
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0058 715-05151               788.000  LFT |      22.00000      17336.00|      27.04000      21307.52|
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                            |                            |
0059 715-05152                84.000  LFT |      25.00000       2100.00|      28.35000       2381.40|
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                            |                            |
0060 715-05154               363.000  LFT |      55.00000      19965.00|      36.44000      13227.72|
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                            |                            |
0061 715-05177               104.000  LFT |      60.00000       6240.00|      51.45000       5350.80|
  PIPE, TYPE 3, CIRCULAR, 36 IN.          |                            |                            |
0062 715-06039                 2.000  EACH|    3000.00000       6000.00|    2719.50000       5439.00|
  INSERTION VALVE, 6 IN. LINE STOP        |                            |                            |
0063 715-06379                 1.000  EACH|    9000.00000       9000.00|    7188.30000       7188.30|
  SEWER , PUMP, SANITARY                  |                            |                            |
0064 715-44240                 9.000  CYS |     300.00000       2700.00|     577.50000       5197.50|
  CONCRETE, A, STRUCTURES                 |                            |                            |
0065 715-46020                 1.000  EACH|     175.00000        175.00|     343.35000        343.35|
  PIPE END SECTION, 24 IN.                |                            |                            |
0066 715-46040                 4.000  EACH|     550.00000       2200.00|     519.75000       2079.00|
  PIPE END SECTION, 36 IN.                |                            |                            |
0067 715-90714              3276.000  LFT |      28.00000      91728.00|      30.24000      99066.24|
  PIPE, PVC, 12 IN. , C900                |                            |                            |
0068 715-91361                90.000  LFT |      25.00000       2250.00|      23.63000       2126.70|
  PIPE, PVC, 6 IN. , C900                 |                            |                            |
0069 715-92037                60.000  LFT |      25.00000       1500.00|      22.58000       1354.80|
  PIPE, PVC, 4 IN. , C900                 |                            |                            |
0070 715-92253                 9.000  EACH|      90.00000        810.00|     854.70000       7692.30|
  SEWER, SANITARY LATERAL, RECONNECT      |                            |                            |
0071 715-92537               298.000  LFT |      22.00000       6556.00|      39.53000      11779.94|
  PIPE, PVC, 8 IN. , SDR 26               |                            |                            |
0072 715-96630                 2.000  EACH|     700.00000       1400.00|     703.50000       1407.00|
  METER BOX AND LID AND SERVICE CONNECTION|                            |                            |
0075 719-35000               500.000  LFT |       8.00000       4000.00|      14.70000       7350.00|
  PIPE, DRAINTILE, CLASS STANDARD, 6 IN.  |                            |                            |
0076 719-35001               500.000  LFT |       7.50000       3750.00|      12.60000       6300.00|
  PIPE, DRAINTILE, CLASS STANDARD, 4 IN.  |                            |                            |
0077 719-35005               150.000  LFT |       8.00000       1200.00|      16.80000       2520.00|
  PIPE, DRAINTILE, CLASS STANDARD, 8 IN.  |                            |                            |
0078 719-35010               150.000  LFT |       8.00000       1200.00|      21.00000       3150.00|
  PIPE, DRAINTILE, CLASS STANDARD, 10 IN. |                            |                            |
0079 720-44000                11.000  EACH|     240.00000       2640.00|     761.25000       8373.75|
  CASTING, ADJUST TO GRADE                |                            |                            |
0080 720-45030                 6.000  EACH|    1100.00000       6600.00|    1050.00000       6300.00|
  INLET, E7                               |                            |                            |
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0081 720-45035                 1.000  EACH|    1100.00000       1100.00|    1050.00000       1050.00|
  INLET, F7                               |                            |                            |
0082 720-45045                17.000  EACH|    1200.00000      20400.00|    1538.25000      26150.25|
  INLET, J10                              |                            |                            |
0083 720-45055                11.000  EACH|    1400.00000      15400.00|    1375.76000      15133.36|
  INLET, M10                              |                            |                            |
0084 720-45275                 2.000  EACH|    1200.00000       2400.00|    1023.75000       2047.50|
  PIPE CATCH BASIN, 24 IN.                |                            |                            |
0085 720-45410                12.000  EACH|    1500.00000      18000.00|    1606.50000      19278.00|
  MANHOLE, C4                             |                            |                            |
0086 720-45415                 4.000  EACH|    2200.00000       8800.00|    2362.50000       9450.00|
  MANHOLE, D4                             |                            |                            |
0087 720-45416                 1.000  EACH|    6000.00000       6000.00|    4845.75000       4845.75|
  MANHOLE, E4                             |                            |                            |
0088 720-45605                 6.000  LFT |     440.00000       2640.00|     580.13000       3480.78|
  MANHOLE, RECONSTRUCT STRUCTURE          |                            |                            |
0089 720-98174                 2.000  EACH|    1800.00000       3600.00|    1958.25000       3916.50|
  INLET, B15                              |                            |                            |
0090 720-98555                 1.000  EACH|    2000.00000       2000.00|    1828.05000       1828.05|
  INLET, C15                              |                            |                            |
0091 730-03475                 2.000  EACH|     500.00000       1000.00|     323.40000        646.80|
  SAFETY METAL END SECTION, 4:1, 15 IN.   |                            |                            |
0092 732-02575                 2.000  EACH|    1500.00000       3000.00|    1407.00000       2814.00|
  TAPPING TEE AND VALVE ASSEMBLY, 6 IN.   |                            |                            |
  12" MAIN                                |                            |                            |
0093 732-02744                 1.000  EACH|     525.00000        525.00|     519.75000        519.75|
  GATE VALVE AND BOX, 6 IN.               |                            |                            |
0094 732-02745                 2.000  EACH|     750.00000       1500.00|     745.50000       1491.00|
  GATE VALVE AND BOX, 8 IN.               |                            |                            |
0095 732-03063                 1.000  EACH|     700.00000        700.00|     656.25000        656.25|
  TAPPING SLEEVE , 4 IN. TYPE C CONNECTION|                            |                            |
0096 732-03072                 3.000  EACH|     325.00000        975.00|     325.50000        976.50|
  TEE 12 IN. X 12 IN. X 6 IN.             |                            |                            |
0097 732-03072                 1.000  EACH|     350.00000        350.00|     346.50000        346.50|
  TEE 12 IN. X 12 IN. X 8 IN.             |                            |                            |
0098 732-03074                 2.000  EACH|     135.00000        270.00|     136.50000        273.00|
  REDUCER 12 IN. X 10 IN.                 |                            |                            |
0099 732-03074                 2.000  EACH|     150.00000        300.00|     147.00000        294.00|
  REDUCER 12 IN. X 4 IN.                  |                            |                            |
0100 732-04836                 9.000  EACH|    1300.00000      11700.00|    1286.25000      11576.25|
  GATE VALVE AND BOX, 12 IN.              |                            |                            |
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0101 732-04836                 2.000  EACH|    1300.00000       2600.00|    1286.25000       2572.50|
  GATE VALVE AND BOX, 12"                 |                            |                            |
0102 732-04836                 1.000  EACH|    4300.00000       4300.00|    4221.00000       4221.00|
  GATE VALVE AND BOX, 16"                 |                            |                            |
0103 732-04836                 1.000  EACH|     420.00000        420.00|     430.50000        430.50|
  GATE VALVE AND BOX, 4 IN.               |                            |                            |
0104 732-04947                 2.000  EACH|    1400.00000       2800.00|    1412.25000       2824.50|
  TAPPING TEE , 8 IN. TYPE B CONNECTION   |                            |                            |
0105 732-04947                 2.000  EACH|    1750.00000       3500.00|    1727.25000       3454.50|
  TAPPING TEE 12" TYPE B CONNECTION       |                            |                            |
0106 732-04947                 3.000  EACH|    2600.00000       7800.00|    2593.50000       7780.50|
  TAPPING TEE AND VALVE ASSEMBLY, 10 IN., |                            |                            |
  12" MAIN                                |                            |                            |
0107 732-04947                 7.000  EACH|    3900.00000      27300.00|    2625.00000      18375.00|
  TAPPING TEE AND VALVE ASSEMBLY, 2 IN.   |                            |                            |
  GAS MAIN                                |                            |                            |
0108 732-04947                 1.000  EACH|    8500.00000       8500.00|    8505.00000       8505.00|
  TAPPING TEE AND VALVE, 16", TYPE A      |                            |                            |
0111 732-90573              1320.000  LFT |       4.20000       5544.00|       4.20000       5544.00|
  WATER SERVICE LINE, 0.75 IN , K, COPPER |                            |                            |
0112 732-91742                 1.000  EACH|    2200.00000       2200.00|    2189.25000       2189.25|
  FIRE HYDRANT                            |                            |                            |
0113 732-91742                 3.000  EACH|    2200.00000       6600.00|    2189.25000       6567.75|
  FIRE HYDRANT WITH 6" GV AND BOX         |                            |                            |
0114 732-93350                 1.000  EACH|    1900.00000       1900.00|    1842.75000       1842.75|
  TAPPING TEE AND VALVE ASSEMBLY, 8 IN.   |                            |                            |
  TYPE A                                  |                            |                            |
0115 732-94463                 1.000  EACH|    1350.00000       1350.00|    1296.75000       1296.75|
  TAPPING TEE AND VALVE ASSEMBLY, 4 IN.   |                            |                            |
  12" MAIN                                |                            |                            |
0116 732-94463                 2.000  EACH|    7000.00000      14000.00|    5775.00000      11550.00|
  TAPPING TEE AND VALVE ASSEMBLY, 4 IN.   |                            |                            |
  GAS MAIN                                |                            |                            |
0117 732-94780                28.000  EACH|     425.00000      11900.00|     430.50000      12054.00|
  WATER SERVICE CONNECTION W/ CORP. COCK  |                            |                            |
0119 801-04308                10.000  EACH|     260.00000       2600.00|     262.50000       2625.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0120 801-06605                 6.000  EACH|     210.00000       1260.00|     210.00000       1260.00|
  BARRICADE, IIIA                         |                            |                            |
0121 801-06606                12.000  EACH|     265.00000       3180.00|     262.50000       3150.00|
  BARRICADE, IIIB                         |                            |                            |
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0122 801-06640                30.000  EACH|     120.00000       3600.00|     115.50000       3465.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0123 801-06775                        LUMP|   20000.00000      20000.00|   13425.55000      13425.55|
  MAINTAINING TRAFFIC                     |                            |                            |
0124 802-02489                38.500  LFT |      11.00000        423.50|      10.46000        402.71|
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE                                    |                            |                            |
0125 802-05701               122.000  LFT |      11.00000       1342.00|      10.46000       1276.12|
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0126 802-05702                51.000  LFT |      11.00000        561.00|      10.46000        533.46|
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0127 802-76025                85.250  SFT |      21.00000       1790.25|      20.90000       1781.73|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.080 IN. THICKNESS             |                            |                            |
0128 802-76035                39.100  SFT |      23.00000        899.30|      23.00000        899.30|
  SIGN,SHEET,ENCAPSULATED LENS WITH       |                            |                            |
  LEGEND (0.100 IN. THICKNESS)            |                            |                            |
0129 807-04651              5220.000  LFT |       0.09000        469.80|       0.08000        417.60|
  WIRE , UTILITY TRACER, 12 GA., COATED   |                            |                            |
0130 808-06703              1285.000  LFT |       0.38000        488.30|       0.38000        488.30|
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0131 808-75240               530.000  LFT |       0.40000        212.00|       0.41000        217.30|
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            |
  IN.                                     |                            |                            |
0132 808-75245              4843.000  LFT |       0.42000       2034.06|       0.38000       1840.34|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0133 808-75297               230.000  LFT |       3.00000        690.00|       3.05000        701.50|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0134 808-95933                70.000  LFT |       6.00000        420.00|       5.57000        389.90|
  CURB PAINTING, YELLOW                   |                            |                            |
0135 732-04987                32.000  EACH|    1000.00000      32000.00|    1102.50000      35280.00|
  CONNECTION , SERVICE LINE, GAS          |                            |                            |
0136 715-04612               100.000  LFT |      32.00000       3200.00|      15.65000       1565.00|
  PIPE , POLYETHYLENE, 1 1/2 IN., DR11    |                            |                            |
     SECTION TOTALS                       |             $  1,817,590.66|             $  2,097,911.52|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,817,590.66|             $  2,097,911.52|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/29/01
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,596,216.93                                                  ROUTE : I-465, I-70
     CALL ORDER   : 166                     CONTRACT ID : R -25372-A                   COUNTIES : MARION
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :  100  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 4654349

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $  2,312,500.00     100.0000%
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  2,324,357.67     100.5127%
   3   35-0999231     HUNT PAVING COMPANY, INC.                                              $  2,351,198.76     101.6734%
   4   35-1139301     E & B PAVING, INC.                                                     $  2,670,632.93     115.4868%
   5   35-1136349     TSCHUOR, GALE COMPANY, INC.                                            $  2,905,415.41     125.6395%
====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1917625              |(3) 35-0999231
                                          |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P. |HUNT PAVING COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   PAVEMENT REPAIR AND REHABILITATION
                                          |                            |                            |
0001 105-01925                 9.000  MOS |    1900.00000      17100.00|    1068.39000       9615.51|    1000.00000        9000.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    9000.00000       9000.00|    9157.62000       9157.62|    9357.40000        9357.40
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   98783.08000      98783.08|  112000.00000     112000.00|  108000.00000      108000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02278               362.000  m   |      12.00000       4344.00|      13.62000       4930.44|       7.08000        2562.96
  CURB, CONCRETE, REMOVE                  |                            |                            |
0005 202-60820              9243.100  m2  |       1.80000      16637.58|       2.29000      21166.70|       2.26000       20889.41
  SURFACE MILLING, ASPHALT 25MM           |                            |                            |
0006 202-60820              1400.000  m2  |       1.90000       2660.00|       2.37000       3318.00|       2.90000        4060.00
  SURFACE MILLING, ASPHALT 50MM           |                            |                            |
0007 202-60820             26098.500  m2  |       0.70000      18268.95|       2.19000      57155.72|       2.31000       60287.54
  SURFACE MILLING, ASPHALT MILL TO        |                            |                            |
  CONCRETE (100mm TO 152mm)               |                            |                            |
0008 202-96133                45.000  m   |      16.00000        720.00|      41.67000       1875.15|      23.24000        1045.80
  PIPE, REMOVE                            |                            |                            |
0009 203-02000              1043.200  m3  |      20.00000      20864.00|       7.36000       7677.95|      28.00000       29209.60
  EXCAVATION, COMMON                      |                            |                            |
0010 208-98709                        LUMP|    1500.00000       1500.00|     975.86000        975.86|    2985.12000        2985.12
  RESHAPE DITCH                           |                            |                            |
0011 213-52830                20.000  m3  |     240.00000       4800.00|      84.81000       1696.20|     167.99000        3359.80
  FLOWABLE MORTAR                         |                            |                            |
0012 213-52831                41.000  EACH|      50.00000       2050.00|      25.11000       1029.51|      30.62000        1255.42
  DRILLED HOLE FOR FLOWABLE MORTAR        |                            |                            |
0013 303-52308              1310.900  Mg  |      16.00000      20974.40|       8.66000      11352.39|      15.80000       20712.22
  COMPACTED AGGREGATE, O, 53              |                            |                            |
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                                                                                                                   PAGE : 166 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,596,216.93                                                  ROUTE : I-465, I-70
     CALL ORDER   : 166                     CONTRACT ID : R -25372-A                   COUNTIES : MARION
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1917625              |(3) 35-0999231
                                          |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P. |HUNT PAVING COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 305-05206               582.900  Mg  |      54.00000      31476.60|      43.75000      25501.88|      80.47000       46905.96
  WIDENING WITH HMA                       |                            |                            |
0015 401-05455              5126.600  Mg  |      37.00000     189684.20|      36.00000     184557.60|      37.59000      192708.89
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0016 401-05456              2778.600  Mg  |      58.00000     161158.80|      55.00000     152823.00|      54.58000      151655.99
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0017 401-05463              1074.300  Mg  |      38.00000      40823.40|      45.00000      48343.50|      40.44000       43444.69
  QC/QA HMA INTERMEDIATE 19.0 mm, SHOULDER|                            |                            |
0018 401-05464               209.500  Mg  |      66.00000      13827.00|      74.00000      15503.00|      65.18000       13655.21
  QC/QA HMA SURFACE 9.5 mm, SHOULDER      |                            |                            |
0019 405-05517                 6.600  Mg  |     400.00000       2640.00|     265.00000       1749.00|     215.11000        1419.73
  ASPHALT FOR PRIME COAT                  |                            |                            |
0020 406-05520                21.000  Mg  |     200.00000       4200.00|     208.00000       4368.00|     161.33000        3387.93
  ASPHALT FOR TACK COAT                   |                            |                            |
0021 406-06466             10103.800  m   |       3.00000      30311.40|       2.80000      28290.64|       3.01000       30412.44
  POLYMERIC ASPHALT JOINT TAPE 40MM WIDE  |                            |                            |
0022 502-06327                48.600  m2  |      90.00000       4374.00|      88.68000       4309.85|      30.56000        1485.22
  PCCP, 250 mm                            |                            |                            |
0023 506-06333             11736.800  m2  |      98.00000    1150206.40|     111.00000    1302784.80|      97.00000     1138469.60
  PCCP PATCHING, FULL DEPTH               |                            |                            |
0024 601-04746                 2.000  EACH|    6900.00000      13800.00|    6947.16000      13894.32|    7098.72000       14197.44
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0025 602-06639               236.000  m   |      43.00000      10148.00|      22.52000       5314.72|      62.22000       14683.92
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0026 602-06646              5124.600  m   |      29.00000     148613.40|      17.36000      88963.06|      38.49000      197245.85
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0027 602-06646                61.000  m   |      20.00000       1220.00|      24.82000       1514.02|       6.62000         403.82
  TEMPORARY CONCRETE BARRIER REMOVE       |                            |                            |
0028 605-94285                17.000  m   |     100.00000       1700.00|      67.58000       1148.86|     130.72000        2222.24
  CURB, CONCRETE RECONSTRUCTED            |                            |                            |
0030 616-51367                57.800  m2  |      75.00000       4335.00|      94.15000       5441.87|      41.90000        2421.82
  SLOPEWALL, CONCRETE, 100 mm             |                            |                            |
0031 621-01004                 1.000  EACH|     650.00000        650.00|     657.88000        657.88|     672.23000         672.23
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0032 621-06559              2200.000  m2  |       0.95000       2090.00|       0.95000       2090.00|       0.97000        2134.00
  MULCHED SEEDING, R                      |                            |                            |
0033 715-05048               347.000  m   |       8.60000       2984.20|       8.63000       2994.61|       9.81000        3404.07
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0034 715-05053                30.000  m   |      34.00000       1020.00|      34.21000       1026.30|      36.79000        1103.70
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,596,216.93                                                  ROUTE : I-465, I-70
     CALL ORDER   : 166                     CONTRACT ID : R -25372-A                   COUNTIES : MARION
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1917625              |(3) 35-0999231
                                          |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P. |HUNT PAVING COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 715-05209                 1.500  m   |     270.00000        405.00|     190.51000        285.77|    1463.78000        2195.67
  PIPE, TYPE 4, CIRCULAR, 450 mm          |                            |                            |
0036 715-05212                 6.100  m   |     280.00000       1708.00|     147.31000        898.59|     236.73000        1444.05
  PIPE, TYPE 4, CIRCULAR, 600 mm          |                            |                            |
0037 715-06864                87.800  m   |    1400.00000     122920.00|    1381.01000     121252.68|    1411.14000      123898.09
  PIPE LINER, THERMOPLASTIC, 2400 mm      |                            |                            |
0038 718-06529                 2.000  EACH|     550.00000       1100.00|     552.62000       1105.24|     220.76000         441.52
  OUTLET PROTECTOR, 2                     |                            |                            |
0039 718-52610                24.300  m3  |      34.00000        826.20|      77.19000       1875.72|     136.01000        3305.04
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0040 718-99153               381.700  m2  |       1.65000        629.81|       2.02000        771.03|       2.20000         839.74
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0041 720-44000                 4.000  EACH|     460.00000       1840.00|      95.27000        381.08|     278.68000        1114.72
  CASTING, ADJUST TO GRADE                |                            |                            |
0042 801-04308                 5.000  EACH|     200.00000       1000.00|     199.99000        999.95|     204.36000        1021.80
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0043 801-06203                15.000  m   |       9.40000        141.00|       9.47000        142.05|       9.68000         145.20
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0044 801-06207               593.000  m   |       3.25000       1927.25|       3.28000       1945.04|       3.36000        1992.48
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0045 801-06605                10.000  EACH|      73.00000        730.00|      73.68000        736.80|      75.29000         752.90
  BARRICADE, IIIA                         |                            |                            |
0046 801-06606                20.000  EACH|      78.00000       1560.00|      78.95000       1579.00|      80.67000        1613.40
  BARRICADE, IIIB                         |                            |                            |
0047 801-06625                50.000  EACH|      84.00000       4200.00|      84.21000       4210.50|      86.05000        4302.50
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0048 801-06640                62.000  EACH|      63.00000       3906.00|      63.16000       3915.92|      64.53000        4000.86
  CONSTRUCTION SIGN, A                    |                            |                            |
0049 801-06710                79.000  DAY |      16.00000       1264.00|      15.79000       1247.41|      16.13000        1274.27
  FLASHING ARROW SIGN                     |                            |                            |
0050 801-06775                        LUMP|  100000.00000     100000.00|   12154.17000      12154.17|   30000.00000       30000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0051 801-09132                20.000  DAY |     350.00000       7000.00|     339.67000       6793.40|     322.67000        6453.40
  CHANGEABLE MESSAGE SIGN, FURNISH,       |                            |                            |
  INSTALL AND MAINTAIN                    |                            |                            |
0052 804-93726                 2.000  EACH|      20.00000         40.00|      52.63000        105.26|      43.02000          86.04
  DELINEATOR                              |                            |                            |
0053 805-02328               294.000  m   |       4.70000       1381.80|       0.53000        155.82|       0.54000         158.76
  SIGNAL CABLE, 1C 14GA.                  |                            |                            |
0054 805-78785                 2.000  EACH|     472.00000        944.00|     684.19000       1368.38|     699.12000        1398.24
  SIGNAL DETECTOR HOUSING                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,596,216.93                                                  ROUTE : I-465, I-70
     CALL ORDER   : 166                     CONTRACT ID : R -25372-A                   COUNTIES : MARION
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1917625              |(3) 35-0999231
                                          |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P. |HUNT PAVING COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 805-78795                73.200  m   |      20.00000       1464.00|      27.37000       2003.48|      27.96000        2046.67
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0056 805-94682                12.000  EACH|      50.00000        600.00|      84.21000       1010.52|      86.05000        1032.60
  LOOP TESTING                            |                            |                            |
0057 808-06702              3912.300  m   |       1.68000       6572.66|       1.68000       6572.66|       1.72000        6729.16
  LINE, THERMOPLASTIC, BROKEN, WHITE, 125 |                            |                            |
  mm                                      |                            |                            |
0058 808-06711               199.000  m   |       0.32000         63.68|       0.32000         63.68|       0.32000          63.68
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0059 808-06713             21748.800  m   |       0.21000       4567.25|       0.21000       4567.25|       0.22000        4784.74
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0060 808-06714              5667.000  m   |       0.21000       1190.07|       0.21000       1190.07|       0.22000        1246.74
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0061 808-06723                 9.000  EACH|       4.20000         37.80|      42.10000        378.90|      43.02000         387.18
  PAVEMENT MESSAGE MARKINGS, PAINT, LANE  |                            |                            |
  INDICATION ARROW                        |                            |                            |
0062 808-06726                17.100  m   |       3.15000         53.87|       3.16000         54.04|       3.23000          55.23
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                            |                            |
  600 mm                                  |                            |                            |
0063 808-75325                 8.000  EACH|      54.60000        436.80|      54.74000        437.92|      55.93000         447.44
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0064 808-75996               358.000  EACH|       4.00000       1432.00|       9.79000       3504.82|      10.00000        3580.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0065 808-75998               358.000  EACH|      26.80000       9594.40|      26.32000       9422.56|      26.89000        9626.62
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $  2,312,500.00|             $  2,324,357.67|                $  2,351,198.76
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,312,500.00|             $  2,324,357.67|                $  2,351,198.76
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,596,216.93                                                  ROUTE : I-465, I-70
     CALL ORDER   : 166                     CONTRACT ID : R -25372-A                   COUNTIES : MARION
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |(5) 35-1136349              |
                                          |E & B PAVING, INC.          |TSCHUOR, GALE COMPANY, INC. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   PAVEMENT REPAIR AND REHABILITATION
                                          |                            |                            |
0001 105-01925                 9.000  MOS |    2000.00000      18000.00|    1957.45000      17617.05|
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   40000.00000      40000.00|    9796.84000       9796.84|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  130000.00000     130000.00|  145000.00000     145000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02278               362.000  m   |      30.00000      10860.00|      10.04000       3634.48|
  CURB, CONCRETE, REMOVE                  |                            |                            |
0005 202-60820              9243.100  m2  |       4.00000      36972.40|       2.29000      21166.70|
  SURFACE MILLING, ASPHALT 25MM           |                            |                            |
0006 202-60820              1400.000  m2  |       4.25000       5950.00|       2.94000       4116.00|
  SURFACE MILLING, ASPHALT 50MM           |                            |                            |
0007 202-60820             26098.500  m2  |       3.25000      84820.13|       2.34000      61070.49|
  SURFACE MILLING, ASPHALT MILL TO        |                            |                            |
  CONCRETE (100mm TO 152mm)               |                            |                            |
0008 202-96133                45.000  m   |      45.00000       2025.00|      37.09000       1669.05|
  PIPE, REMOVE                            |                            |                            |
0009 203-02000              1043.200  m3  |      20.00000      20864.00|      35.18000      36699.78|
  EXCAVATION, COMMON                      |                            |                            |
0010 208-98709                        LUMP|    2500.00000       2500.00|    3986.00000       3986.00|
  RESHAPE DITCH                           |                            |                            |
0011 213-52830                20.000  m3  |      65.00000       1300.00|     206.92000       4138.40|
  FLOWABLE MORTAR                         |                            |                            |
0012 213-52831                41.000  EACH|     410.00000      16810.00|     278.91000      11435.31|
  DRILLED HOLE FOR FLOWABLE MORTAR        |                            |                            |
0013 303-52308              1310.900  Mg  |      14.00000      18352.60|      20.66000      27083.19|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0014 305-05206               582.900  Mg  |      43.00000      25064.70|      43.89000      25583.48|
  WIDENING WITH HMA                       |                            |                            |
0015 401-05455              5126.600  Mg  |      38.00000     194810.80|      38.06000     195118.40|
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0016 401-05456              2778.600  Mg  |      65.00000     180609.00|      55.27000     153573.22|
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0017 401-05463              1074.300  Mg  |      42.00000      45120.60|      40.95000      43992.58|
  QC/QA HMA INTERMEDIATE 19.0 mm, SHOULDER|                            |                            |
0018 401-05464               209.500  Mg  |      80.00000      16760.00|      66.00000      13827.00|
  QC/QA HMA SURFACE 9.5 mm, SHOULDER      |                            |                            |
0019 405-05517                 6.600  Mg  |     350.00000       2310.00|     217.81000       1437.55|
  ASPHALT FOR PRIME COAT                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,596,216.93                                                  ROUTE : I-465, I-70
     CALL ORDER   : 166                     CONTRACT ID : R -25372-A                   COUNTIES : MARION
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |(5) 35-1136349              |
                                          |E & B PAVING, INC.          |TSCHUOR, GALE COMPANY, INC. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 406-05520                21.000  Mg  |     175.00000       3675.00|     163.36000       3430.56|
  ASPHALT FOR TACK COAT                   |                            |                            |
0021 406-06466             10103.800  m   |       2.30000      23238.74|       3.05000      30816.59|
  POLYMERIC ASPHALT JOINT TAPE 40MM WIDE  |                            |                            |
0022 502-06327                48.600  m2  |      65.00000       3159.00|      51.32000       2494.15|
  PCCP, 250 mm                            |                            |                            |
0023 506-06333             11736.800  m2  |     118.00000    1384942.40|     119.01000    1396796.57|
  PCCP PATCHING, FULL DEPTH               |                            |                            |
0024 601-04746                 2.000  EACH|    6500.00000      13000.00|    7187.87000      14375.74|
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0025 602-06639               236.000  m   |      40.00000       9440.00|      53.45000      12614.20|
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0026 602-06646              5124.600  m   |      18.00000      92242.80|      60.25000     308757.15|
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0027 602-06646                61.000  m   |      30.00000       1830.00|      24.60000       1500.60|
  TEMPORARY CONCRETE BARRIER REMOVE       |                            |                            |
0028 605-94285                17.000  m   |     125.00000       2125.00|      62.31000       1059.27|
  CURB, CONCRETE RECONSTRUCTED            |                            |                            |
0030 616-51367                57.800  m2  |     125.00000       7225.00|      31.24000       1805.67|
  SLOPEWALL, CONCRETE, 100 mm             |                            |                            |
0031 621-01004                 1.000  EACH|     625.00000        625.00|     680.67000        680.67|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0032 621-06559              2200.000  m2  |       0.90000       1980.00|       0.98000       2156.00|
  MULCHED SEEDING, R                      |                            |                            |
0033 715-05048               347.000  m   |       8.30000       2880.10|       8.93000       3098.71|
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0034 715-05053                30.000  m   |      33.00000        990.00|      35.39000       1061.70|
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0035 715-05209                 1.500  m   |     600.00000        900.00|      81.68000        122.52|
  PIPE, TYPE 4, CIRCULAR, 450 mm          |                            |                            |
0036 715-05212                 6.100  m   |     530.00000       3233.00|     124.98000        762.38|
  PIPE, TYPE 4, CIRCULAR, 600 mm          |                            |                            |
0037 715-06864                87.800  m   |    1375.00000     120725.00|    1428.86000     125453.91|
  PIPE LINER, THERMOPLASTIC, 2400 mm      |                            |                            |
0038 718-06529                 2.000  EACH|     530.00000       1060.00|     571.76000       1143.52|
  OUTLET PROTECTOR, 2                     |                            |                            |
0039 718-52610                24.300  m3  |      33.00000        801.90|      35.94000        873.34|
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0040 718-99153               381.700  m2  |       1.60000        610.72|       1.74000        664.16|
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,596,216.93                                                  ROUTE : I-465, I-70
     CALL ORDER   : 166                     CONTRACT ID : R -25372-A                   COUNTIES : MARION
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |(5) 35-1136349              |
                                          |E & B PAVING, INC.          |TSCHUOR, GALE COMPANY, INC. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 720-44000                 4.000  EACH|     450.00000       1800.00|     115.01000        460.04|
  CASTING, ADJUST TO GRADE                |                            |                            |
0042 801-04308                 5.000  EACH|     250.00000       1250.00|     206.92000       1034.60|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0043 801-06203                15.000  m   |       6.40000         96.00|       9.80000        147.00|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0044 801-06207               593.000  m   |       3.00000       1779.00|       3.40000       2016.20|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0045 801-06605                10.000  EACH|     100.00000       1000.00|      76.23000        762.30|
  BARRICADE, IIIA                         |                            |                            |
0046 801-06606                20.000  EACH|     125.00000       2500.00|      81.68000       1633.60|
  BARRICADE, IIIB                         |                            |                            |
0047 801-06625                50.000  EACH|      90.00000       4500.00|      87.13000       4356.50|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0048 801-06640                62.000  EACH|     100.00000       6200.00|      57.44000       3561.28|
  CONSTRUCTION SIGN, A                    |                            |                            |
0049 801-06710                79.000  DAY |      15.00000       1185.00|      14.35000       1133.65|
  FLASHING ARROW SIGN                     |                            |                            |
0050 801-06775                        LUMP|   97000.00000      97000.00|  168314.10000     168314.10|
  MAINTAINING TRAFFIC                     |                            |                            |
0051 801-09132                20.000  DAY |     200.00000       4000.00|     250.70000       5014.00|
  CHANGEABLE MESSAGE SIGN, FURNISH,       |                            |                            |
  INSTALL AND MAINTAIN                    |                            |                            |
0052 804-93726                 2.000  EACH|     100.00000        200.00|      21.78000         43.56|
  DELINEATOR                              |                            |                            |
0053 805-02328               294.000  m   |       4.50000       1323.00|       0.54000        158.76|
  SIGNAL CABLE, 1C 14GA.                  |                            |                            |
0054 805-78785                 2.000  EACH|     450.00000        900.00|     707.90000       1415.80|
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0055 805-78795                73.200  m   |      19.50000       1427.40|      28.32000       2073.02|
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0056 805-94682                12.000  EACH|      45.00000        540.00|      87.13000       1045.56|
  LOOP TESTING                            |                            |                            |
0057 808-06702              3912.300  m   |       1.05000       4107.92|       1.15000       4499.14|
  LINE, THERMOPLASTIC, BROKEN, WHITE, 125 |                            |                            |
  mm                                      |                            |                            |
0058 808-06711               199.000  m   |       0.14000         27.86|       0.15000         29.85|
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0059 808-06713             21748.800  m   |       0.14000       3044.83|       0.15000       3262.32|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,596,216.93                                                  ROUTE : I-465, I-70
     CALL ORDER   : 166                     CONTRACT ID : R -25372-A                   COUNTIES : MARION
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |(5) 35-1136349              |
                                          |E & B PAVING, INC.          |TSCHUOR, GALE COMPANY, INC. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0060 808-06714              5667.000  m   |       0.14000        793.38|       0.15000        850.05|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0061 808-06723                 9.000  EACH|      46.00000        414.00|      50.10000        450.90|
  PAVEMENT MESSAGE MARKINGS, PAINT, LANE  |                            |                            |
  INDICATION ARROW                        |                            |                            |
0062 808-06726                17.100  m   |      11.50000        196.65|      12.74000        217.85|
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                            |                            |
  600 mm                                  |                            |                            |
0063 808-75325                 8.000  EACH|      60.00000        480.00|      65.34000        522.72|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0064 808-75996               358.000  EACH|       3.50000       1253.00|      12.27000       4392.66|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0065 808-75998               358.000  EACH|      19.00000       6802.00|      20.69000       7407.02|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $  2,670,632.93|             $  2,905,415.41|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,670,632.93|             $  2,905,415.41|
====================================================================================================================================
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                                                                                                                   PAGE : 172 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,964,101.61                                                  ROUTE :
     CALL ORDER   : 172                     CONTRACT ID : R -25385-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME : 10/31/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 9903013
                                                                                                  G105005

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $  1,690,237.15     100.0000%
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,757,900.00     104.0031%
   3   35-1310611     ROBERTSON, DUNCAN, INC.                                                $  1,869,020.05     110.5773%
   4   35-1385672     FORCE CONSTRUCTION                                                     $  1,877,825.15     111.0983%
   5   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  1,914,553.31     113.2712%
====================================================================================================================================
                                          |(1) 35-1618530              |(2) 35-1917625              |(3) 35-1310611
                                          |AMERICAN CONTRACTING & SERVI|MILESTONE CONTRACTORS, L.P. |ROBERTSON, DUNCAN, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT, STR. NO. BARTHOLOMEW 289, CONTINUOUS
               COMPOSITE PRESTRESSED CONCRETE SPREAD BOX
                                          |                            |                            |
0001 105-06790                12.000  MOS |    1250.00000      15000.00|     950.00000      11400.00|    1250.00000       15000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   27500.00000      27500.00|   29600.00000      29600.00|   30000.00000       30000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   84000.00000      84000.00|   80000.00000      80000.00|   90000.00000       90000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   32000.00000      32000.00|   20000.00000      20000.00|   30000.00000       30000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|   25000.00000      25000.00|  124000.00000     124000.00|  100000.00000      100000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 202-60820              4035.000  m2  |       2.70000      10894.50|       1.95000       7868.25|       2.00000        8070.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 202-78515                        LUMP|    1200.00000       1200.00|    1225.00000       1225.00|    2575.00000        2575.00
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0008 203-02000              2436.000  m3  |      18.00000      43848.00|      18.00000      43848.00|      19.16000       46673.76
  EXCAVATION, COMMON                      |                            |                            |
0009 205-02224                61.000  m   |       6.25000        381.25|       6.10000        372.10|       5.00000         305.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0010 205-02234                 3.000  EACH|      65.00000        195.00|      63.00000        189.00|      50.00000         150.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0011 205-02236                 1.000  EACH|      80.00000         80.00|      78.75000         78.75|      75.00000          75.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,964,101.61                                                  ROUTE :
     CALL ORDER   : 172                     CONTRACT ID : R -25385-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1618530              |(2) 35-1917625              |(3) 35-1310611
                                          |AMERICAN CONTRACTING & SERVI|MILESTONE CONTRACTORS, L.P. |ROBERTSON, DUNCAN, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 205-02237                23.000  EACH|      40.00000        920.00|      36.75000        845.25|      25.00000         575.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0013 206-51220               633.000  m3  |      35.00000      22155.00|       3.45000       2183.85|     100.00000       63300.00
  EXCAVATION, WET                         |                            |                            |
0014 206-51225               964.000  m3  |      10.00000       9640.00|       3.75000       3615.00|      15.00000       14460.00
  EXCAVATION, DRY                         |                            |                            |
0015 210-06318                        LUMP|    4000.00000       4000.00|    3300.00000       3300.00|   10000.00000       10000.00
  PROTECTION FOR FIBER OPTIC CONDUIT      |                            |                            |
0016 211-02060              2235.100  m3  |      25.00000      55877.50|      11.50000      25703.65|      15.75000       35202.83
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0017 304-06464                53.400  m3  |      80.00000       4272.00|      58.85000       3142.59|      30.00000        1602.00
  SUBBASE FOR PCCP                        |                            |                            |
0018 305-05204                98.000  Mg  |      74.00000       7252.00|      73.00000       7154.00|      86.10000        8437.80
  HMA FOR PATCHING                        |                            |                            |
0019 402-05468              1027.000  Mg  |      44.00000      45188.00|      40.75000      41850.25|      40.95000       42055.65
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0020 402-05474               706.000  Mg  |      49.00000      34594.00|      44.75000      31593.50|      45.15000       31875.90
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0021 402-05477               668.000  Mg  |      52.00000      34736.00|      46.30000      30928.40|      50.40000       33667.20
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0022 402-05495               241.000  Mg  |      57.00000      13737.00|      53.00000      12773.00|      54.60000       13158.60
  HMA WEDGE AND LEVEL                     |                            |                            |
0023 406-05520                 4.000  Mg  |     225.00000        900.00|     205.00000        820.00|     194.25000         777.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0024 601-06224                 2.000  EACH|   36000.00000      72000.00|   36000.00000      72000.00|   37675.00000       75350.00
  IMPACT ATTENUATOR, CR, W1, TL-2         |                            |                            |
0025 604-06069               226.000  m2  |      55.00000      12430.00|      67.00000      15142.00|      71.40000       16136.40
  CURB RAMP, CONCRETE                     |                            |                            |
0026 604-06070                29.300  m2  |      65.00000       1904.50|      78.00000       2285.40|      39.90000        1169.07
  SIDEWALK, CONCRETE                      |                            |                            |
0027 604-44251                 3.920  m3  |    1200.00000       4704.00|     740.00000       2900.80|     462.00000        1811.04
  STEPS, CONCRETE                         |                            |                            |
0028 604-91531              1123.000  m2  |      40.00000      44920.00|      38.00000      42674.00|      28.35000       31837.05
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0029 605-06120                22.000  m   |      60.00000       1320.00|      75.00000       1650.00|      53.55000        1178.10
  CURB, CONCRETE                          |                            |                            |
0030 605-06121                68.000  m   |      40.00000       2720.00|      63.00000       4284.00|      53.55000        3641.40
  CURB, CONCRETE, B                       |                            |                            |
0031 605-06150               681.000  m   |      37.00000      25197.00|      45.00000      30645.00|      42.00000       28602.00
  CURB AND GUTTER, C, CONCRETE            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,964,101.61                                                  ROUTE :
     CALL ORDER   : 172                     CONTRACT ID : R -25385-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1618530              |(2) 35-1917625              |(3) 35-1310611
                                          |AMERICAN CONTRACTING & SERVI|MILESTONE CONTRACTORS, L.P. |ROBERTSON, DUNCAN, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 605-06250               144.000  m2  |      90.00000      12960.00|      80.00000      11520.00|      75.60000       10886.40
  CENTER CURB, C, CONCRETE                |                            |                            |
0033 610-05527               163.200  Mg  |      85.00000      13872.00|      77.00000      12566.40|      97.65000       15936.48
  HMA FOR APPROACHES                      |                            |                            |
0034 610-06257               237.400  m2  |      50.00000      11870.00|      50.42000      11969.71|      60.00000       14244.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0035 610-06460              2040.000  Mg  |      22.00000      44880.00|      17.30000      35292.00|      18.90000       38556.00
  COMPACTED AGGREGATE, O                  |                            |                            |
0036 611-05330               385.600  m2  |      50.00000      19280.00|      45.00000      17352.00|      49.35000       19029.36
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0037 616-02320                81.000  m2  |       3.00000        243.00|       2.75000        222.75|       5.00000         405.00
  GEOTEXTILES                             |                            |                            |
0038 616-06405                45.000  Mg  |      25.00000       1125.00|      22.00000        990.00|      35.00000        1575.00
  RIPRAP, REVETMENT                       |                            |                            |
0039 621-06575              3190.000  m2  |       3.25000      10367.50|       3.25000      10367.50|       3.43000       10941.70
  SODDING, NURSERY                        |                            |                            |
0040 622-05651                14.000  EACH|     375.00000       5250.00|     378.00000       5292.00|     396.00000        5544.00
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            |
  OVER 63 TO 88 mm                        |                            |                            |
0041 701-51195              2263.000  m   |      65.00000     147095.00|      72.00000     162936.00|      80.00000      181040.00
  PILE, STEEL H, HP 310 X 79              |                            |                            |
0042 702-51005               403.600  m3  |     350.00000     141260.00|     490.00000     197764.00|     375.00000      151350.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0043 702-51015               252.100  m3  |     250.00000      63025.00|     206.23000      51990.58|     275.00000       69327.50
  CONCRETE, B, FOOTINGS                   |                            |                            |
0044 703-51030             24078.000  kg  |       1.20000      28893.60|       1.00000      24078.00|       1.25000       30097.50
  REINFORCING STEEL                       |                            |                            |
0045 703-51032             56986.000  kg  |       1.30000      74081.80|       1.15000      65533.90|       1.35000       76931.10
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0046 704-51002               253.500  m3  |     335.00000      84922.50|     455.00000     115342.50|     400.00000      101400.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0047 706-06349                90.200  m   |     275.00000      24805.00|     275.00000      24805.00|     270.00000       24354.00
  RAILING, TX                             |                            |                            |
0048 706-06372                 4.000  EACH|    1450.00000       5800.00|    1575.00000       6300.00|    1500.00000        6000.00
  CONCRETE BRIDGE RAILING TRANSITION, TTX |                            |                            |
0049 707-05977               485.500  m2  |     300.00000     145650.00|     233.00000     113121.50|     275.00000      133512.50
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                            |                            |
  CB, 432 mm X 1219 mm                    |                            |                            |
0050 709-51821                        LUMP|    7000.00000       7000.00|    6300.00000       6300.00|    6000.00000        6000.00
  SURFACE SEAL                            |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/29/01
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,964,101.61                                                  ROUTE :
     CALL ORDER   : 172                     CONTRACT ID : R -25385-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1618530              |(2) 35-1917625              |(3) 35-1310611
                                          |AMERICAN CONTRACTING & SERVI|MILESTONE CONTRACTORS, L.P. |ROBERTSON, DUNCAN, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0051 715-05149               386.500  m   |      70.00000      27055.00|      98.00000      37877.00|      82.95000       32060.18
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0052 715-05151                22.000  m   |      80.00000       1760.00|      99.00000       2178.00|     138.60000        3049.20
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0053 715-05152               189.500  m   |      80.00000      15160.00|     124.00000      23498.00|     115.50000       21887.25
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0054 715-05154                33.000  m   |     100.00000       3300.00|     120.00000       3960.00|     126.00000        4158.00
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            |
0055 715-05156                19.000  m   |     150.00000       2850.00|     140.00000       2660.00|     183.75000        3491.25
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            |
0056 715-44240                 2.950  m3  |    1000.00000       2950.00|     801.80000       2365.31|    1260.00000        3717.00
  CONCRETE, A, STRUCTURES                 |                            |                            |
0057 715-90052                        LUMP|    4000.00000       4000.00|    5352.04000       5352.04|   10000.00000       10000.00
  LIFT STATION PROTECTION                 |                            |                            |
0058 720-44000                16.000  EACH|     200.00000       3200.00|     250.00000       4000.00|     367.50000        5880.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0059 720-45045                13.000  EACH|     900.00000      11700.00|    1050.00000      13650.00|    1134.00000       14742.00
  INLET, J10                              |                            |                            |
0060 720-45055                 4.000  EACH|     900.00000       3600.00|    1180.00000       4720.00|    1165.50000        4662.00
  INLET, M10                              |                            |                            |
0061 720-45075                 1.000  EACH|    1000.00000       1000.00|    1222.00000       1222.00|    1239.00000        1239.00
  INLET, R13                              |                            |                            |
0062 720-45265                 1.000  EACH|     800.00000        800.00|     530.00000        530.00|     367.50000         367.50
  PIPE CATCH BASIN, 375 mm                |                            |                            |
0063 720-45410                10.000  EACH|    1300.00000      13000.00|    1550.00000      15500.00|    1470.00000       14700.00
  MANHOLE, C4                             |                            |                            |
0064 720-45415                 1.000  EACH|    2500.00000       2500.00|    2650.00000       2650.00|    3307.50000        3307.50
  MANHOLE, D4                             |                            |                            |
0065 720-45605                 0.300  m   |    2100.00000        630.00|    1670.00000        501.00|    1968.75000         590.63
  MANHOLE, RECONSTRUCT STRUCTURE          |                            |                            |
0066 720-98174                 3.000  EACH|    1600.00000       4800.00|    1540.00000       4620.00|    1627.50000        4882.50
  INLET, B15                              |                            |                            |
0067 720-98555                 2.000  EACH|    1800.00000       3600.00|    1610.00000       3220.00|    1627.50000        3255.00
  INLET, C15                              |                            |                            |
0068 721-43020                 1.000  EACH|    2000.00000       2000.00|    9200.00000       9200.00|     950.25000         950.25
  AUTOMATIC DRAINAGE GATE, 600 mm         |                            |                            |
0069 721-43030                 1.000  EACH|    2500.00000       2500.00|    2098.00000       2098.00|    1260.00000        1260.00
  AUTOMATIC DRAINAGE GATE, 750 mm         |                            |                            |
0070 724-51890                39.100  m   |     180.00000       7038.00|     126.53000       4947.32|     150.00000        5865.00
  STRUCTURAL EXPANSION JOINT, BS11        |                            |                            |
0071 801-04308                13.000  EACH|     185.00000       2405.00|     178.50000       2320.50|      99.00000        1287.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,964,101.61                                                  ROUTE :
     CALL ORDER   : 172                     CONTRACT ID : R -25385-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1618530              |(2) 35-1917625              |(3) 35-1310611
                                          |AMERICAN CONTRACTING & SERVI|MILESTONE CONTRACTORS, L.P. |ROBERTSON, DUNCAN, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0072 801-06605                26.000  EACH|      65.00000       1690.00|      63.00000       1638.00|      77.00000        2002.00
  BARRICADE, IIIA                         |                            |                            |
0073 801-06606                12.000  EACH|      60.00000        720.00|      54.60000        655.20|      88.00000        1056.00
  BARRICADE, IIIB                         |                            |                            |
0074 801-06625                37.000  EACH|      75.00000       2775.00|      72.45000       2680.65|      99.00000        3663.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0075 801-06640                29.000  EACH|      85.00000       2465.00|      82.95000       2405.55|      82.50000        2392.50
  CONSTRUCTION SIGN, A                    |                            |                            |
0076 801-06645                10.000  EACH|      25.00000        250.00|      21.00000        210.00|      38.50000         385.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0077 801-06710                21.000  DAY |      17.00000        357.00|      15.75000        330.75|      22.00000         462.00
  FLASHING ARROW SIGN                     |                            |                            |
0078 801-06775                        LUMP|   20000.00000      20000.00|   10000.00000      10000.00|   15000.00000       15000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0079 802-05701                15.800  m   |      43.00000        679.40|      43.50000        687.30|      45.57000         720.01
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0080 802-76025                 3.160  m2  |     185.00000        584.60|     180.00000        568.80|     194.29000         613.96
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0081 802-76035                 1.800  m2  |     275.00000        495.00|     270.00000        486.00|     288.66000         519.59
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0082 802-76040                 2.820  m2  |     450.00000       1269.00|     460.00000       1297.20|     482.15000        1359.66
  SIGN, SHEET ENCLOSED LENS WITH LEGEND,  |                            |                            |
  3.18 mm THICKNESS                       |                            |                            |
0083 805-01815                 4.000  EACH|    1400.00000       5600.00|    1385.00000       5540.00|    1447.88000        5791.52
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0084 805-01842                 4.000  EACH|     600.00000       2400.00|     610.00000       2440.00|     642.33000        2569.32
  HANDHOLE, SIGNAL                        |                            |                            |
0085 805-02503               910.000  m   |       1.20000       1092.00|       1.15000       1046.50|       1.21000        1101.10
  CABLE, ROADWAY LOOP, 1C 14GA.           |                            |                            |
0086 805-02641                 2.000  EACH|    2700.00000       5400.00|    2700.00000       5400.00|    2870.95000        5741.90
  SIGNAL POLE, MAST ARM 13.7 m            |                            |                            |
0087 805-02799                 1.000  EACH|    1100.00000       1100.00|    1060.00000       1060.00|    1116.45000        1116.45
  MAST ARM, 7.6 m                         |                            |                            |
0088 805-03176                 1.000  EACH|    2100.00000       2100.00|    2080.00000       2080.00|    2181.25000        2181.25
  SIGNAL POLE, MAST ARM 10.7 m            |                            |                            |
0089 805-06592               196.000  m   |      33.00000       6468.00|      32.75000       6419.00|      34.28000        6718.88
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0090 805-78109                 1.000  EACH|    8000.00000       8000.00|    8300.00000       8300.00|    8647.80000        8647.80
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            |
  DRIVEN, 8 PHASE                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,964,101.61                                                  ROUTE :
     CALL ORDER   : 172                     CONTRACT ID : R -25385-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1618530              |(2) 35-1917625              |(3) 35-1310611
                                          |AMERICAN CONTRACTING & SERVI|MILESTONE CONTRACTORS, L.P. |ROBERTSON, DUNCAN, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0091 805-78205                 4.000  EACH|     350.00000       1400.00|     350.00000       1400.00|     372.76000        1491.04
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0092 805-78230                 4.000  EACH|     625.00000       2500.00|     630.00000       2520.00|     660.80000        2643.20
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0093 805-78355                 2.000  EACH|     350.00000        700.00|     350.00000        700.00|     368.24000         736.48
  PEDESTRIAN SIGNAL HEAD, 305 mm          |                            |                            |
0094 805-78445                 1.000  EACH|     425.00000        425.00|     425.00000        425.00|     447.21000         447.21
  SIGNAL SERVICE                          |                            |                            |
0095 805-78467                15.000  m   |       4.00000         60.00|       4.15000         62.25|       4.37000          65.55
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0096 805-78470               910.000  m   |       1.15000       1046.50|       1.15000       1046.50|       1.21000        1101.10
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0097 805-78480               100.000  m   |       2.75000        275.00|       2.65000        265.00|       2.79000         279.00
  SIGNAL CABLE, 3C 14GA.                  |                            |                            |
0098 805-78485               185.000  m   |       3.00000        555.00|       2.90000        536.50|       2.98000         551.30
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0099 805-78490               240.000  m   |       3.25000        780.00|       3.25000        780.00|       3.40000         816.00
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0100 805-78492               170.000  m   |       3.25000        552.50|       3.25000        552.50|       3.40000         578.00
  SIGNAL CABLE, INTERCONNECT, 7C 14GA.    |                            |                            |
0101 805-78510               485.000  m   |       2.75000       1333.75|       3.60000       1746.00|       2.67000        1294.95
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0102 805-78520                        LUMP|     250.00000        250.00|     231.00000        231.00|     242.00000         242.00
  MISCELLANEOUS EQUIPMENT FOR TRAFFIC     |                            |                            |
  SIGNALS                                 |                            |                            |
0103 805-78784                10.000  EACH|     150.00000       1500.00|     150.00000       1500.00|     157.18000        1571.80
  LOOP DETECTOR DELAY AMPLIFIER, 1 CHANNEL|                            |                            |
0104 805-78785                10.000  EACH|     575.00000       5750.00|     571.00000       5710.00|     599.17000        5991.70
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0105 805-78795               315.000  m   |      24.00000       7560.00|      23.50000       7402.50|      24.79000        7808.85
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0106 805-96121                 2.000  EACH|     100.00000        200.00|      96.00000        192.00|     100.64000         201.28
  PEDESTRIAN PUSH BUTTON AND SIGN         |                            |                            |
0107 808-03178                 1.000  EACH|     155.00000        155.00|     150.00000        150.00|     165.00000         165.00
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            |
  PLASTIC, LANE ARROWS                    |                            |                            |
0108 808-03179                 1.000  EACH|     160.00000        160.00|     155.00000        155.00|     176.00000         176.00
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            |
  PLASTIC, WORD (ONLY)                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,964,101.61                                                  ROUTE :
     CALL ORDER   : 172                     CONTRACT ID : R -25385-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1618530              |(2) 35-1917625              |(3) 35-1310611
                                          |AMERICAN CONTRACTING & SERVI|MILESTONE CONTRACTORS, L.P. |ROBERTSON, DUNCAN, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0109 808-06701                72.000  m   |       1.20000         86.40|       1.20000         86.40|       1.50000         108.00
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0110 808-06703               396.000  m   |       1.20000        475.20|       1.20000        475.20|       1.15000         455.40
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0111 808-06705                90.000  m   |       2.50000        225.00|       2.40000        216.00|       2.31000         207.90
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            |
  mm                                      |                            |                            |
0112 808-75051               116.000  m   |       4.25000        493.00|       4.20000        487.20|       3.90000         452.40
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0113 808-75054               116.000  m   |       4.25000        493.00|       4.20000        487.20|       3.90000         452.40
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0114 808-75245              1102.000  m   |       1.20000       1322.40|       1.20000       1322.40|       1.15000        1267.30
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0115 808-75297                56.000  m   |       8.00000        448.00|       1.85000        103.60|      11.00000         616.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0116 808-75320                 9.000  EACH|      55.00000        495.00|      52.50000        472.50|      49.50000         445.50
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0117 808-75325                 9.000  EACH|      75.00000        675.00|      73.50000        661.50|      62.70000         564.30
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0118 808-92027                35.000  m   |       2.35000         82.25|       2.40000         84.00|       2.31000          80.85
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  200mm                                   |                            |                            |
     SECTION TOTALS                       |             $  1,690,237.15|             $  1,757,900.00|                $  1,869,020.05
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,690,237.15|             $  1,757,900.00|                $  1,869,020.05
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,964,101.61                                                  ROUTE :
     CALL ORDER   : 172                     CONTRACT ID : R -25385-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1385672              |(5) 35-2040801              |
                                          |FORCE CONSTRUCTION          |GOHMANN ASPHALT & CONSTR., I|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT, STR. NO. BARTHOLOMEW 289, CONTINUOUS
               COMPOSITE PRESTRESSED CONCRETE SPREAD BOX
                                          |                            |                            |
0001 105-06790                12.000  MOS |    1423.00000      17076.00|    1200.00000      14400.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   22000.00000      22000.00|   22000.00000      22000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  105539.00000     105539.00|   90000.00000      90000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   11600.00000      11600.00|   33000.00000      33000.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|   31571.92000      31571.92|   54000.00000      54000.00|
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 202-60820              4035.000  m2  |       1.38000       5568.30|       3.00000      12105.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 202-78515                        LUMP|    1170.00000       1170.00|    1169.77000       1169.77|
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0008 203-02000              2436.000  m3  |      18.25000      44457.00|      16.00000      38976.00|
  EXCAVATION, COMMON                      |                            |                            |
0009 205-02224                61.000  m   |       6.65000        405.65|       5.80000        353.80|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0010 205-02234                 3.000  EACH|      70.00000        210.00|      60.00000        180.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0011 205-02236                 1.000  EACH|      70.00000         70.00|      75.00000         75.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0012 205-02237                23.000  EACH|      60.00000       1380.00|      35.00000        805.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0013 206-51220               633.000  m3  |     191.00000     120903.00|      40.00000      25320.00|
  EXCAVATION, WET                         |                            |                            |
0014 206-51225               964.000  m3  |       8.75000       8435.00|      20.00000      19280.00|
  EXCAVATION, DRY                         |                            |                            |
0015 210-06318                        LUMP|    5053.81000       5053.81|    6000.00000       6000.00|
  PROTECTION FOR FIBER OPTIC CONDUIT      |                            |                            |
0016 211-02060              2235.100  m3  |      15.00000      33526.50|      30.00000      67053.00|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0017 304-06464                53.400  m3  |      55.50000       2963.70|      60.00000       3204.00|
  SUBBASE FOR PCCP                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,964,101.61                                                  ROUTE :
     CALL ORDER   : 172                     CONTRACT ID : R -25385-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1385672              |(5) 35-2040801              |
                                          |FORCE CONSTRUCTION          |GOHMANN ASPHALT & CONSTR., I|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0018 305-05204                98.000  Mg  |      82.00000       8036.00|      73.00000       7154.00|
  HMA FOR PATCHING                        |                            |                            |
0019 402-05468              1027.000  Mg  |      39.00000      40053.00|      43.00000      44161.00|
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0020 402-05474               706.000  Mg  |      43.00000      30358.00|      48.00000      33888.00|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0021 402-05477               668.000  Mg  |      48.00000      32064.00|      51.00000      34068.00|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0022 402-05495               241.000  Mg  |      52.00000      12532.00|      56.00000      13496.00|
  HMA WEDGE AND LEVEL                     |                            |                            |
0023 406-05520                 4.000  Mg  |     185.00000        740.00|     220.00000        880.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0024 601-06224                 2.000  EACH|   36643.51000      73287.02|   34250.00000      68500.00|
  IMPACT ATTENUATOR, CR, W1, TL-2         |                            |                            |
0025 604-06069               226.000  m2  |      68.00000      15368.00|      70.00000      15820.00|
  CURB RAMP, CONCRETE                     |                            |                            |
0026 604-06070                29.300  m2  |      38.00000       1113.40|      34.00000        996.20|
  SIDEWALK, CONCRETE                      |                            |                            |
0027 604-44251                 3.920  m3  |     440.00000       1724.80|     655.00000       2567.60|
  STEPS, CONCRETE                         |                            |                            |
0028 604-91531              1123.000  m2  |      27.00000      30321.00|      27.50000      30882.50|
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0029 605-06120                22.000  m   |      51.00000       1122.00|      58.00000       1276.00|
  CURB, CONCRETE                          |                            |                            |
0030 605-06121                68.000  m   |      51.00000       3468.00|      56.00000       3808.00|
  CURB, CONCRETE, B                       |                            |                            |
0031 605-06150               681.000  m   |      40.00000      27240.00|      62.00000      42222.00|
  CURB AND GUTTER, C, CONCRETE            |                            |                            |
0032 605-06250               144.000  m2  |      72.00000      10368.00|      92.50000      13320.00|
  CENTER CURB, C, CONCRETE                |                            |                            |
0033 610-05527               163.200  Mg  |      93.00000      15177.60|      82.30000      13431.36|
  HMA FOR APPROACHES                      |                            |                            |
0034 610-06257               237.400  m2  |      70.50000      16736.70|      60.00000      14244.00|
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0035 610-06460              2040.000  Mg  |      18.00000      36720.00|      18.00000      36720.00|
  COMPACTED AGGREGATE, O                  |                            |                            |
0036 611-05330               385.600  m2  |      47.00000      18123.20|      42.50000      16388.00|
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0037 616-02320                81.000  m2  |       3.98000        322.38|       3.00000        243.00|
  GEOTEXTILES                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,964,101.61                                                  ROUTE :
     CALL ORDER   : 172                     CONTRACT ID : R -25385-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1385672              |(5) 35-2040801              |
                                          |FORCE CONSTRUCTION          |GOHMANN ASPHALT & CONSTR., I|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0038 616-06405                45.000  Mg  |      27.93000       1256.85|      40.00000       1800.00|
  RIPRAP, REVETMENT                       |                            |                            |
0039 621-06575              3190.000  m2  |       3.30000      10527.00|       3.12000       9952.80|
  SODDING, NURSERY                        |                            |                            |
0040 622-05651                14.000  EACH|     565.00000       7910.00|     360.00000       5040.00|
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            |
  OVER 63 TO 88 mm                        |                            |                            |
0041 701-51195              2263.000  m   |      80.74000     182714.62|      80.00000     181040.00|
  PILE, STEEL H, HP 310 X 79              |                            |                            |
0042 702-51005               403.600  m3  |     394.55000     159240.38|     450.00000     181620.00|
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0043 702-51015               252.100  m3  |     268.40000      67663.64|     300.00000      75630.00|
  CONCRETE, B, FOOTINGS                   |                            |                            |
0044 703-51030             24078.000  kg  |       1.43000      34431.54|       1.20000      28893.60|
  REINFORCING STEEL                       |                            |                            |
0045 703-51032             56986.000  kg  |       1.44000      82059.84|       1.40000      79780.40|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0046 704-51002               253.500  m3  |     524.50000     132960.75|     500.00000     126750.00|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0047 706-06349                90.200  m   |     262.40000      23668.48|     230.00000      20746.00|
  RAILING, TX                             |                            |                            |
0048 706-06372                 4.000  EACH|    1375.00000       5500.00|    1600.00000       6400.00|
  CONCRETE BRIDGE RAILING TRANSITION, TTX |                            |                            |
0049 707-05977               485.500  m2  |     266.05000     129167.28|     385.00000     186917.50|
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                            |                            |
  CB, 432 mm X 1219 mm                    |                            |                            |
0050 709-51821                        LUMP|    6340.00000       6340.00|    6340.00000       6340.00|
  SURFACE SEAL                            |                            |                            |
0051 715-05149               386.500  m   |      79.00000      30533.50|      40.00000      15460.00|
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0052 715-05151                22.000  m   |     132.00000       2904.00|      92.83000       2042.26|
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0053 715-05152               189.500  m   |     110.00000      20845.00|     180.00000      34110.00|
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0054 715-05154                33.000  m   |     120.00000       3960.00|     190.00000       6270.00|
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            |
0055 715-05156                19.000  m   |     175.00000       3325.00|     195.00000       3705.00|
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            |
0056 715-44240                 2.950  m3  |    1200.00000       3540.00|    1000.00000       2950.00|
  CONCRETE, A, STRUCTURES                 |                            |                            |
0057 715-90052                        LUMP|    7982.71000       7982.71|    4000.00000       4000.00|
  LIFT STATION PROTECTION                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,964,101.61                                                  ROUTE :
     CALL ORDER   : 172                     CONTRACT ID : R -25385-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1385672              |(5) 35-2040801              |
                                          |FORCE CONSTRUCTION          |GOHMANN ASPHALT & CONSTR., I|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0058 720-44000                16.000  EACH|     350.00000       5600.00|     230.00000       3680.00|
  CASTING, ADJUST TO GRADE                |                            |                            |
0059 720-45045                13.000  EACH|    1080.00000      14040.00|    1536.00000      19968.00|
  INLET, J10                              |                            |                            |
0060 720-45055                 4.000  EACH|    1110.00000       4440.00|    1541.00000       6164.00|
  INLET, M10                              |                            |                            |
0061 720-45075                 1.000  EACH|    1180.00000       1180.00|    1567.00000       1567.00|
  INLET, R13                              |                            |                            |
0062 720-45265                 1.000  EACH|     350.00000        350.00|    1465.00000       1465.00|
  PIPE CATCH BASIN, 375 mm                |                            |                            |
0063 720-45410                10.000  EACH|    1400.00000      14000.00|    2381.00000      23810.00|
  MANHOLE, C4                             |                            |                            |
0064 720-45415                 1.000  EACH|    3150.00000       3150.00|    3700.00000       3700.00|
  MANHOLE, D4                             |                            |                            |
0065 720-45605                 0.300  m   |    1875.00000        562.50|    1700.00000        510.00|
  MANHOLE, RECONSTRUCT STRUCTURE          |                            |                            |
0066 720-98174                 3.000  EACH|    1550.00000       4650.00|    1600.00000       4800.00|
  INLET, B15                              |                            |                            |
0067 720-98555                 2.000  EACH|    1550.00000       3100.00|    1591.00000       3182.00|
  INLET, C15                              |                            |                            |
0068 721-43020                 1.000  EACH|     905.00000        905.00|    1446.00000       1446.00|
  AUTOMATIC DRAINAGE GATE, 600 mm         |                            |                            |
0069 721-43030                 1.000  EACH|    1200.00000       1200.00|    2163.00000       2163.00|
  AUTOMATIC DRAINAGE GATE, 750 mm         |                            |                            |
0070 724-51890                39.100  m   |     194.80000       7616.68|     100.00000       3910.00|
  STRUCTURAL EXPANSION JOINT, BS11        |                            |                            |
0071 801-04308                13.000  EACH|     170.00000       2210.00|     170.00000       2210.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0072 801-06605                26.000  EACH|      60.00000       1560.00|      60.00000       1560.00|
  BARRICADE, IIIA                         |                            |                            |
0073 801-06606                12.000  EACH|      52.00000        624.00|      52.00000        624.00|
  BARRICADE, IIIB                         |                            |                            |
0074 801-06625                37.000  EACH|      69.00000       2553.00|      69.00000       2553.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0075 801-06640                29.000  EACH|      79.00000       2291.00|      79.00000       2291.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0076 801-06645                10.000  EACH|      20.00000        200.00|      20.00000        200.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0077 801-06710                21.000  DAY |      15.00000        315.00|      15.00000        315.00|
  FLASHING ARROW SIGN                     |                            |                            |
0078 801-06775                        LUMP|   16316.00000      16316.00|    5000.00000       5000.00|
  MAINTAINING TRAFFIC                     |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/29/01
                                                                                                                   PAGE : 172 -12
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,964,101.61                                                  ROUTE :
     CALL ORDER   : 172                     CONTRACT ID : R -25385-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1385672              |(5) 35-2040801              |
                                          |FORCE CONSTRUCTION          |GOHMANN ASPHALT & CONSTR., I|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0079 802-05701                15.800  m   |      41.50000        655.70|      41.43000        654.59|
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0080 802-76025                 3.160  m2  |     177.00000        559.32|     176.63000        558.15|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0081 802-76035                 1.800  m2  |     263.00000        473.40|     262.42000        472.36|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0082 802-76040                 2.820  m2  |     438.00000       1235.16|     438.32000       1236.06|
  SIGN, SHEET ENCLOSED LENS WITH LEGEND,  |                            |                            |
  3.18 mm THICKNESS                       |                            |                            |
0083 805-01815                 4.000  EACH|    1316.00000       5264.00|    1316.25000       5265.00|
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0084 805-01842                 4.000  EACH|     584.00000       2336.00|     583.94000       2335.76|
  HANDHOLE, SIGNAL                        |                            |                            |
0085 805-02503               910.000  m   |       2.85000       2593.50|       1.10000       1001.00|
  CABLE, ROADWAY LOOP, 1C 14GA.           |                            |                            |
0086 805-02641                 2.000  EACH|    2610.00000       5220.00|    2609.95000       5219.90|
  SIGNAL POLE, MAST ARM 13.7 m            |                            |                            |
0087 805-02799                 1.000  EACH|    1015.00000       1015.00|    1014.95000       1014.95|
  MAST ARM, 7.6 m                         |                            |                            |
0088 805-03176                 1.000  EACH|    1983.00000       1983.00|    1982.95000       1982.95|
  SIGNAL POLE, MAST ARM 10.7 m            |                            |                            |
0089 805-06592               196.000  m   |      68.00000      13328.00|      31.16000       6107.36|
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0090 805-78109                 1.000  EACH|    7862.00000       7862.00|    7861.64000       7861.64|
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            |
  DRIVEN, 8 PHASE                         |                            |                            |
0091 805-78205                 4.000  EACH|     339.00000       1356.00|     338.87000       1355.48|
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0092 805-78230                 4.000  EACH|     601.00000       2404.00|     600.73000       2402.92|
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0093 805-78355                 2.000  EACH|     335.00000        670.00|     334.76000        669.52|
  PEDESTRIAN SIGNAL HEAD, 305 mm          |                            |                            |
0094 805-78445                 1.000  EACH|     407.00000        407.00|     406.55000        406.55|
  SIGNAL SERVICE                          |                            |                            |
0095 805-78467                15.000  m   |      11.00000        165.00|       3.97000         59.55|
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,964,101.61                                                  ROUTE :
     CALL ORDER   : 172                     CONTRACT ID : R -25385-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1385672              |(5) 35-2040801              |
                                          |FORCE CONSTRUCTION          |GOHMANN ASPHALT & CONSTR., I|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0096 805-78470               910.000  m   |       2.25000       2047.50|       1.10000       1001.00|
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0097 805-78480               100.000  m   |       6.50000        650.00|       2.54000        254.00|
  SIGNAL CABLE, 3C 14GA.                  |                            |                            |
0098 805-78485               185.000  m   |       7.30000       1350.50|       2.71000        501.35|
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0099 805-78490               240.000  m   |       8.60000       2064.00|       3.09000        741.60|
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0100 805-78492               170.000  m   |       3.10000        527.00|       3.09000        525.30|
  SIGNAL CABLE, INTERCONNECT, 7C 14GA.    |                            |                            |
0101 805-78510               485.000  m   |       5.60000       2716.00|       2.43000       1178.55|
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0102 805-78520                        LUMP|     220.00000        220.00|     220.00000        220.00|
  MISCELLANEOUS EQUIPMENT FOR TRAFFIC     |                            |                            |
  SIGNALS                                 |                            |                            |
0103 805-78784                10.000  EACH|     143.00000       1430.00|     142.89000       1428.90|
  LOOP DETECTOR DELAY AMPLIFIER, 1 CHANNEL|                            |                            |
0104 805-78785                10.000  EACH|     545.00000       5450.00|     544.70000       5447.00|
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0105 805-78795               315.000  m   |      48.00000      15120.00|      22.54000       7100.10|
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0106 805-96121                 2.000  EACH|      92.00000        184.00|      91.49000        182.98|
  PEDESTRIAN PUSH BUTTON AND SIGN         |                            |                            |
0107 808-03178                 1.000  EACH|     145.00000        145.00|     145.00000        145.00|
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            |
  PLASTIC, LANE ARROWS                    |                            |                            |
0108 808-03179                 1.000  EACH|     150.00000        150.00|     150.00000        150.00|
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            |
  PLASTIC, WORD (ONLY)                    |                            |                            |
0109 808-06701                72.000  m   |       2.01000        144.72|       1.15000         82.80|
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0110 808-06703               396.000  m   |       2.18000        863.28|       1.15000        455.40|
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0111 808-06705                90.000  m   |       5.90000        531.00|       2.30000        207.00|
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            |
  mm                                      |                            |                            |
0112 808-75051               116.000  m   |       8.00000        928.00|       4.00000        464.00|
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0113 808-75054               116.000  m   |       7.60000        881.60|       4.00000        464.00|
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,964,101.61                                                  ROUTE :
     CALL ORDER   : 172                     CONTRACT ID : R -25385-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1385672              |(5) 35-2040801              |
                                          |FORCE CONSTRUCTION          |GOHMANN ASPHALT & CONSTR., I|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0114 808-75245              1102.000  m   |       2.11000       2325.22|       1.15000       1267.30|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0115 808-75297                56.000  m   |      19.80000       1108.80|       7.50000        420.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0116 808-75320                 9.000  EACH|      50.00000        450.00|      50.00000        450.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0117 808-75325                 9.000  EACH|      70.00000        630.00|      70.00000        630.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0118 808-92027                35.000  m   |       5.22000        182.70|       2.30000         80.50|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  200mm                                   |                            |                            |
     SECTION TOTALS                       |             $  1,877,825.15|             $  1,914,553.31|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,877,825.15|             $  1,914,553.31|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/29/01
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  95,894,640.55                                                ROUTE : I-465
     CALL ORDER   : 174                     CONTRACT ID : R -25386-A                   COUNTIES : MARION
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 11/20/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 4654341

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   36-2231526     WALSH CONSTR CO OF ILL                                                 $ 67,113,700.00     100.0000%
   2   99-9996067     MILESTONE/BERNS/WEDDLE JV                                              $ 70,780,210.00     105.4631%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $ 72,616,320.00     108.1989%
====================================================================================================================================
                                          |(1) 36-2231526              |(2) 99-9996067              |(3) 35-0918397
                                          |WALSH CONSTR CO. OF ILL     |MILESTONE/BERNS/WEDDLE JV   |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   I-465 - DESIGN/BUILD INTERCHANGE MODIFICATION WITH BRIDGES,
               SIGNING AND LIGHTING
                                          |                            |                            |
0001 104-05404                        LUMP|66929000.00000   66929000.00|70594500.00000   70594500.00|72411000.00000    72411000.00
  DESIGN/BUILD                            |                            |                            |
0002 105-06904                20.000  EACH|     100.00000       2000.00|     110.00000       2200.00|     110.00000        2200.00
  PHONE(SUPERVISOR) , NEXTEL              |                            |                            |
0003 105-06905                40.000  EACH|      75.00000       3000.00|      75.00000       3000.00|      80.00000        3200.00
  PHONE(INSPECTOR) , NEXTEL               |                            |                            |
0004 105-06906               480.000  MOS |      90.00000      43200.00|      90.00000      43200.00|     100.00000       48000.00
  CELLULAR SERVICE(SUPERVISOR) , NEXTEL   |                            |                            |
0005 105-06907               690.000  MOS |      70.00000      48300.00|      75.00000      51750.00|     100.00000       69000.00
  CELLULAR SERVICE(INSPECTOR) , NEXTEL    |                            |                            |
0006 105-06908               264.000  MOS |      50.00000      13200.00|      40.00000      10560.00|      30.00000        7920.00
  RADIO SERVICE , NEXTEL                  |                            |                            |
0007 801-06975             75000.000  DOL |       1.00000      75000.00|       1.00000      75000.00|       1.00000       75000.00
  PATROLLER-- POLICE                      |                            |                            |
     SECTION TOTALS                       |             $ 67,113,700.00|             $ 70,780,210.00|                $ 72,616,320.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $ 67,113,700.00|             $ 70,780,210.00|                $ 72,616,320.00
====================================================================================================================================
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                                                                                                                   PAGE : 186 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,022,094.25                                                  ROUTE : SR 103
     CALL ORDER   : 186                     CONTRACT ID : R -25396-A                   COUNTIES : HENRY
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :   80  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A
                                                                                                  513300B

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING, INC.                                                     $  1,016,648.61     100.0000%
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,091,069.17     107.3201%
====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1917625              |
                                          |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-01925                10.000  MOS |    1850.00000      18500.00|    1625.00000      16250.00|
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   12500.00000      12500.00|    6500.00000       6500.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   50800.00000      50800.00|   54500.00000      54500.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   10000.00000      10000.00|   13100.00000      13100.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02271                 2.000  EACH|    2450.00000       4900.00|     300.00000        600.00|
  HEADWALL, REMOVE                        |                            |                            |
0006 202-02286                 2.000  EACH|   18500.00000      37000.00|   39000.00000      78000.00|
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 202-60820               202.000  m2  |       1.61000        325.22|       5.75000       1161.50|
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 202-60820             27984.000  m2  |       1.74000      48692.16|       1.65000      46173.60|
  SURFACE MILLING, ASPHALT 50MM           |                            |                            |
0009 203-02000               577.000  m3  |      18.00000      10386.00|      39.00000      22503.00|
  EXCAVATION, COMMON                      |                            |                            |
0010 203-02070               728.400  m3  |      15.40000      11217.36|       4.50000       3277.80|
  BORROW                                  |                            |                            |
0011 203-06499               780.000  m2  |       5.00000       3900.00|       4.50000       3510.00|
  SUBGRADE TREATMENT                      |                            |                            |
0012 206-51817               238.000  m2  |     277.00000      65926.00|     200.00000      47600.00|
  SHEET PILING, STEEL                     |                            |                            |
0013 207-02045               468.000  m3  |       4.00000       1872.00|      10.00000       4680.00|
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0014 211-02060               255.000  m3  |      38.70000       9868.50|     210.00000      53550.00|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,022,094.25                                                  ROUTE : SR 103
     CALL ORDER   : 186                     CONTRACT ID : R -25396-A                   COUNTIES : HENRY
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1917625              |
                                          |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 303-52308                54.800  Mg  |      30.00000       1644.00|      28.00000       1534.40|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0016 303-52309               244.100  Mg  |      30.00000       7323.00|      27.75000       6773.78|
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0017 303-60012               372.200  Mg  |      20.35000       7574.27|      20.00000       7444.00|
  AGGREGATE, 2                            |                            |                            |
0018 303-94433               508.000  m3  |      43.85000      22275.80|      68.00000      34544.00|
  AGGREGATE, 12                           |                            |                            |
0019 305-05204               379.000  Mg  |     125.00000      47375.00|      85.00000      32215.00|
  HMA FOR PATCHING                        |                            |                            |
0020 401-05455              2549.100  Mg  |      38.00000      96865.80|      39.75000     101326.73|
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0021 401-05456              1820.800  Mg  |      48.00000      87398.40|      49.00000      89219.20|
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0022 401-05463               637.900  Mg  |      54.00000      34446.60|      73.00000      46566.70|
  QC/QA HMA INTERMEDIATE 19.0 mm, SHOULDER|                            |                            |
0023 401-05464               186.700  Mg  |      48.00000       8961.60|      50.00000       9335.00|
  QC/QA HMA SURFACE 9.5 mm, SHOULDER      |                            |                            |
0024 402-05468               378.000  Mg  |      45.00000      17010.00|      45.00000      17010.00|
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0025 402-05474               173.000  Mg  |      38.00000       6574.00|      39.75000       6876.75|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0026 402-05477                97.000  Mg  |      48.00000       4656.00|      49.00000       4753.00|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0027 402-05481                87.000  Mg  |      50.00000       4350.00|      43.00000       3741.00|
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0028 404-05511               324.000  m2  |       8.00000       2592.00|       5.50000       1782.00|
  SEAL COAT, 2                            |                            |                            |
0029 405-05517                 4.900  Mg  |     300.00000       1470.00|     425.00000       2082.50|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0030 405-05518               508.000  m2  |       2.25000       1143.00|       0.75000        381.00|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0031 406-05520                15.300  Mg  |     216.00000       3304.80|     250.00000       3825.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0032 406-05521              3800.000  m2  |       0.06000        228.00|       0.05000        190.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0033 601-01704                 1.000  EACH|    1550.00000       1550.00|    1700.00000       1700.00|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, MODIFIED                        |                            |                            |
0034 601-06854                 1.000  EACH|    1450.00000       1450.00|    1600.00000       1600.00|
  GUARDRAIL, W-BEAM, NESTED               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,022,094.25                                                  ROUTE : SR 103
     CALL ORDER   : 186                     CONTRACT ID : R -25396-A                   COUNTIES : HENRY
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1917625              |
                                          |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 601-94689                 3.000  EACH|    2190.00000       6570.00|    2400.00000       7200.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0036 601-99105               104.775  m   |      31.00000       3248.03|      34.00000       3562.35|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0037 610-05527               844.500  Mg  |      85.00000      71782.50|      88.25000      74527.13|
  HMA FOR APPROACHES                      |                            |                            |
0038 611-06497                 5.000  EACH|     108.00000        540.00|     120.00000        600.00|
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0039 616-02320              1097.800  m2  |       5.85000       6422.13|       2.25000       2470.05|
  GEOTEXTILES                             |                            |                            |
0040 616-05689               354.000  Mg  |      32.55000      11522.70|      45.00000      15930.00|
  RIPRAP, CLASS 2                         |                            |                            |
0041 616-06405                38.000  Mg  |      20.55000        780.90|      35.00000       1330.00|
  RIPRAP, REVETMENT                       |                            |                            |
0042 621-01004                 2.000  EACH|     450.00000        900.00|     500.00000       1000.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0043 621-06548                 1.610  kg  |      49.50000         79.70|      50.00000         80.50|
  SEED MIXTURE, CV                        |                            |                            |
0044 621-06559              1530.500  m2  |       0.62000        948.91|       0.70000       1071.35|
  MULCHED SEEDING, R                      |                            |                            |
0045 621-06567                 1.000  kL  |       0.53000          0.53|       0.60000          0.60|
  WATER                                   |                            |                            |
0046 621-06570               355.700  m3  |      71.15000      25308.06|      19.00000       6758.30|
  TOP SOIL                                |                            |                            |
0047 621-06574              1691.000  m2  |       3.38000       5715.58|       4.00000       6764.00|
  SODDING                                 |                            |                            |
0048 714-26707                83.500  m   |    1155.00000      96442.50|    1300.00000     108550.00|
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 1800 mm x 1800 mm             |                            |                            |
0049 715-05168                31.500  m   |     111.00000       3496.50|      75.00000       2362.50|
  PIPE, TYPE 3, CIRCULAR, 300 mm          |                            |                            |
0050 715-26728                 5.000  EACH|    2883.00000      14415.00|    3700.00000      18500.00|
  GRATED BOX END SECTION, II, 4:1, 300 mm |                            |                            |
0051 715-46000                 1.000  EACH|     249.00000        249.00|     200.00000        200.00|
  PIPE END SECTION, 300 mm                |                            |                            |
0052 720-44000                17.000  EACH|     468.09000       7957.53|     300.00000       5100.00|
  CASTING, ADJUST TO GRADE                |                            |                            |
0053 723-06958                13.500  m   |    5366.00000      72441.00|    6350.00000      85725.00|
  STRUCTURE, PRECAST THREE-SIDED, 5700 mm |                            |                            |
  X 2100 mm                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,022,094.25                                                  ROUTE : SR 103
     CALL ORDER   : 186                     CONTRACT ID : R -25396-A                   COUNTIES : HENRY
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1917625              |
                                          |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0054 801-04308                 6.000  EACH|     275.00000       1650.00|     179.00000       1074.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0055 801-06203               510.000  m   |       4.00000       2040.00|       3.00000       1530.00|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0056 801-06207               510.000  m   |       3.65000       1861.50|       4.50000       2295.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0057 801-06605                14.000  EACH|      90.00000       1260.00|      64.00000        896.00|
  BARRICADE, IIIA                         |                            |                            |
0058 801-06606                12.000  EACH|     100.00000       1200.00|      75.00000        900.00|
  BARRICADE, IIIB                         |                            |                            |
0059 801-06625                43.000  EACH|      76.00000       3268.00|      74.00000       3182.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0060 801-06640                35.000  EACH|     110.00000       3850.00|      82.00000       2870.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0061 801-06645                20.000  EACH|      30.00000        600.00|      11.00000        220.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0062 801-06775                        LUMP|   25000.00000      25000.00|    9000.00000       9000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0063 804-06770                 8.000  EACH|      15.00000        120.00|      16.50000        132.00|
  DELINEATOR POST                         |                            |                            |
0064 808-06703               360.000  m   |       1.65000        594.00|       1.90000        684.00|
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0065 808-06712               440.000  m   |       0.19000         83.60|       0.17000         74.80|
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0066 808-06713              6034.000  m   |       0.19000       1146.46|       0.17000       1025.78|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0067 808-06714              3520.000  m   |       0.19000        668.80|       0.17000        598.40|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0068 808-06721               159.600  m   |       0.95000        151.62|       1.25000        199.50|
  TRANSVERSE MARKINGS, PAINT, CROSSWALK   |                            |                            |
  LINE, 100 mm                            |                            |                            |
0069 808-06726                30.300  m   |       3.50000        106.05|       6.50000        196.95|
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                            |                            |
  600 mm                                  |                            |                            |
0070 808-75245                90.000  m   |       1.65000        148.50|       1.70000        153.00|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
     SECTION TOTALS                       |             $  1,016,648.61|             $  1,091,069.17|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,016,648.61|             $  1,091,069.17|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,713,779.01                                                  ROUTE : CR 600 WEST
     CALL ORDER   : 190                     CONTRACT ID : R -25400-A                   COUNTIES : HANCOCK
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 10/01/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 9930008
                                                                                                  6330011
                                                                                                  9930021

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING, INC.                                                     $  1,645,224.86     100.0000%
   2   35-1151771     CALUMET ASPHALT PAVING CO                                              $  1,746,787.28     106.1731%
   3   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,776,067.44     107.9528%
   4   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,789,600.00     108.7754%
   5   35-0999231     HUNT PAVING COMPANY, INC.                                              $  1,799,688.78     109.3886%
====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1151771              |(3) 35-1917625
                                          |E & B PAVING, INC.          |CALUMET ASPHALT PAVING CO   |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROAD REPLACEMENT, ASPHALT
                                          |                            |                            |
0001 105-01925                10.000  MOS |    1500.00000      15000.00|    1468.87000      14688.70|    2496.35000       24963.50
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   20000.00000      20000.00|   20000.00000      20000.00|   27683.38000       27683.38
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   51342.00000      51342.00|   38500.00000      38500.00|   69715.00000       69715.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   45855.00000      45855.00|   28359.31000      28359.31|   29296.90000       29296.90
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241                82.000  m   |      12.00000        984.00|      12.42000       1018.44|      15.00000        1230.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|    6000.00000       6000.00|    6521.08000       6521.08|    6315.60000        6315.60
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 1                              |                            |                            |
0007 202-60820              2415.000  m2  |       1.30000       3139.50|       2.86000       6906.90|       3.37000        8138.55
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000              9597.000  m3  |      12.28000     117851.16|      13.00000     124761.00|      11.00000      105567.00
  EXCAVATION, COMMON                      |                            |                            |
0009 203-02070              2439.000  m3  |      24.38000      59462.82|      21.43000      52267.77|      14.77000       36024.03
  BORROW                                  |                            |                            |
0010 205-02231               252.000  m   |       9.75000       2457.00|      56.20000      14162.40|      70.52000       17771.04
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0011 205-02232                39.000  m3  |      10.75000        419.25|     167.34000       6526.26|      41.70000        1626.30
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DITCH SEDIMENT TRAP                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,713,779.01                                                  ROUTE : CR 600 WEST
     CALL ORDER   : 190                     CONTRACT ID : R -25400-A                   COUNTIES : HANCOCK
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1151771              |(3) 35-1917625
                                          |E & B PAVING, INC.          |CALUMET ASPHALT PAVING CO   |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 205-02236                10.000  EACH|      65.00000        650.00|      67.28000        672.80|      68.42000         684.20
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0013 211-02060               305.100  m3  |      30.84000       9409.28|      43.07000      13140.66|      16.68000        5089.07
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0014 213-52830               244.000  m3  |      63.64000      15528.16|      96.26000      23487.44|      84.07000       20513.08
  FLOWABLE MORTAR                         |                            |                            |
0015 303-04075                24.900  Mg  |      33.00000        821.70|      33.03000        822.45|      36.80000         916.32
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0016 303-52308               185.200  Mg  |      45.00000       8334.00|      31.78000       5885.66|     100.00000       18520.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0017 305-05206               443.300  Mg  |      35.00000      15515.50|      42.88000      19008.70|      42.00000       18618.60
  WIDENING WITH HMA                       |                            |                            |
0018 401-05437              7171.900  Mg  |      31.50000     225914.85|      35.50000     254602.45|      34.00000      243844.60
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0019 401-05454              2925.600  Mg  |      38.00000     111172.80|      39.00000     114098.40|      39.00000      114098.40
  QC/QA HMA INTERMEDIATE 12.5 mm, MAINLINE|                            |                            |
0020 401-05456              1276.000  Mg  |      54.00000      68904.00|      55.75000      71137.00|      60.00000       76560.00
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0021 401-05459              4185.200  Mg  |      31.50000     131833.80|      35.50000     148574.60|      34.00000      142296.80
  QC/QA HMA BASE 25.0 mm, SHOULDER        |                            |                            |
0022 401-05462              1381.900  Mg  |      36.00000      49748.40|      39.00000      53894.10|      40.00000       55276.00
  QC/QA HMA INTERMEDIATE 12.5 mm, SHOULDER|                            |                            |
0023 401-05464               628.200  Mg  |      47.00000      29525.40|      55.75000      35022.15|      69.00000       43345.80
  QC/QA HMA SURFACE 9.5 mm, SHOULDER      |                            |                            |
0024 401-06264                        LUMP|    3000.00000       3000.00|    3105.28000       3105.28|    1850.00000        1850.00
  PROFILOGRAPH, HMA                       |                            |                            |
0025 402-05470              3131.900  Mg  |      27.00000      84561.30|      32.75000     102569.73|      32.00000      100220.80
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0026 402-05483              1805.400  Mg  |      27.00000      48745.80|      32.75000      59126.85|      32.00000       57772.80
  HMA BASE C25.0 mm, SHOULDER             |                            |                            |
0027 402-05495               162.700  Mg  |      46.00000       7484.20|      39.00000       6345.30|      45.00000        7321.50
  HMA WEDGE AND LEVEL                     |                            |                            |
0028 405-05517                 1.100  Mg  |     335.00000        368.50|     200.00000        220.00|     750.00000         825.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0029 406-05520                26.600  Mg  |     160.00000       4256.00|     200.00000       5320.00|     190.00000        5054.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0030 601-01846                 1.000  EACH|    1495.00000       1495.00|    1547.46000       1547.46|    1657.85000        1657.85
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0031 601-06854                 2.000  EACH|    1080.00000       2160.00|    1117.90000       2235.80|    2126.25000        4252.50
  GUARDRAIL, W-BEAM, NESTED               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,713,779.01                                                  ROUTE : CR 600 WEST
     CALL ORDER   : 190                     CONTRACT ID : R -25400-A                   COUNTIES : HANCOCK
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1151771              |(3) 35-1917625
                                          |E & B PAVING, INC.          |CALUMET ASPHALT PAVING CO   |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 601-06856                 4.000  EACH|     310.00000       1240.00|     320.88000       1283.52|     724.69000        2898.76
  MODIFIED POSTS, NESTED GUARDRAIL        |                            |                            |
0033 601-94689                 7.000  EACH|    2110.00000      14770.00|    2184.05000      15288.35|    2315.72000       16210.04
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0034 601-99105               251.460  m   |      32.00000       8046.72|      33.12000       8328.36|      31.10000        7820.41
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0035 603-06040               318.000  m   |      13.00000       4134.00|      13.46000       4280.28|      16.68000        5304.24
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0036 604-06069                24.000  m2  |      66.95000       1606.80|      55.80000       1339.20|      48.31000        1159.44
  CURB RAMP, CONCRETE                     |                            |                            |
0037 604-06070                 9.800  m2  |     103.44000       1013.71|      83.66000        819.87|      64.42000         631.32
  SIDEWALK, CONCRETE                      |                            |                            |
0038 605-06140               152.000  m   |      41.18000       6259.36|      50.98000       7748.96|      51.84000        7879.68
  CURB AND GUTTER, CONCRETE               |                            |                            |
0039 610-05527               119.700  Mg  |      66.34000       7940.90|      70.14000       8395.76|     152.00000       18194.40
  HMA FOR APPROACHES                      |                            |                            |
0040 611-05330               102.900  m2  |      43.93000       4520.40|      65.74000       6764.65|      62.91000        6473.44
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0041 611-06497                12.000  EACH|     120.00000       1440.00|     124.21000       1490.52|     168.42000        2021.04
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0042 615-06490                34.000  EACH|     103.00000       3502.00|     106.61000       3624.74|     106.31000        3614.54
  RIGHT OF WAY MARKER                     |                            |                            |
0043 615-06505                 8.000  EACH|     445.00000       3560.00|     460.62000       3684.96|     436.83000        3494.64
  MONUMENT, B                             |                            |                            |
0044 615-06527                 3.000  EACH|     520.00000       1560.00|     538.25000       1614.75|     389.46000        1168.38
  MONUMENT, SECTION CORNER                |                            |                            |
0045 616-02320               696.000  m2  |       2.91000       2025.36|       1.99000       1385.04|       3.16000        2199.36
  GEOTEXTILES                             |                            |                            |
0046 616-06405               452.600  Mg  |      27.22000      12319.77|      27.97000      12659.22|      22.19000       10043.19
  RIPRAP, REVETMENT                       |                            |                            |
0047 621-01004                 1.000  EACH|     675.00000        675.00|     698.69000        698.69|     710.51000         710.51
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0048 621-06545                 3.500  Mg  |     565.00000       1977.50|     584.83000       2046.91|     594.63000        2081.21
  FERTILIZER                              |                            |                            |
0049 621-06553               745.000  kg  |       8.55000       6369.75|       8.85000       6593.25|       8.98000        6690.10
  SEED MIXTURE, R                         |                            |                            |
0050 621-06565                17.600  Mg  |     495.00000       8712.00|     512.37000       9017.71|     520.69000        9164.14
  MULCHING MATERIAL                       |                            |                            |
0051 621-06574               861.400  m2  |       3.70000       3187.18|       4.85000       4177.79|       6.10000        5254.54
  SODDING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,713,779.01                                                  ROUTE : CR 600 WEST
     CALL ORDER   : 190                     CONTRACT ID : R -25400-A                   COUNTIES : HANCOCK
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1151771              |(3) 35-1917625
                                          |E & B PAVING, INC.          |CALUMET ASPHALT PAVING CO   |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0052 621-06575              1184.600  m2  |       3.70000       4383.02|       4.85000       5745.31|       5.50000        6515.30
  SODDING, NURSERY                        |                            |                            |
0053 622-52436                 3.000  EACH|      20.00000         60.00|      20.70000         62.10|      32.63000          97.89
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0054 622-91786                90.000  EACH|      11.80000       1062.00|      12.21000       1098.90|      12.42000        1117.80
  SEEDLING                                |                            |                            |
0055 702-51863               222.000  EACH|       7.00000       1554.00|       7.76000       1722.72|       7.37000        1636.14
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0056 703-06029               652.000  kg  |       3.00000       1956.00|       3.26000       2125.52|       3.16000        2060.32
  REINFORCING BARS, EPOXY COATED          |                            |                            |
0057 704-51002                 1.400  m3  |     800.00000       1120.00|     869.48000       1217.27|     721.79000        1010.51
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0058 706-05733                 4.000  EACH|    1800.00000       7200.00|    1966.68000       7866.72|    1894.68000        7578.72
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                            |                            |
0059 706-51020                 1.200  m3  |    1000.00000       1200.00|    1086.85000       1304.22|    1052.60000        1263.12
  CONCRETE, C, RAILING                    |                            |                            |
0060 709-51821                        LUMP|    1200.00000       1200.00|    1242.11000       1242.11|    1263.12000        1263.12
  SURFACE SEAL , STR. NO. 1               |                            |                            |
0061 714-03437                58.000  m2  |     334.18000      19382.44|     570.34000      33079.72|     446.40000       25891.20
  WINGWALL, PRECAST, REINFORCED CONCRETE  |                            |                            |
0062 714-04733                28.000  m   |    4184.38000     117162.64|    4876.32000     136536.96|    5640.77000      157941.56
  CULVERT, PRECAST, 3 SIDED, REINFORCED   |                            |                            |
  CONCRETE,                               |                            |                            |
0063 715-05048              3582.000  m   |       6.17000      22100.94|       6.88000      24644.16|       7.00000       25074.00
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0064 715-05125                21.500  m   |     457.94000       9845.71|     200.00000       4300.00|      98.78000        2123.77
  PIPE, TYPE 1, CIRCULAR, 750 mm          |                            |                            |
0065 715-05149                12.100  m   |      84.31000       1020.15|     116.30000       1407.23|     125.22000        1515.16
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0066 715-05151               853.800  m   |      78.78000      67262.36|      67.90000      57973.02|      65.79000       56171.50
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0067 715-05152               139.000  m   |      50.16000       6972.24|      75.86000      10544.54|      70.07000        9739.73
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0068 715-05169                54.000  m   |      80.79000       4362.66|      68.59000       3703.86|      80.20000        4330.80
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0069 715-05171                10.300  m   |     154.34000       1589.70|      85.50000        880.65|      87.72000         903.52
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
0070 715-46000                 1.000  EACH|     402.00000        402.00|     350.06000        350.06|     204.38000         204.38
  PIPE END SECTION, 300 mm                |                            |                            |
0071 715-46005                14.000  EACH|     497.00000       6958.00|     156.92000       2196.88|     218.97000        3065.58
  PIPE END SECTION, 375 mm                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,713,779.01                                                  ROUTE : CR 600 WEST
     CALL ORDER   : 190                     CONTRACT ID : R -25400-A                   COUNTIES : HANCOCK
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1151771              |(3) 35-1917625
                                          |E & B PAVING, INC.          |CALUMET ASPHALT PAVING CO   |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0072 715-46010                 4.000  EACH|     629.00000       2516.00|     196.44000        785.76|     239.18000         956.72
  PIPE END SECTION, 450 mm                |                            |                            |
0073 715-46030                 2.000  EACH|    1249.00000       2498.00|     481.01000        962.02|     374.97000         749.94
  PIPE END SECTION, 750 mm                |                            |                            |
0074 715-91361               224.800  m   |      33.75000       7587.00|      30.54000       6865.39|      31.05000        6980.04
  PIPE, PVC, 150 mm                       |                            |                            |
0075 718-06528                16.000  EACH|     576.00000       9216.00|     621.06000       9936.96|     631.56000       10104.96
  OUTLET PROTECTOR, 1                     |                            |                            |
0076 718-06529                 4.000  EACH|     550.00000       2200.00|     517.55000       2070.20|     526.30000        2105.20
  OUTLET PROTECTOR, 2                     |                            |                            |
0077 718-06531                 6.000  EACH|     513.00000       3078.00|     284.65000       1707.90|     289.47000        1736.82
  OUTLET PROTECTOR, 3                     |                            |                            |
0078 718-06532              1000.000  m   |       2.75000       2750.00|       2.85000       2850.00|       2.89000        2890.00
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0079 718-52610               616.900  m3  |      34.65000      21375.59|      31.57000      19475.53|      32.11000       19808.66
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0080 718-99153              6214.400  m2  |       1.32000       8203.01|       1.55000       9632.32|       1.57000        9756.61
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0081 720-45035                 6.000  EACH|    1092.00000       6552.00|     910.39000       5462.34|     812.16000        4872.96
  INLET, F7                               |                            |                            |
0082 720-45270                 4.000  EACH|     748.00000       2992.00|     600.78000       2403.12|     686.58000        2746.32
  PIPE CATCH BASIN, 450 mm                |                            |                            |
0083 720-98174                 1.000  EACH|    1612.00000       1612.00|    1777.82000       1777.82|    1638.54000        1638.54
  INLET, B15                              |                            |                            |
0084 720-98555                 1.000  EACH|    1612.00000       1612.00|    1777.82000       1777.82|    1638.54000        1638.54
  INLET, C15                              |                            |                            |
0085 722-01807               112.000  m2  |      49.00000       5488.00|      36.23000       4057.76|       9.40000        1052.80
  MEMBRANE WATERPROOFING                  |                            |                            |
0086 727-90308                85.000  m   |     129.00000      10965.00|      30.02000       2551.70|      24.21000        2057.85
  EPOXY INJECTION, CRACK PREPARATION      |                            |                            |
0087 727-90309                85.000  L   |      22.50000       1912.50|       4.14000        351.90|       2.63000         223.55
  EPOXY INJECTION, EPOXY MATERIAL         |                            |                            |
0088 727-93560                        LUMP|     800.00000        800.00|     724.56000        724.56|     421.04000         421.04
  EPOXY INJECTION, FURNISHING EQUIPMENT , |                            |                            |
  STR. NO. 1                              |                            |                            |
0089 801-04308                 4.000  EACH|     315.00000       1260.00|     227.72000        910.88|     231.57000         926.28
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0090 801-06605                14.000  EACH|     100.00000       1400.00|      77.63000       1086.82|      78.95000        1105.30
  BARRICADE, IIIA                         |                            |                            |
0091 801-06625                14.000  EACH|      68.00000        952.00|      93.16000       1304.24|      94.73000        1326.22
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,713,779.01                                                  ROUTE : CR 600 WEST
     CALL ORDER   : 190                     CONTRACT ID : R -25400-A                   COUNTIES : HANCOCK
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1151771              |(3) 35-1917625
                                          |E & B PAVING, INC.          |CALUMET ASPHALT PAVING CO   |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0092 801-06640                14.000  EACH|      68.00000        952.00|      67.28000        941.92|      68.42000         957.88
  CONSTRUCTION SIGN, A                    |                            |                            |
0093 801-06775                        LUMP|   25900.00000      25900.00|   24190.59000      24190.59|   20784.43000       20784.43
  MAINTAINING TRAFFIC                     |                            |                            |
0094 802-02489                 8.000  m   |      41.00000        328.00|      42.44000        339.52|      28.63000         229.04
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE                                    |                            |                            |
0095 802-76035                 1.125  m2  |     275.00000        309.38|     285.91000        321.65|     234.74000         264.08
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0096 808-04298                 2.000  EACH|     265.00000        530.00|     357.11000        714.22|     363.15000         726.30
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (R X R)             |                            |                            |
0097 808-06712               354.000  m   |       0.22000         77.88|       0.17000         60.18|       0.17000          60.18
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0098 808-06713              3697.000  m   |       0.22000        813.34|       0.14000        517.58|       0.15000         554.55
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0099 808-06714              2144.000  m   |       0.22000        471.68|       0.14000        300.16|       0.15000         321.60
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0100 808-75297                49.000  m   |       8.75000        428.75|      10.87000        532.63|      11.05000         541.45
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0101 808-75320                 4.000  EACH|      50.00000        200.00|      51.76000        207.04|      52.63000         210.52
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0102 808-75325                 4.000  EACH|      73.00000        292.00|      67.28000        269.12|      68.42000         273.68
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0103 808-75998               162.000  EACH|      19.50000       3159.00|      28.47000       4612.14|      28.95000        4689.90
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0104 601-01128                 4.000  EACH|     800.00000       3200.00|     828.08000       3312.32|     947.34000        3789.36
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            |
     SECTION TOTALS                       |             $  1,645,224.86|             $  1,746,787.28|                $  1,776,067.44
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,645,224.86|             $  1,746,787.28|                $  1,776,067.44
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,713,779.01                                                  ROUTE : CR 600 WEST
     CALL ORDER   : 190                     CONTRACT ID : R -25400-A                   COUNTIES : HANCOCK
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |(5) 35-0999231              |
                                          |RIETH RILEY CONSTRUCTION    |HUNT PAVING COMPANY, INC.   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROAD REPLACEMENT, ASPHALT
                                          |                            |                            |
0001 105-01925                10.000  MOS |    1900.00000      19000.00|    1200.00000      12000.00|
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   23800.00000      23800.00|   30000.00000      30000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   90000.00000      90000.00|   89950.00000      89950.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   28139.69000      28139.69|   35900.00000      35900.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241                82.000  m   |      15.00000       1230.00|      15.75000       1291.50|
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   11800.00000      11800.00|    7500.00000       7500.00|
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 1                              |                            |                            |
0007 202-60820              2415.000  m2  |       2.00000       4830.00|       3.00000       7245.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000              9597.000  m3  |      14.00000     134358.00|      14.50000     139156.50|
  EXCAVATION, COMMON                      |                            |                            |
0009 203-02070              2439.000  m3  |      12.00000      29268.00|      10.00000      24390.00|
  BORROW                                  |                            |                            |
0010 205-02231               252.000  m   |      58.00000      14616.00|      22.00000       5544.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0011 205-02232                39.000  m3  |     230.00000       8970.00|      35.00000       1365.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DITCH SEDIMENT TRAP                     |                            |                            |
0012 205-02236                10.000  EACH|      68.00000        680.00|      70.00000        700.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0013 211-02060               305.100  m3  |      40.00000      12204.00|      58.00000      17695.80|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0014 213-52830               244.000  m3  |     128.00000      31232.00|      75.00000      18300.00|
  FLOWABLE MORTAR                         |                            |                            |
0015 303-04075                24.900  Mg  |      27.00000        672.30|      45.00000       1120.50|
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0016 303-52308               185.200  Mg  |      32.00000       5926.40|      45.00000       8334.00|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0017 305-05206               443.300  Mg  |      60.00000      26598.00|      48.00000      21278.40|
  WIDENING WITH HMA                       |                            |                            |
0018 401-05437              7171.900  Mg  |      35.00000     251016.50|      35.00000     251016.50|
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,713,779.01                                                  ROUTE : CR 600 WEST
     CALL ORDER   : 190                     CONTRACT ID : R -25400-A                   COUNTIES : HANCOCK
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |(5) 35-0999231              |
                                          |RIETH RILEY CONSTRUCTION    |HUNT PAVING COMPANY, INC.   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 401-05454              2925.600  Mg  |      38.00000     111172.80|      40.00000     117024.00|
  QC/QA HMA INTERMEDIATE 12.5 mm, MAINLINE|                            |                            |
0020 401-05456              1276.000  Mg  |      50.00000      63800.00|      57.00000      72732.00|
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0021 401-05459              4185.200  Mg  |      35.00000     146482.00|      34.00000     142296.80|
  QC/QA HMA BASE 25.0 mm, SHOULDER        |                            |                            |
0022 401-05462              1381.900  Mg  |      38.00000      52512.20|      38.00000      52512.20|
  QC/QA HMA INTERMEDIATE 12.5 mm, SHOULDER|                            |                            |
0023 401-05464               628.200  Mg  |      50.00000      31410.00|      50.00000      31410.00|
  QC/QA HMA SURFACE 9.5 mm, SHOULDER      |                            |                            |
0024 401-06264                        LUMP|    2500.00000       2500.00|    6000.00000       6000.00|
  PROFILOGRAPH, HMA                       |                            |                            |
0025 402-05470              3131.900  Mg  |      30.00000      93957.00|      28.00000      87693.20|
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0026 402-05483              1805.400  Mg  |      30.00000      54162.00|      29.00000      52356.60|
  HMA BASE C25.0 mm, SHOULDER             |                            |                            |
0027 402-05495               162.700  Mg  |      45.00000       7321.50|      51.00000       8297.70|
  HMA WEDGE AND LEVEL                     |                            |                            |
0028 405-05517                 1.100  Mg  |     800.00000        880.00|     335.00000        368.50|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0029 406-05520                26.600  Mg  |     200.00000       5320.00|     160.00000       4256.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0030 601-01846                 1.000  EACH|    1650.00000       1650.00|    1600.00000       1600.00|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0031 601-06854                 2.000  EACH|    2100.00000       4200.00|    2200.00000       4400.00|
  GUARDRAIL, W-BEAM, NESTED               |                            |                            |
0032 601-06856                 4.000  EACH|     185.00000        740.00|     175.00000        700.00|
  MODIFIED POSTS, NESTED GUARDRAIL        |                            |                            |
0033 601-94689                 7.000  EACH|    2300.00000      16100.00|    2500.00000      17500.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0034 601-99105               251.460  m   |      31.00000       7795.26|      33.00000       8298.18|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0035 603-06040               318.000  m   |      16.50000       5247.00|      17.50000       5565.00|
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0036 604-06069                24.000  m2  |      80.00000       1920.00|      78.00000       1872.00|
  CURB RAMP, CONCRETE                     |                            |                            |
0037 604-06070                 9.800  m2  |      55.00000        539.00|      78.00000        764.40|
  SIDEWALK, CONCRETE                      |                            |                            |
0038 605-06140               152.000  m   |      60.00000       9120.00|      55.00000       8360.00|
  CURB AND GUTTER, CONCRETE               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,713,779.01                                                  ROUTE : CR 600 WEST
     CALL ORDER   : 190                     CONTRACT ID : R -25400-A                   COUNTIES : HANCOCK
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |(5) 35-0999231              |
                                          |RIETH RILEY CONSTRUCTION    |HUNT PAVING COMPANY, INC.   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 610-05527               119.700  Mg  |     100.00000      11970.00|      70.00000       8379.00|
  HMA FOR APPROACHES                      |                            |                            |
0040 611-05330               102.900  m2  |      45.00000       4630.50|      65.00000       6688.50|
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0041 611-06497                12.000  EACH|     165.00000       1980.00|     160.00000       1920.00|
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0042 615-06490                34.000  EACH|     110.00000       3740.00|     105.00000       3570.00|
  RIGHT OF WAY MARKER                     |                            |                            |
0043 615-06505                 8.000  EACH|     435.00000       3480.00|     450.00000       3600.00|
  MONUMENT, B                             |                            |                            |
0044 615-06527                 3.000  EACH|     390.00000       1170.00|     400.00000       1200.00|
  MONUMENT, SECTION CORNER                |                            |                            |
0045 616-02320               696.000  m2  |       2.10000       1461.60|       2.00000       1392.00|
  GEOTEXTILES                             |                            |                            |
0046 616-06405               452.600  Mg  |      28.00000      12672.80|      26.00000      11767.60|
  RIPRAP, REVETMENT                       |                            |                            |
0047 621-01004                 1.000  EACH|     700.00000        700.00|     675.00000        675.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0048 621-06545                 3.500  Mg  |     590.00000       2065.00|     675.00000       2362.50|
  FERTILIZER                              |                            |                            |
0049 621-06553               745.000  kg  |       9.00000       6705.00|       8.55000       6369.75|
  SEED MIXTURE, R                         |                            |                            |
0050 621-06565                17.600  Mg  |     520.00000       9152.00|     495.00000       8712.00|
  MULCHING MATERIAL                       |                            |                            |
0051 621-06574               861.400  m2  |       4.00000       3445.60|       3.70000       3187.18|
  SODDING                                 |                            |                            |
0052 621-06575              1184.600  m2  |       4.00000       4738.40|       3.70000       4383.02|
  SODDING, NURSERY                        |                            |                            |
0053 622-52436                 3.000  EACH|      32.00000         96.00|      35.00000        105.00|
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0054 622-91786                90.000  EACH|      12.40000       1116.00|      11.80000       1062.00|
  SEEDLING                                |                            |                            |
0055 702-51863               222.000  EACH|       6.30000       1398.60|       8.00000       1776.00|
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0056 703-06029               652.000  kg  |       2.30000       1499.60|       4.00000       2608.00|
  REINFORCING BARS, EPOXY COATED          |                            |                            |
0057 704-51002                 1.400  m3  |    1470.00000       2058.00|     900.00000       1260.00|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0058 706-05733                 4.000  EACH|    1575.00000       6300.00|    2000.00000       8000.00|
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,713,779.01                                                  ROUTE : CR 600 WEST
     CALL ORDER   : 190                     CONTRACT ID : R -25400-A                   COUNTIES : HANCOCK
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |(5) 35-0999231              |
                                          |RIETH RILEY CONSTRUCTION    |HUNT PAVING COMPANY, INC.   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0059 706-51020                 1.200  m3  |     630.00000        756.00|    1100.00000       1320.00|
  CONCRETE, C, RAILING                    |                            |                            |
0060 709-51821                        LUMP|     965.00000        965.00|    1200.00000       1200.00|
  SURFACE SEAL , STR. NO. 1               |                            |                            |
0061 714-03437                58.000  m2  |     525.00000      30450.00|     400.00000      23200.00|
  WINGWALL, PRECAST, REINFORCED CONCRETE  |                            |                            |
0062 714-04733                28.000  m   |    5700.00000     159600.00|    5300.00000     148400.00|
  CULVERT, PRECAST, 3 SIDED, REINFORCED   |                            |                            |
  CONCRETE,                               |                            |                            |
0063 715-05048              3582.000  m   |       7.00000      25074.00|       8.00000      28656.00|
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0064 715-05125                21.500  m   |     100.00000       2150.00|     140.00000       3010.00|
  PIPE, TYPE 1, CIRCULAR, 750 mm          |                            |                            |
0065 715-05149                12.100  m   |      60.00000        726.00|     110.00000       1331.00|
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0066 715-05151               853.800  m   |      50.00000      42690.00|      63.00000      53789.40|
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0067 715-05152               139.000  m   |      60.00000       8340.00|      78.00000      10842.00|
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0068 715-05169                54.000  m   |      53.00000       2862.00|      62.00000       3348.00|
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0069 715-05171                10.300  m   |      63.00000        648.90|     110.00000       1133.00|
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
0070 715-46000                 1.000  EACH|     240.00000        240.00|     350.00000        350.00|
  PIPE END SECTION, 300 mm                |                            |                            |
0071 715-46005                14.000  EACH|     245.00000       3430.00|     210.00000       2940.00|
  PIPE END SECTION, 375 mm                |                            |                            |
0072 715-46010                 4.000  EACH|     270.00000       1080.00|     245.00000        980.00|
  PIPE END SECTION, 450 mm                |                            |                            |
0073 715-46030                 2.000  EACH|     450.00000        900.00|     425.00000        850.00|
  PIPE END SECTION, 750 mm                |                            |                            |
0074 715-91361               224.800  m   |      31.00000       6968.80|      40.00000       8992.00|
  PIPE, PVC, 150 mm                       |                            |                            |
0075 718-06528                16.000  EACH|     630.00000      10080.00|     425.00000       6800.00|
  OUTLET PROTECTOR, 1                     |                            |                            |
0076 718-06529                 4.000  EACH|     525.00000       2100.00|     410.00000       1640.00|
  OUTLET PROTECTOR, 2                     |                            |                            |
0077 718-06531                 6.000  EACH|     290.00000       1740.00|     400.00000       2400.00|
  OUTLET PROTECTOR, 3                     |                            |                            |
0078 718-06532              1000.000  m   |       3.00000       3000.00|       3.00000       3000.00|
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,713,779.01                                                  ROUTE : CR 600 WEST
     CALL ORDER   : 190                     CONTRACT ID : R -25400-A                   COUNTIES : HANCOCK
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |(5) 35-0999231              |
                                          |RIETH RILEY CONSTRUCTION    |HUNT PAVING COMPANY, INC.   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0079 718-52610               616.900  m3  |      32.00000      19740.80|      46.00000      28377.40|
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0080 718-99153              6214.400  m2  |       1.60000       9943.04|       1.25000       7768.00|
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0081 720-45035                 6.000  EACH|    1240.00000       7440.00|     800.00000       4800.00|
  INLET, F7                               |                            |                            |
0082 720-45270                 4.000  EACH|    1020.00000       4080.00|     650.00000       2600.00|
  PIPE CATCH BASIN, 450 mm                |                            |                            |
0083 720-98174                 1.000  EACH|    1800.00000       1800.00|    1500.00000       1500.00|
  INLET, B15                              |                            |                            |
0084 720-98555                 1.000  EACH|    1830.00000       1830.00|    1500.00000       1500.00|
  INLET, C15                              |                            |                            |
0085 722-01807               112.000  m2  |      60.00000       6720.00|      55.00000       6160.00|
  MEMBRANE WATERPROOFING                  |                            |                            |
0086 727-90308                85.000  m   |     160.00000      13600.00|     135.00000      11475.00|
  EPOXY INJECTION, CRACK PREPARATION      |                            |                            |
0087 727-90309                85.000  L   |      27.00000       2295.00|      25.00000       2125.00|
  EPOXY INJECTION, EPOXY MATERIAL         |                            |                            |
0088 727-93560                        LUMP|    1000.00000       1000.00|    1000.00000       1000.00|
  EPOXY INJECTION, FURNISHING EQUIPMENT , |                            |                            |
  STR. NO. 1                              |                            |                            |
0089 801-04308                 4.000  EACH|     230.00000        920.00|     350.00000       1400.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0090 801-06605                14.000  EACH|      78.00000       1092.00|     125.00000       1750.00|
  BARRICADE, IIIA                         |                            |                            |
0091 801-06625                14.000  EACH|      95.00000       1330.00|      70.00000        980.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0092 801-06640                14.000  EACH|      68.00000        952.00|      70.00000        980.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0093 801-06775                        LUMP|   10000.00000      10000.00|   35000.00000      35000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0094 802-02489                 8.000  m   |      29.00000        232.00|      30.00000        240.00|
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE                                    |                            |                            |
0095 802-76035                 1.125  m2  |     235.00000        264.38|     250.00000        281.25|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0096 808-04298                 2.000  EACH|     360.00000        720.00|     300.00000        600.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (R X R)             |                            |                            |
0097 808-06712               354.000  m   |       0.17000         60.18|       0.22000         77.88|
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/29/01
                                                                                                                   PAGE : 190 -12
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,713,779.01                                                  ROUTE : CR 600 WEST
     CALL ORDER   : 190                     CONTRACT ID : R -25400-A                   COUNTIES : HANCOCK
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |(5) 35-0999231              |
                                          |RIETH RILEY CONSTRUCTION    |HUNT PAVING COMPANY, INC.   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0098 808-06713              3697.000  m   |       0.15000        554.55|       0.22000        813.34|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0099 808-06714              2144.000  m   |       0.15000        321.60|       0.22000        471.68|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0100 808-75297                49.000  m   |      11.00000        539.00|       8.50000        416.50|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0101 808-75320                 4.000  EACH|      52.00000        208.00|      55.00000        220.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0102 808-75325                 4.000  EACH|      68.00000        272.00|      75.00000        300.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0103 808-75998               162.000  EACH|      28.00000       4536.00|      30.00000       4860.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0104 601-01128                 4.000  EACH|     950.00000       3800.00|    1000.00000       4000.00|
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            |
     SECTION TOTALS                       |             $  1,789,600.00|             $  1,799,688.78|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,789,600.00|             $  1,799,688.78|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   905,407.63                                                  ROUTE : 3
     CALL ORDER   : 194                     CONTRACT ID : R -25448-A                   COUNTIES : DELAWARE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 08/31/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 2012013
                                                                                                  2012013

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING, INC.                                                     $    918,439.96     100.0000%
====================================================================================================================================
                                          |(1) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
                                          |                            |                            |
0001 105-01925                 6.000  MOS |    1800.00000      10800.00|                            |
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   30000.00000      30000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   45900.00000      45900.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   27000.00000      27000.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02255                 3.000  EACH|     500.00000       1500.00|                            |
  TREE, 460 mm, REMOVE                    |                            |                            |
0006 202-02260                 6.000  EACH|     700.00000       4200.00|                            |
  TREE, 760 mm, REMOVE                    |                            |                            |
0007 202-02265                 1.000  EACH|    1000.00000       1000.00|                            |
  TREE, 1220 mm, REMOVE                   |                            |                            |
0008 202-02278                95.000  m   |      29.38000       2791.10|                            |
  CURB, CONCRETE, REMOVE                  |                            |                            |
0009 202-60820              5831.800  m2  |       2.00000      11663.60|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 202-78515                        LUMP|    2038.19000       2038.19|                            |
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0011 202-96151                        LUMP|     800.00000        800.00|                            |
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                            |                            |
0012 203-02000              1690.000  m3  |      38.30000      64727.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0013 205-02224              1227.000  m   |       5.25000       6441.75|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0014 205-02229                69.700  m   |      10.10000        703.97|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   905,407.63                                                  ROUTE : 3
     CALL ORDER   : 194                     CONTRACT ID : R -25448-A                   COUNTIES : DELAWARE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 205-02234                16.000  EACH|      60.00000        960.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0016 205-02236                11.000  EACH|      60.00000        660.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0017 205-02237                13.000  EACH|      40.00000        520.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0018 211-02060               473.000  m3  |      29.51000      13958.23|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0019 303-52308              1665.000  Mg  |      17.33000      28854.45|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0020 303-60910                 5.000  Mg  |      17.33000         86.65|                            |
  COMPACTED AGGREGATE FOR SURFACE, 0      |                            |                            |
0021 305-05204                22.290  Mg  |     100.00000       2229.00|                            |
  HMA FOR PATCHING                        |                            |                            |
0022 401-05437              1405.000  Mg  |      55.00000      77275.00|                            |
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0023 401-05455              2290.000  Mg  |      40.00000      91600.00|                            |
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0024 401-05456               585.000  Mg  |      68.00000      39780.00|                            |
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0025 402-05481               250.000  Mg  |      50.00000      12500.00|                            |
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0026 404-05511               910.000  m2  |       5.59000       5086.90|                            |
  SEAL COAT, 2                            |                            |                            |
0027 405-05518              2941.000  m2  |       1.00000       2941.00|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0028 406-05520                 4.750  Mg  |     160.00000        760.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0029 601-01115                52.200  m   |      95.00000       4959.00|                            |
  GUARDRAIL, W BEAM, 0.476 m SPACING      |                            |                            |
0030 601-01839                 1.000  EACH|    1750.00000       1750.00|                            |
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 6                               |                            |                            |
0031 601-01846                 1.000  EACH|    1750.00000       1750.00|                            |
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0032 601-99105                30.460  m   |      55.00000       1675.30|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   905,407.63                                                  ROUTE : 3
     CALL ORDER   : 194                     CONTRACT ID : R -25448-A                   COUNTIES : DELAWARE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 601-99106                 7.600  m   |      75.00000        570.00|                            |
  GUARDRAIL, W BEAM, 0.952 m SPACING      |                            |                            |
0034 601-99110                 9.900  m   |      55.00000        544.50|                            |
  GUARDRAIL, W BEAM, LONG POST, 1.905 m   |                            |                            |
  SPACING                                 |                            |                            |
0035 603-06045                84.000  m   |      39.00000       3276.00|                            |
  FENCE, CHAIN LINK, 1220 mm              |                            |                            |
0036 605-92887               670.500  m   |      82.38000      55235.79|                            |
  CURB AND GUTTER, COMBINED, CONCRETE,    |                            |                            |
  MODIFIED                                |                            |                            |
0037 610-05527               320.000  Mg  |      80.00000      25600.00|                            |
  HMA FOR APPROACHES                      |                            |                            |
0038 611-05330               450.000  m2  |      44.57000      20056.50|                            |
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0039 611-06497                12.000  EACH|     110.00000       1320.00|                            |
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0040 615-06490                32.000  EACH|     105.00000       3360.00|                            |
  RIGHT OF WAY MARKER                     |                            |                            |
0041 615-06530                 1.000  EACH|     700.00000        700.00|                            |
  POST, BENCHMARK                         |                            |                            |
0042 616-02320                11.000  m2  |       7.11000         78.21|                            |
  GEOTEXTILES                             |                            |                            |
0043 616-06396                 5.500  Mg  |      56.95000        313.23|                            |
  RIPRAP                                  |                            |                            |
0044 621-01004                 2.000  EACH|     750.00000       1500.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0045 621-06560              1776.900  m2  |       0.66000       1172.75|                            |
  MULCHED SEEDING, U                      |                            |                            |
0046 621-06574              2519.300  m2  |       3.60000       9069.48|                            |
  SODDING                                 |                            |                            |
0047 702-51015                38.500  m3  |     685.00000      26372.50|                            |
  CONCRETE, B, FOOTINGS                   |                            |                            |
0048 702-94139                50.800  m3  |     635.00000      32258.00|                            |
  CONCRETE, A, ABOVE FOOTINGS             |                            |                            |
0049 703-51030              4185.000  kg  |       1.85000       7742.25|                            |
  REINFORCING STEEL                       |                            |                            |
0050 703-51032              3695.000  kg  |       2.30000       8498.50|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0051 709-51821                        LUMP|    1600.00000       1600.00|                            |
  SURFACE SEAL                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   905,407.63                                                  ROUTE : 3
     CALL ORDER   : 194                     CONTRACT ID : R -25448-A                   COUNTIES : DELAWARE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0052 715-05032               186.500  m   |      60.51000      11285.12|                            |
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0053 715-05123                17.300  m   |     141.67000       2450.89|                            |
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            |
0054 715-05149               168.600  m   |      58.52000       9866.47|                            |
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0055 715-05169                29.000  m   |      93.48000       2710.92|                            |
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0056 715-05171                12.200  m   |     110.08000       1342.98|                            |
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
0057 715-46000                 4.000  EACH|     258.63000       1034.52|                            |
  PIPE END SECTION, 300 mm                |                            |                            |
0058 715-46005                 5.000  EACH|     270.18000       1350.90|                            |
  PIPE END SECTION, 375 mm                |                            |                            |
0059 715-46010                 2.000  EACH|     294.43000        588.86|                            |
  PIPE END SECTION, 450 mm                |                            |                            |
0060 715-46020                 2.000  EACH|     479.18000        958.36|                            |
  PIPE END SECTION, 600 mm                |                            |                            |
0061 720-45015                 9.000  EACH|    1253.95000      11285.55|                            |
  INLET, A8                               |                            |                            |
0062 720-45055                 3.000  EACH|    1438.75000       4316.25|                            |
  INLET, M10                              |                            |                            |
0063 720-45265                 2.000  EACH|    1126.90000       2253.80|                            |
  PIPE CATCH BASIN, 375 mm                |                            |                            |
0064 720-98174                 1.000  EACH|    1873.03000       1873.03|                            |
  INLET, B15                              |                            |                            |
0065 728-98377                        LUMP|    1450.00000       1450.00|                            |
  MASONRY COATING                         |                            |                            |
0066 801-06640                18.000  EACH|     150.00000       2700.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0069 801-06775                        LUMP|   70000.00000      70000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0071 802-76025                 4.580  m2  |     147.36000        674.91|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0072 805-01815                 4.000  EACH|    1606.81000       6427.24|                            |
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0073 805-01842                 7.000  EACH|     773.46000       5414.22|                            |
  HANDHOLE, SIGNAL                        |                            |                            |
0074 805-01844               310.000  m   |      33.17000      10282.70|                            |
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                            |                            |
  UNDERGROUND                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   905,407.63                                                  ROUTE : 3
     CALL ORDER   : 194                     CONTRACT ID : R -25448-A                   COUNTIES : DELAWARE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0075 805-02441               659.000  m   |       0.33000        217.47|                            |
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0076 805-78100                 1.000  EACH|    8281.74000       8281.74|                            |
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            |
  PHASE                                   |                            |                            |
0077 805-78205                 8.000  EACH|     342.91000       2743.28|                            |
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0078 805-78415                 4.000  EACH|    1136.93000       4547.72|                            |
  SPAN, CATENARY, AND TETHER              |                            |                            |
0079 805-78420                 4.000  EACH|     213.74000        854.96|                            |
  DISCONNECT HANGER                       |                            |                            |
0080 805-78445                 1.000  EACH|     310.42000        310.42|                            |
  SIGNAL SERVICE                          |                            |                            |
0081 805-78467                11.000  m   |       7.78000         85.58|                            |
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0082 805-78485                65.000  m   |       8.30000        539.50|                            |
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0083 805-78490               128.000  m   |       8.23000       1053.44|                            |
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0084 805-78510               594.000  m   |       3.51000       2084.94|                            |
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0085 805-78785                 6.000  EACH|     734.99000       4409.94|                            |
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0086 805-78795               206.000  m   |      25.07000       5164.42|                            |
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0087 805-78925                 1.000  EACH|     947.56000        947.56|                            |
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0088 805-81032                 4.000  EACH|    2167.94000       8671.76|                            |
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            |
0089 805-92504                 5.000  EACH|     166.51000        832.55|                            |
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
0090 805-96014              1482.000  m   |       5.92000       8773.44|                            |
  SAW CUT, FULL DEPTH                     |                            |                            |
0091 808-06703               827.400  m   |       0.92000        761.21|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0092 808-75245              1893.000  m   |       0.92000       1741.56|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0093 808-75278               125.300  m   |       6.60000        826.98|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 300mm   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   905,407.63                                                  ROUTE : 3
     CALL ORDER   : 194                     CONTRACT ID : R -25448-A                   COUNTIES : DELAWARE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0094 808-75297                28.400  m   |      10.50000        298.20|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0095 808-75320                 4.000  EACH|      50.00000        200.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0096 808-75325                 2.000  EACH|      62.00000        124.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0097 801-06207              4390.000  m   |       3.45000      15145.50|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0098 802-05701                20.400  m   |      33.79000        689.32|                            |
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0099 715-98976                 1.000  EACH|    4688.90000       4688.90|                            |
  GRATED BOX END SECTION, II, 6:1, 600 mm |                            |                            |
     SECTION TOTALS                       |             $    918,439.96|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    918,439.96|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   593,849.11                                                  ROUTE : 24
     CALL ORDER   : 198                     CONTRACT ID : R -25481-A                   COUNTIES : ALLEN
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 07/01/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 9924007

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1065659     BROOKS CONSTRUCTION                                                    $    540,400.81     100.0000%
   2   35-1016737     WAYNE ASPHALT & CONSTRUCTION                                           $    577,975.08     106.9530%
   3   35-1139301     E & B PAVING, INC.                                                     $    599,367.60     110.9116%
====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1016737              |(3) 35-1139301
                                          |BROOKS CONSTRUCTION         |WAYNE ASPHALT & CONSTRUCTION|E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   WEIGH IN MOTION SYSTEM
                                          |                            |                            |
0001 105-01925                 5.000  MOS |    1000.00000       5000.00|    1500.00000       7500.00|     988.00000        4940.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    5500.00000       5500.00|    2500.00000       2500.00|    6522.00000        6522.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   27000.00000      27000.00|   28200.00000      28200.00|   29000.00000       29000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    5400.00000       5400.00|    4000.00000       4000.00|    4660.21000        4660.21
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-60820               216.000  m2  |      10.00000       2160.00|      10.00000       2160.00|      12.05000        2602.80
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 203-02080                 0.810  km  |   45000.00000      36450.00|   84000.00000      68040.00|   52015.00000       42132.15
  LINEAR GRADING                          |                            |                            |
0007 205-02224               958.000  m   |       5.55000       5316.90|       5.55000       5316.90|       5.50000        5269.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0008 205-02231               268.000  m   |       8.00000       2144.00|      20.00000       5360.00|      10.00000        2680.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0009 303-04095                73.000  Mg  |      20.02000       1461.46|      25.00000       1825.00|      17.66000        1289.18
  COMPACTED AGGREGATE FOR SHOULDER, 0, 73 |                            |                            |
0010 303-52308              1591.000  Mg  |      11.00000      17501.00|      13.75000      21876.25|      17.66000       28097.06
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0011 305-05204               100.000  Mg  |      60.00000       6000.00|      55.00000       5500.00|      55.00000        5500.00
  HMA FOR PATCHING                        |                            |                            |
0012 401-05467               350.000  m   |       8.00000       2800.00|       8.50000       2975.00|       9.00000        3150.00
  MILLED HMA CORRUGATIONS                 |                            |                            |
0013 402-05468              2994.000  Mg  |      26.00000      77844.00|      30.00000      89820.00|      26.86000       80418.84
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/29/01
                                                                                                                   PAGE : 198 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   593,849.11                                                  ROUTE : 24
     CALL ORDER   : 198                     CONTRACT ID : R -25481-A                   COUNTIES : ALLEN
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1016737              |(3) 35-1139301
                                          |BROOKS CONSTRUCTION         |WAYNE ASPHALT & CONSTRUCTION|E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 402-05477               341.000  Mg  |      50.00000      17050.00|      43.00000      14663.00|      45.75000       15600.75
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0015 405-05518              3382.000  m2  |       0.47000       1589.54|       0.40000       1352.80|       0.87000        2942.34
  ASPHALT FOR PRIME COAT                  |                            |                            |
0016 406-05520                 4.000  Mg  |     217.00000        868.00|     200.00000        800.00|     148.14000         592.56
  ASPHALT FOR TACK COAT                   |                            |                            |
0017 502-06331              1460.000  m2  |      55.00000      80300.00|      46.95000      68547.00|      59.15000       86359.00
  PCCP, 350 mm                            |                            |                            |
0018 503-05240               270.000  m   |      20.00000       5400.00|      29.05000       7843.50|      26.73000        7217.10
  D-1 CONTRACTION JOINT                   |                            |                            |
0019 610-05527                93.000  Mg  |      44.00000       4092.00|      40.00000       3720.00|      50.75000        4719.75
  HMA FOR APPROACHES                      |                            |                            |
0020 621-01004                 3.000  EACH|     850.00000       2550.00|     850.00000       2550.00|     850.00000        2550.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0021 621-06559              4776.000  m2  |       0.55000       2626.80|       0.55000       2626.80|       0.55000        2626.80
  MULCHED SEEDING, R                      |                            |                            |
0022 801-06207               120.000  m   |       3.78000        453.60|       3.78000        453.60|       3.78000         453.60
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0023 801-06218                14.400  m   |      17.19000        247.54|      17.20000        247.68|      17.19000         247.54
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
0024 801-06606                 4.000  EACH|      65.00000        260.00|      65.00000        260.00|      65.00000         260.00
  BARRICADE, IIIB                         |                            |                            |
0025 801-06640                24.000  EACH|      83.00000       1992.00|      83.00000       1992.00|      83.00000        1992.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0026 801-06645                 4.000  EACH|      24.00000         96.00|      24.00000         96.00|      24.00000          96.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0027 801-06775                        LUMP|    5000.00000       5000.00|    4300.00000       4300.00|   34000.00000       34000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0028 801-09133                 2.000  EACH|    4075.00000       8150.00|    4300.00000       8600.00|    4300.00000        8600.00
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0029 801-53072                        LUMP|   13000.00000      13000.00|   13000.00000      13000.00|   13000.00000       13000.00
  TEMPORARY TRAFFIC SIGNAL                |                            |                            |
0030 802-05702                88.800  m   |      27.70000       2459.76|      27.70000       2459.76|      27.70000        2459.76
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0031 802-76035                15.840  m2  |      90.40000       1431.94|      90.50000       1433.52|      90.46000        1432.89
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   593,849.11                                                  ROUTE : 24
     CALL ORDER   : 198                     CONTRACT ID : R -25481-A                   COUNTIES : ALLEN
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1016737              |(3) 35-1139301
                                          |BROOKS CONSTRUCTION         |WAYNE ASPHALT & CONSTRUCTION|E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 805-06915                        LUMP|  195300.00000     195300.00|  195000.00000     195000.00|  195000.00000      195000.00
  WIM STATION, 2 LANE SLC                 |                            |                            |
0033 808-06705               680.000  m   |       2.00000       1360.00|       2.00000       1360.00|       2.00000        1360.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            |
  mm                                      |                            |                            |
0034 808-06712                68.000  m   |       0.40000         27.20|       0.40000         27.20|       0.40000          27.20
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0035 808-06713              1018.000  m   |       0.40000        407.20|       0.40000        407.20|       0.40000         407.20
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0036 808-06716                60.000  m   |       1.06000         63.60|       1.06000         63.60|       1.06000          63.60
  LINE, REMOVE                            |                            |                            |
0037 808-75272                81.000  m   |      12.35000       1000.35|      12.35000       1000.35|      12.35000        1000.35
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 600 mm   |                            |                            |
0038 808-75297                 7.200  m   |      13.60000         97.92|      13.60000         97.92|      13.60000          97.92
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
     SECTION TOTALS                       |             $    540,400.81|             $    577,975.08|                $    599,367.60
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    540,400.81|             $    577,975.08|                $    599,367.60
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/29/01
                                                                                                                   PAGE : 208 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    89,300.28                                                  ROUTE : I-465
     CALL ORDER   : 208                     CONTRACT ID : R -25545-A                   COUNTIES : MARION
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 08/01/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 46540JN

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1714030     MILES EXCAVATING, INC.                                                 $     45,663.70     100.0000%
   2   35-1874009     HAUER EXCAVATING                                                       $     54,927.15     120.2862%
   3   35-1817574     YARDBERRY LANDSCAPE                                                    $     61,605.00     134.9102%
   4   35-1991044     JOHNSON COMPANY, INC.                             CONDITIONAL BID      $     73,453.50     160.8575%
   5   35-1815287     DENNEY EXCAVATING INC.                                                 $     87,756.00     192.1789%
   6   35-1958578     FEENEY, V., INC.                                                       $     99,074.90     216.9664%
   7   35-1128289     BEATY CONSTRUCTION, INC.                                               $    100,596.68     220.2990%
====================================================================================================================================
                                          |(1) 35-1714030              |(2) 35-1874009              |(3) 35-1817574
                                          |MILES EXCAVATING, INC.      |HAUER EXCAVATING            |YARDBERRY LANDSCAPE
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS
                                          |                            |                            |
0001 110-01001                        LUMP|    1200.00000       1200.00|    2000.00000       2000.00|    3000.00000        3000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 202-03000                        LUMP|    4200.00000       4200.00|    5533.33000       5533.33|    6000.00000        6000.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 10                                  |                            |                            |
0003 202-03000                        LUMP|    4100.00000       4100.00|    5533.33000       5533.33|    5000.00000        5000.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 11                                  |                            |                            |
0004 202-03000                        LUMP|    3700.00000       3700.00|    5533.33000       5533.33|    6000.00000        6000.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 12                                  |                            |                            |
0005 202-03000                        LUMP|    3700.00000       3700.00|    5533.33000       5533.33|    5000.00000        5000.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 13                                  |                            |                            |
0006 202-03000                        LUMP|    4100.00000       4100.00|    5533.33000       5533.33|    6000.00000        6000.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 14                                  |                            |                            |
0007 202-03000                        LUMP|    5200.00000       5200.00|    5533.33000       5533.33|    7000.00000        7000.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 15                                  |                            |                            |
0008 202-03000                        LUMP|    3700.00000       3700.00|    5533.33000       5533.33|    5500.00000        5500.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 16                                  |                            |                            |
0009 202-03000                        LUMP|    4100.00000       4100.00|    5533.33000       5533.33|    5500.00000        5500.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 17                                  |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/29/01
                                                                                                                   PAGE : 208 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    89,300.28                                                  ROUTE : I-465
     CALL ORDER   : 208                     CONTRACT ID : R -25545-A                   COUNTIES : MARION
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1714030              |(2) 35-1874009              |(3) 35-1817574
                                          |MILES EXCAVATING, INC.      |HAUER EXCAVATING            |YARDBERRY LANDSCAPE
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0010 202-03000                        LUMP|    3700.00000       3700.00|    5533.33000       5533.33|    5500.00000        5500.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 9                                   |                            |                            |
0011 621-01004                 1.000  EACH|     480.00000        480.00|     550.00000        550.00|     700.00000         700.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0012 621-06545                 1.810  Mg  |     570.00000       1031.70|     277.78000        502.78|     500.00000         905.00
  FERTILIZER                              |                            |                            |
0013 621-06554               380.000  kg  |       4.90000       1862.00|       2.83000       1075.40|       5.00000        1900.00
  SEED MIXTURE, U                         |                            |                            |
0014 621-06565                 9.000  Mg  |     510.00000       4590.00|     111.00000        999.00|     400.00000        3600.00
  MULCHING MATERIAL                       |                            |                            |
     SECTION TOTALS                       |             $     45,663.70|             $     54,927.15|                $     61,605.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     45,663.70|             $     54,927.15|                $     61,605.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/29/01
                                                                                                                   PAGE : 208 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    89,300.28                                                  ROUTE : I-465
     CALL ORDER   : 208                     CONTRACT ID : R -25545-A                   COUNTIES : MARION
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1991044              |(5) 35-1815287              |(6) 35-1958578
                                          |JOHNSON COMPANY, INC.       |DENNEY EXCAVATING INC.      |FEENEY, V., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS
                                          |                            |                            |
0001 110-01001                        LUMP|   15500.00000      15500.00|     500.00000        500.00|    3000.00000        3000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 202-03000                        LUMP|    6590.00000       6590.00|    8500.00000       8500.00|    9588.00000        9588.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 10                                  |                            |                            |
0003 202-03000                        LUMP|    5245.00000       5245.00|    8500.00000       8500.00|    9588.00000        9588.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 11                                  |                            |                            |
0004 202-03000                        LUMP|    6335.00000       6335.00|    8500.00000       8500.00|    9588.00000        9588.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 12                                  |                            |                            |
0005 202-03000                        LUMP|    5215.00000       5215.00|    8500.00000       8500.00|    9588.00000        9588.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 13                                  |                            |                            |
0006 202-03000                        LUMP|    5435.00000       5435.00|    8500.00000       8500.00|    9588.00000        9588.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 14                                  |                            |                            |
0007 202-03000                        LUMP|    5175.00000       5175.00|    8500.00000       8500.00|    9588.00000        9588.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 15                                  |                            |                            |
0008 202-03000                        LUMP|    7710.00000       7710.00|    8500.00000       8500.00|    9588.00000        9588.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 16                                  |                            |                            |
0009 202-03000                        LUMP|    5155.00000       5155.00|    8500.00000       8500.00|    9588.00000        9588.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 17                                  |                            |                            |
0010 202-03000                        LUMP|    6590.00000       6590.00|    8500.00000       8500.00|    9588.00000        9588.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 9                                   |                            |                            |
0011 621-01004                 1.000  EACH|    1000.00000       1000.00|     400.00000        400.00|     700.00000         700.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0012 621-06545                 1.810  Mg  |     350.00000        633.50|     600.00000       1086.00|     590.00000        1067.90
  FERTILIZER                              |                            |                            |
0013 621-06554               380.000  kg  |       4.00000       1520.00|       9.00000       3420.00|       9.25000        3515.00
  SEED MIXTURE, U                         |                            |                            |
0014 621-06565                 9.000  Mg  |     150.00000       1350.00|     650.00000       5850.00|     500.00000        4500.00
  MULCHING MATERIAL                       |                            |                            |
     SECTION TOTALS                       |             $     73,453.50|             $     87,756.00|                $     99,074.90
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     73,453.50|             $     87,756.00|                $     99,074.90



====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/29/01
                                                                                                                   PAGE : 208 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    89,300.28                                                  ROUTE : I-465
     CALL ORDER   : 208                     CONTRACT ID : R -25545-A                   COUNTIES : MARION
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1128289              |                            |
                                          |BEATY CONSTRUCTION, INC.    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS
                                          |                            |                            |
0001 110-01001                        LUMP|    4510.68000       4510.68|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 202-03000                        LUMP|    9500.00000       9500.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 10                                  |                            |                            |
0003 202-03000                        LUMP|    9500.00000       9500.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 11                                  |                            |                            |
0004 202-03000                        LUMP|    9500.00000       9500.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 12                                  |                            |                            |
0005 202-03000                        LUMP|    9500.00000       9500.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 13                                  |                            |                            |
0006 202-03000                        LUMP|    9500.00000       9500.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 14                                  |                            |                            |
0007 202-03000                        LUMP|    9500.00000       9500.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 15                                  |                            |                            |
0008 202-03000                        LUMP|    9500.00000       9500.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 16                                  |                            |                            |
0009 202-03000                        LUMP|    9500.00000       9500.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 17                                  |                            |                            |
0010 202-03000                        LUMP|    9500.00000       9500.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 9                                   |                            |                            |
0011 621-01004                 1.000  EACH|     750.00000        750.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0012 621-06545                 1.810  Mg  |     600.00000       1086.00|                            |
  FERTILIZER                              |                            |                            |
0013 621-06554               380.000  kg  |      10.00000       3800.00|                            |
  SEED MIXTURE, U                         |                            |                            |
0014 621-06565                 9.000  Mg  |     550.00000       4950.00|                            |
  MULCHING MATERIAL                       |                            |                            |
     SECTION TOTALS                       |             $    100,596.68|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    100,596.68|                            |



====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/29/01
                                                                                                                   PAGE : 212 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    26,387.06                                                  ROUTE : 41
     CALL ORDER   : 212                     CONTRACT ID : R -25549-A                   COUNTIES : VIGO
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 08/01/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 291100A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1127746     S & G EXCAVATING INC                              REJECTED             $     17,088.50     100.0000%
   2   35-1874009     HAUER EXCAVATING                                  AWARDED              $     17,996.85     105.3155%
   3   35-2070195     ALPHA EXCAVATING & LANDSCAPING                                         $     19,918.00     116.5579%
   4   35-1817574     YARDBERRY LANDSCAPE                                                    $     28,932.50     169.3097%
====================================================================================================================================
                                          |(1) 35-1127746              |(2) 35-1874009              |(3) 35-2070195
                                          |S & G EXCAVATING INC        |HAUER EXCAVATING            |ALPHA EXCAVATING & LANDSCAPI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS
                                          |                            |                            |
0001 202-03000                        LUMP|   13850.00000      13850.00|   15600.00000      15600.00|   17700.00000       17700.00
  HOUSES AND BUILDINGS, REMOVE PARCEL NO. |                            |                            |
  3                                       |                            |                            |
0002 202-03135                 1.390  m2  |     150.00000        208.50|     863.31000       1200.00|     200.00000         278.00
  REGULATED ASBESTOS CONTAINING MATERIALS,|                            |                            |
   REMOVE                                 |                            |                            |
0003 621-01004                 1.000  EACH|     700.00000        700.00|     550.00000        550.00|     600.00000         600.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0004 621-06545                 0.450  Mg  |     700.00000        315.00|     285.00000        128.25|     500.00000         225.00
  FERTILIZER                              |                            |                            |
0005 621-06554                95.000  kg  |       7.00000        665.00|       2.83000        268.85|       7.00000         665.00
  SEED MIXTURE, U                         |                            |                            |
0006 621-06565                 2.250  Mg  |     600.00000       1350.00|     111.00000        249.75|     200.00000         450.00
  MULCHING MATERIAL                       |                            |                            |
     SECTION TOTALS                       |             $     17,088.50|             $     17,996.85|                $     19,918.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     17,088.50|             $     17,996.85|                $     19,918.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/29/01
                                                                                                                   PAGE : 212 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    26,387.06                                                  ROUTE : 41
     CALL ORDER   : 212                     CONTRACT ID : R -25549-A                   COUNTIES : VIGO
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1817574              |                            |
                                          |YARDBERRY LANDSCAPE         |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS
                                          |                            |                            |
0001 202-03000                        LUMP|   26000.00000      26000.00|                            |
  HOUSES AND BUILDINGS, REMOVE PARCEL NO. |                            |                            |
  3                                       |                            |                            |
0002 202-03135                 1.390  m2  |     250.00000        347.50|                            |
  REGULATED ASBESTOS CONTAINING MATERIALS,|                            |                            |
   REMOVE                                 |                            |                            |
0003 621-01004                 1.000  EACH|     750.00000        750.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0004 621-06545                 0.450  Mg  |     600.00000        270.00|                            |
  FERTILIZER                              |                            |                            |
0005 621-06554                95.000  kg  |       7.00000        665.00|                            |
  SEED MIXTURE, U                         |                            |                            |
0006 621-06565                 2.250  Mg  |     400.00000        900.00|                            |
  MULCHING MATERIAL                       |                            |                            |
     SECTION TOTALS                       |             $     28,932.50|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     28,932.50|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/29/01
                                                                                                                   PAGE : 214 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,501,914.34                                                  ROUTE : US 50
     CALL ORDER   : 214                     CONTRACT ID : R -25553-A                   COUNTIES : DEARBORN
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME : 08/17/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0440000

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,446,740.00     100.0000%
   2   35-1057871     SMOCK FANSLER CORPORATION                                              $  1,598,252.50     110.4726%
   3   35-1357381     O'MARA, DAVE CONTRACTOR                                                $  1,962,695.55     135.6633%
====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1057871              |(3) 35-1357381
                                          |MILESTONE CONTRACTORS, L.P. |SMOCK FANSLER CORPORATION   |O'MARA, DAVE CONTRACTOR
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   PEDESTRIAN TUNNEL
                                          |                            |                            |
0001 105-06790                 5.000  MOS |    1500.00000       7500.00|    1500.00000       7500.00|    1400.00000        7000.00
  FIELD OFFICE, 300 SFT                   |                            |                            |
0002 105-06845                        LUMP|   31000.00000      31000.00|   26000.00000      26000.00|   34000.00000       34000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   71699.00000      71699.00|   71000.00000      71000.00|   98000.00000       98000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   49799.00000      49799.00|   19000.00000      19000.00|   39000.00000       39000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               528.000  SYS |      20.53000      10839.84|       7.00000       3696.00|      19.00000       10032.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               367.000  LFT |       4.20000       1541.40|       4.00000       1468.00|       8.00000        2936.00
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02255                13.000  EACH|     197.89000       2572.57|     500.00000       6500.00|     800.00000       10400.00
  TREE, 18 IN., REMOVE                    |                            |                            |
0008 202-02271                 1.000  EACH|     415.56000        415.56|     400.00000        400.00|     575.00000         575.00
  HEADWALL, REMOVE                        |                            |                            |
0009 202-02278               698.000  LFT |      12.90000       9004.20|       6.00000       4188.00|       3.00000        2094.00
  CURB, CONCRETE, REMOVE                  |                            |                            |
0010 202-52710               135.000  SYS |      19.06000       2573.10|      10.00000       1350.00|       9.00000        1215.00
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0011 202-60820               516.000  SYS |       9.89000       5103.24|      12.00000       6192.00|       8.00000        4128.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0012 202-91385                 6.000  EACH|     723.45000       4340.70|     200.00000       1200.00|     550.00000        3300.00
  INLET, REMOVE                           |                            |                            |
0013 202-94747                 4.000  EACH|     346.02000       1384.08|     150.00000        600.00|     175.00000         700.00
  POST, REMOVE                            |                            |                            |
0014 202-96022                 1.000  EACH|    1082.40000       1082.40|     350.00000        350.00|    1000.00000        1000.00
  CONCRETE FOUNDATION, REMOVE             |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/29/01
                                                                                                                   PAGE : 214 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,501,914.34                                                  ROUTE : US 50
     CALL ORDER   : 214                     CONTRACT ID : R -25553-A                   COUNTIES : DEARBORN
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1057871              |(3) 35-1357381
                                          |MILESTONE CONTRACTORS, L.P. |SMOCK FANSLER CORPORATION   |O'MARA, DAVE CONTRACTOR
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 202-96133               176.000  LFT |      24.66000       4340.16|       6.00000       1056.00|      16.00000        2816.00
  PIPE, REMOVE                            |                            |                            |
0016 202-98370                 3.000  EACH|     950.42000       2851.26|     300.00000        900.00|     975.00000        2925.00
  POLE, REMOVE                            |                            |                            |
0017 203-02000              2763.000  CYS |       6.51000      17987.13|      22.00000      60786.00|      23.00000       63549.00
  EXCAVATION, COMMON                      |                            |                            |
0018 205-06789               500.000  LFT |       3.15000       1575.00|       2.00000       1000.00|       2.00000        1000.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  SILT FENCE DITCH CHECK                  |                            |                            |
0019 210-06389                 1.000  TON |   27825.00000      27825.00|   26000.00000      26000.00|   11700.00000       11700.00
  LIMESTONE (BULLNOSE TRIM)               |                            |                            |
0020 210-06389                 2.000  TON |   14595.00000      29190.00|   19000.00000      38000.00|   11700.00000       23400.00
  LIMESTONE (PIER CAPS)                   |                            |                            |
0021 210-06389                 6.000  TON |    7207.20000      43243.20|    8600.00000      51600.00|   11700.00000       70200.00
  LIMESTONE (WALL COPING)                 |                            |                            |
0022 211-02060               552.800  CYS |      29.85000      16501.08|      18.00000       9950.40|      40.00000       22112.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0023 213-52830               277.000  CYS |      50.86000      14088.22|      94.00000      26038.00|     115.00000       31855.00
  FLOWABLE MORTAR                         |                            |                            |
0024 303-52308               709.000  TON |      20.50000      14534.50|      19.00000      13471.00|      18.00000       12762.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0025 402-05468               500.000  TON |      47.64000      23820.00|      49.00000      24500.00|      59.00000       29500.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0026 402-05470               172.000  TON |      55.07000       9472.04|      56.00000       9632.00|      69.00000       11868.00
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0027 402-05474               209.000  TON |      65.02000      13589.18|      65.00000      13585.00|      73.00000       15257.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0028 402-05477               116.000  TON |     117.19000      13594.04|     118.00000      13688.00|      95.00000       11020.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0029 405-05518              1489.000  SYS |       1.23000       1831.47|       1.25000       1861.25|       2.00000        2978.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0030 406-05521              6991.000  SYS |       0.20000       1398.20|       0.25000       1747.75|       1.00000        6991.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0031 502-06929                45.000  SYS |     103.52000       4658.40|     160.00000       7200.00|     184.00000        8280.00
  PCCP, 16 IN.                            |                            |                            |
0032 503-05240                23.000  LFT |     121.19000       2787.37|      15.00000        345.00|      34.00000         782.00
  D-1 CONTRACTION JOINT                   |                            |                            |
0033 601-02636                62.500  LFT |      24.15000       1509.38|      25.00000       1562.50|      31.00000        1937.50
  GUARDRAIL, W BEAM, NESTED               |                            |                            |
0034 601-04746                 1.000  EACH|    9030.00000       9030.00|    9116.00000       9116.00|    9700.00000        9700.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,501,914.34                                                  ROUTE : US 50
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------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 601-94689                 2.000  EACH|    2493.75000       4987.50|    2518.00000       5036.00|    3100.00000        6200.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0036 601-97774                 1.000  EACH|    1212.75000       1212.75|    1224.00000       1224.00|    1000.00000        1000.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0037 601-99105               387.500  LFT |      12.34000       4781.75|      13.00000       5037.50|      20.00000        7750.00
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0038 602-06639               390.000  LFT |      61.00000      23790.00|      35.00000      13650.00|      42.00000       16380.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0039 604-04604               100.000  SYS |     284.55000      28455.00|     225.00000      22500.00|     245.00000       24500.00
  BRICK MASONRY                           |                            |                            |
0040 604-06367               350.000  LFT |       2.10000        735.00|      10.00000       3500.00|       2.00000         700.00
  JOINT MATERIAL (PREFORMED)              |                            |                            |
0041 604-91531               945.000  SYS |      46.20000      43659.00|     134.00000     126630.00|      69.00000       65205.00
  SIDEWALK, CONCRETE, 4 IN. (COLORED)     |                            |                            |
0042 605-06090                37.000  LFT |      15.75000        582.75|      25.00000        925.00|      20.00000         740.00
  CURB, INTEGRAL, CONCRETE                |                            |                            |
0043 605-06120              2158.000  LFT |      17.64000      38067.12|      21.00000      45318.00|      17.00000       36686.00
  CURB, CONCRETE                          |                            |                            |
0044 611-05330               103.000  SYS |      33.60000       3460.80|      45.00000       4635.00|      63.00000        6489.00
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  6 IN.                                   |                            |                            |
0045 615-06496                10.000  EACH|     300.00000       3000.00|      60.00000        600.00|      60.00000         600.00
  PARKING BARRIER                         |                            |                            |
0046 616-04918                41.000  SYS |     822.15000      33708.15|    3300.00000     135300.00|    3975.00000      162975.00
  LIMESTONE                               |                            |                            |
0047 621-01004                 1.000  EACH|     682.50000        682.50|     700.00000        700.00|     725.00000         725.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0048 621-02770              1400.000  SYS |       2.27000       3178.00|       4.00000       5600.00|       3.75000        5250.00
  EROSION CONTROL BLANKET                 |                            |                            |
0049 621-06559              3800.000  SYS |       0.50000       1900.00|       0.65000       2470.00|       0.75000        2850.00
  MULCHED SEEDING, R                      |                            |                            |
0050 621-06570               799.000  CYS |      27.60000      22052.40|      28.00000      22372.00|      27.00000       21573.00
  TOP SOIL                                |                            |                            |
0051 622-02564                        LUMP|    5765.38000       5765.38|     750.00000        750.00|    4400.00000        4400.00
  LANDSCAPING                             |                            |                            |
0052 622-05639               152.000  EACH|      33.75000       5130.00|      67.00000      10184.00|      72.00000       10944.00
  PLANT, DECIDUOUS SHRUB, OVER 18 TO 24   |                            |                            |
  IN.                                     |                            |                            |
0053 622-05650                12.000  EACH|     319.28000       3831.36|     320.00000       3840.00|     330.00000        3960.00
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            |
  OVER 2 TO 2.5 IN.                       |                            |                            |
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LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
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0054 622-05651                12.000  EACH|     426.65000       5119.80|     650.00000       7800.00|     685.00000        8220.00
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            |
  OVER 2.5 TO 3.5 IN.                     |                            |                            |
0055 622-05653                75.000  EACH|      32.93000       2469.75|      20.00000       1500.00|      19.00000        1425.00
  PLANT, GROUND COVER (PURPLE FOUNTAIN    |                            |                            |
  GRASS)                                  |                            |                            |
0056 622-05654               460.000  EACH|       9.85000       4531.00|      10.00000       4600.00|      10.00000        4600.00
  PLANT, PERENNIAL                        |                            |                            |
0057 702-51005                28.000  CYS |     985.00000      27580.00|     400.00000      11200.00|     575.00000       16100.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0058 702-51015               223.000  CYS |     400.00000      89200.00|     375.00000      83625.00|     275.00000       61325.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0059 703-51030             18820.000  LBS |       1.10000      20702.00|       1.00000      18820.00|       1.00000       18820.00
  REINFORCING STEEL                       |                            |                            |
0060 708-51814                85.000  SFT |       7.64000        649.40|      32.00000       2720.00|       1.00000          85.00
  WELDED STEEL WIRE FABRIC                |                            |                            |
0061 709-51821                        LUMP|    3360.00000       3360.00|    3500.00000       3500.00|    3500.00000        3500.00
  SURFACE SEAL                            |                            |                            |
0062 709-96826                        LUMP|   22908.62000      22908.62|   12000.00000      12000.00|   10800.00000       10800.00
  CONCRETE SURFACE COATING                |                            |                            |
0063 714-03437               978.000  SFT |      65.00000      63570.00|     112.00000     109536.00|      85.00000       83130.00
  WINGWALL, PRECAST, REINFORCED CONCRETE  |                            |                            |
0064 714-05876                80.000  LFT |    1500.00000     120000.00|    1872.00000     149760.00|    5700.00000      456000.00
  CULVERT, PRECAST 3 SIDED, REINFORCED    |                            |                            |
  CONCRETE, 12 FT X 8 FT                  |                            |                            |
0065 715-01902                45.000  LFT |      22.05000        992.25|      12.00000        540.00|      27.00000        1215.00
  WATER SERVICE LINE, 2 IN.               |                            |                            |
0066 715-05048               277.000  LFT |      15.00000       4155.00|      10.00000       2770.00|       8.00000        2216.00
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            |
0067 715-05053                68.000  LFT |      30.29000       2059.72|       8.00000        544.00|      15.00000        1020.00
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            |
0068 715-05118               188.000  LFT |      32.47000       6104.36|      40.00000       7520.00|      37.00000        6956.00
  PIPE, TYPE 1, CIRCULAR, 12 IN.          |                            |                            |
0069 715-05119                14.000  LFT |      95.23000       1333.22|      45.00000        630.00|      47.00000         658.00
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                            |                            |
0070 715-05147                68.000  LFT |      24.59000       1672.12|      38.00000       2584.00|      35.00000        2380.00
  PIPE, TYPE 2, CIRCULAR, 8 IN.           |                            |                            |
0071 715-05149               190.000  LFT |      28.14000       5346.60|      40.00000       7600.00|      37.00000        7030.00
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            |
0072 715-05151                33.000  LFT |      53.34000       1760.22|      45.00000       1485.00|      47.00000        1551.00
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                            |                            |
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0073 715-44276               260.000  LFT |      11.69000       3039.40|       7.00000       1820.00|      12.00000        3120.00
  PIPE, PVC, PERF., 4 IN.                 |                            |                            |
0074 715-96630                 1.000  EACH|     840.00000        840.00|     800.00000        800.00|   13500.00000       13500.00
  METER BOX AND LID                       |                            |                            |
0075 715-97122               200.000  LFT |       6.30000       1260.00|      10.00000       2000.00|       5.00000        1000.00
  PIPE, PVC, 2 IN.                        |                            |                            |
0076 718-06528                 4.000  EACH|     467.17000       1868.68|     700.00000       2800.00|     550.00000        2200.00
  OUTLET PROTECTOR, 1                     |                            |                            |
0077 718-52610                25.000  CYS |      55.28000       1382.00|      25.00000        625.00|      55.00000        1375.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0078 718-99153               354.000  SYS |       3.84000       1359.36|       3.00000       1062.00|       3.00000        1062.00
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0079 720-02485                 2.000  EACH|    4500.00000       9000.00|    3500.00000       7000.00|    1350.00000        2700.00
  TRENCH DRAIN                            |                            |                            |
0080 720-04666                 2.000  EACH|    1800.32000       3600.64|     800.00000       1600.00|     950.00000        1900.00
  CATCH BASIN                             |                            |                            |
0081 720-44296                 2.000  EACH|     643.78000       1287.56|     750.00000       1500.00|     375.00000         750.00
  CAP INLET                               |                            |                            |
0082 720-45005                 1.000  EACH|    2160.61000       2160.61|    1100.00000       1100.00|    1025.00000        1025.00
  INLET, A2                               |                            |                            |
0083 720-45015                 1.000  EACH|    2157.93000       2157.93|    1050.00000       1050.00|    1000.00000        1000.00
  INLET, A8                               |                            |                            |
0084 720-45055                 1.000  EACH|    2411.35000       2411.35|    1200.00000       1200.00|    1275.00000        1275.00
  INLET, M10                              |                            |                            |
0085 720-45410                 4.000  EACH|    2637.93000      10551.72|    1200.00000       4800.00|    1900.00000        7600.00
  MANHOLE, C4                             |                            |                            |
0086 720-90984                 2.000  EACH|    2682.18000       5364.36|    1500.00000       3000.00|    1850.00000        3700.00
  MANHOLE, C2                             |                            |                            |
0087 720-94432                 1.000  EACH|    2458.27000       2458.27|    1400.00000       1400.00|    1650.00000        1650.00
  MANHOLE, C7                             |                            |                            |
0088 720-96356                 1.000  EACH|    1970.23000       1970.23|     900.00000        900.00|     950.00000         950.00
  INLET, A7                               |                            |                            |
0089 722-01807               293.000  SYS |      70.00000      20510.00|      55.00000      16115.00|      20.00000        5860.00
  MEMBRANE WATERPROOFING                  |                            |                            |
0090 722-61075               250.000  SYS |      29.92000       7480.00|      12.00000       3000.00|      14.00000        3500.00
  SANDBLASTING AND CLEANING               |                            |                            |
0091 732-02575                 1.000  EACH|    5355.00000       5355.00|    3400.00000       3400.00|    1980.00000        1980.00
  TAPPING TEE AND VALVE ASSEMBLY, 6 IN.   |                            |                            |
  (AUTOMATIC)                             |                            |                            |
0092 732-02575                 2.000  EACH|    1680.00000       3360.00|    2800.00000       5600.00|    1980.00000        3960.00
  TAPPING TEE AND VALVE ASSEMBLY, 6 IN.   |                            |                            |
  (MANUAL)                                |                            |                            |
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0093 732-04458                 4.000  EACH|     210.00000        840.00|     900.00000       3600.00|    1300.00000        5200.00
  QUICK COUPLER WITH BOX                  |                            |                            |
0094 732-94780                 1.000  EACH|     787.50000        787.50|    3900.00000       3900.00|     900.00000         900.00
  WATER SERVICE CONNECTION                |                            |                            |
0095 801-06203              4280.000  LFT |       0.13000        556.40|       0.15000        642.00|       0.25000        1070.00
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0096 801-06539                        LUMP|   26250.00000      26250.00|   16000.00000      16000.00|    5000.00000        5000.00
  TEMPORARY TRAFFIC SIGNAL INSTALLATION,  |                            |                            |
  MAINTAIN                                |                            |                            |
0097 801-06605                 6.000  EACH|      78.75000        472.50|      80.00000        480.00|      75.00000         450.00
  BARRICADE, IIIA                         |                            |                            |
0098 801-06640                17.000  EACH|      63.00000       1071.00|      63.00000       1071.00|      75.00000        1275.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0099 801-06645                 6.000  EACH|      36.75000        220.50|      40.00000        240.00|      32.00000         192.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0100 801-06775                        LUMP|   99764.16000      99764.16|   35000.00000      35000.00|   89000.00000       89000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0101 801-09133                 1.000  EACH|    4725.00000       4725.00|    5500.00000       5500.00|    5300.00000        5300.00
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0102 802-03896                16.000  EACH|    1175.58000      18809.28|    1300.00000      20800.00|    1250.00000       20000.00
  BOLLARD                                 |                            |                            |
0103 805-01815                 1.000  EACH|    1504.53000       1504.53|    1600.00000       1600.00|    1575.00000        1575.00
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                            |                            |
  FT.                                     |                            |                            |
0104 805-01842                 3.000  EACH|     660.98000       1982.94|     700.00000       2100.00|     700.00000        2100.00
  HANDHOLE, SIGNAL                        |                            |                            |
0105 805-02728              2500.000  LFT |       8.81000      22025.00|       9.00000      22500.00|       9.00000       22500.00
  CONDUIT, PVC, 1 IN.                     |                            |                            |
0106 805-06592               206.000  LFT |      16.25000       3347.50|      16.00000       3296.00|      17.00000        3502.00
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                            |                            |
0107 805-78415                 2.000  EACH|    1333.51000       2667.02|    1400.00000       2800.00|    1400.00000        2800.00
  SPAN, CATENARY, AND TETHER              |                            |                            |
0108 805-78420                 2.000  EACH|     232.68000        465.36|     230.00000        460.00|     250.00000         500.00
  DISCONNECT HANGER                       |                            |                            |
0109 805-78470              1950.000  LFT |       0.51000        994.50|       0.56000       1092.00|       0.50000         975.00
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0110 805-78485                29.000  LFT |       0.95000         27.55|       1.00000         29.00|       1.50000          43.50
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0111 805-78490               151.000  LFT |       1.06000        160.06|       1.10000        166.10|       1.50000         226.50
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0112 805-78510              1275.000  LFT |       0.85000       1083.75|       1.00000       1275.00|       1.50000        1912.50
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
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ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0113 805-78785                 2.000  EACH|     635.85000       1271.70|     650.00000       1300.00|     750.00000        1500.00
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0114 805-78795               650.000  LFT |       7.78000       5057.00|       8.00000       5200.00|       8.00000        5200.00
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0115 805-81060                 1.000  EACH|    3069.15000       3069.15|    3500.00000       3500.00|    3200.00000        3200.00
  SIGNAL STRAIN POLE, STEEL, 36 FT.       |                            |                            |
0116 805-86900                 3.000  EACH|     585.90000       1757.70|     570.00000       1710.00|     650.00000        1950.00
  JUNCTION BOX                            |                            |                            |
0117 805-87780                 1.000  EACH|    5726.73000       5726.73|    5700.00000       5700.00|    6000.00000        6000.00
  CIRCUIT BREAKER                         |                            |                            |
0118 805-90144                 1.000  EACH|     210.00000        210.00|    1600.00000       1600.00|     450.00000         450.00
  WATER VALVE & VALVE BOX, 2 IN., INSTALL |                            |                            |
0119 805-94295                 4.000  EACH|     612.37000       2449.48|     600.00000       2400.00|     650.00000        2600.00
  SIGNAL HEAD, RELOCATE                   |                            |                            |
0120 805-95568              1450.000  LFT |       9.67000      14021.50|      11.00000      15950.00|      10.00000       14500.00
  CONDUIT, PVC, 4 IN.                     |                            |                            |
0121 807-03738                 4.000  EACH|    2379.62000       9518.48|    2300.00000       9200.00|    2495.00000        9980.00
  LIGHT POLE ASSEMBLY, STREET             |                            |                            |
0122 807-03964               117.000  LFT |       0.83000         97.11|       1.00000        117.00|       1.00000         117.00
  WIRE, NO. 10, URD ELECTRIC              |                            |                            |
0123 807-04111                27.000  EACH|    1494.89000      40362.03|    1600.00000      43200.00|    1550.00000       41850.00
  LUMINAIRE, HIGH PRESSURE SODIUM, 70 WATT|                            |                            |
0124 807-04451                 4.000  EACH|    1460.56000       5842.24|    1500.00000       6000.00|    1550.00000        6200.00
  STEP LIGHT                              |                            |                            |
0125 807-86750                 6.000  EACH|    1585.79000       9514.74|    1700.00000      10200.00|    1650.00000        9900.00
  LUMINAIRE UNDERPASS, WALL MOUNTED, HIGH |                            |                            |
  PRESSURE SODIUM, 150 WATT               |                            |                            |
0126 807-95488                 1.000  EACH|    1491.85000       1491.85|    1600.00000       1600.00|    1550.00000        1550.00
  NEMA 4/5 UNDERPASS OR SIGN CIRCUIT      |                            |                            |
  BREAKER, ENCLOSURE                      |                            |                            |
0127 808-05866                 5.900  SYS |       3.15000         18.59|       4.00000         23.60|      22.00000         129.80
  PAVEMENT MESSAGE MARKING, REMOVE        |                            |                            |
0128 808-06701               178.000  LFT |       0.37000         65.86|       0.40000         71.20|       0.75000         133.50
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            |
  IN.                                     |                            |                            |
0129 808-06703              1248.000  LFT |       0.33000        411.84|       0.40000        499.20|       0.75000         936.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0130 808-06713              4000.000  LFT |       0.27000       1080.00|       0.30000       1200.00|       0.75000        3000.00
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0131 808-06714               200.000  LFT |       0.27000         54.00|       0.30000         60.00|       0.75000         150.00
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
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                                                                                                                   PAGE : 214 -8
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,501,914.34                                                  ROUTE : US 50
     CALL ORDER   : 214                     CONTRACT ID : R -25553-A                   COUNTIES : DEARBORN
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1057871              |(3) 35-1357381
                                          |MILESTONE CONTRACTORS, L.P. |SMOCK FANSLER CORPORATION   |O'MARA, DAVE CONTRACTOR
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0132 808-06716              5940.000  LFT |       0.53000       3148.20|       0.60000       3564.00|       1.00000        5940.00
  LINE, REMOVE                            |                            |                            |
0133 808-75043                77.000  LFT |       0.49000         37.73|       0.55000         42.35|       0.75000          57.75
  LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN.|                            |                            |
0134 808-75245               864.000  LFT |       0.33000        285.12|       0.35000        302.40|       0.75000         648.00
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0135 808-75297                89.000  LFT |       3.05000        271.45|       3.25000        289.25|       3.50000         311.50
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0136 808-75320                 5.000  EACH|      48.30000        241.50|      49.00000        245.00|      60.00000         300.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0137 808-75325                 3.000  EACH|      60.90000        182.70|      65.00000        195.00|      85.00000         255.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0138 808-99176                68.000  LFT |       3.05000        207.40|       4.00000        272.00|       3.50000         238.00
  LINE, THERMOPLASTIC, SOLID, YELLOW, 24  |                            |                            |
  IN.                                     |                            |                            |
     SECTION TOTALS                       |             $  1,446,740.00|             $  1,598,252.50|                $  1,962,695.55
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,446,740.00|             $  1,598,252.50|                $  1,962,695.55
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  13,059,028.26                                                ROUTE : SR 49
     CALL ORDER   : 216                     CONTRACT ID : R -25555-A                   COUNTIES : PORTER
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 11/15/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : H676005
                                                                                                  H676005
                                                                                                  H676005
                                                                                                  OTHERS

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $ 12,319,364.87     100.0000%
   2   35-1120685     WALSH & KELLY, INC.                                                    $ 12,421,846.35     100.8318%
====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1120685              |
                                          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY               |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SIGN MODERNIZATION
                                          |                            |                            |
0001 105-01925                12.000  MOS |    3000.00000      36000.00|    1600.00000      19200.00|
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-04655                 7.000  MOS |     200.00000       1400.00|     680.00000       4760.00|
  FIELD OFFICE COMMUNICATIONS EQUIPMENT   |                            |                            |
0003 105-06845                        LUMP|   40000.00000      40000.00|   75000.00000      75000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0004 110-01001                        LUMP|  617674.00000     617674.00|  621000.00000     621000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0005 202-02240             20776.000  m2  |       9.30000     193216.80|       6.00000     124656.00|
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               934.000  m   |      10.00000       9340.00|       9.00000       8406.00|
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-51328                        LUMP|   93000.00000      93000.00|   40000.00000      40000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 1                              |                            |                            |
0008 202-51328                        LUMP|   55000.00000      55000.00|   30000.00000      30000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 2                              |                            |                            |
0009 202-51328                        LUMP|   80000.00000      80000.00|   40000.00000      40000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 3                              |                            |                            |
0010 202-51822              2626.000  m2  |       9.00000      23634.00|       9.70000      25472.20|
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0011 202-60820              1178.000  m2  |       6.00000       7068.00|       7.50000       8835.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0012 202-60822               439.000  m2  |       8.00000       3512.00|      13.00000       5707.00|
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/29/01
                                                                                                                   PAGE : 216 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  13,059,028.26                                                ROUTE : SR 49
     CALL ORDER   : 216                     CONTRACT ID : R -25555-A                   COUNTIES : PORTER
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1120685              |
                                          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY               |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 202-74040                 8.000  EACH|     500.00000       4000.00|     458.23000       3665.84|
  SIGN AND SUPPORTS, WIDE FLANGE, REMOVE  |                            |                            |
0014 202-74050                 2.000  EACH|     300.00000        600.00|     267.43000        534.86|
  SIGN, OVERHEAD, REMOVE                  |                            |                            |
0015 202-74095                 2.000  EACH|     100.00000        200.00|      89.14000        178.28|
  BRIDGE BRACKET ASSEMBLY, REMOVE         |                            |                            |
0016 202-86946                 5.000  EACH|     115.00000        575.00|      99.84000        499.20|
  HANDHOLE, REMOVE                        |                            |                            |
0017 202-95027                 1.000  EACH|    1200.00000       1200.00|    1662.79000       1662.79|
  IMPACT ATTENUATOR, REMOVE               |                            |                            |
0018 203-02000              7541.000  m3  |      30.00000     226230.00|      14.00000     105574.00|
  EXCAVATION, COMMON                      |                            |                            |
0019 203-02070              3189.000  m3  |      13.00000      41457.00|       5.00000      15945.00|
  BORROW                                  |                            |                            |
0020 203-02083               189.000  m3  |      25.00000       4725.00|      30.00000       5670.00|
  SLAG FILL                               |                            |                            |
0021 205-02224             25097.000  m   |       2.00000      50194.00|       4.75000     119210.75|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0022 205-02231               803.000  m   |      45.00000      36135.00|      20.00000      16060.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0023 205-02236                31.000  EACH|      65.00000       2015.00|      55.00000       1705.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0024 207-02045             35600.000  m3  |       2.00000      71200.00|       2.00000      71200.00|
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0025 211-02060               220.300  m3  |      30.00000       6609.00|      40.00000       8812.00|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0026 211-06467                70.000  m3  |      38.00000       2660.00|      33.00000       2310.00|
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0027 303-52308             88135.000  Mg  |      10.70000     943044.50|      12.00000    1057620.00|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0028 305-05204              2052.000  Mg  |      51.58000     105842.16|      56.00000     114912.00|
  HMA FOR PATCHING                        |                            |                            |
0029 305-97019            123050.000  m2  |       2.00000     246100.00|       1.75000     215337.50|
  RUBBLIZED PCCP                          |                            |                            |
0030 401-05437             86700.800  Mg  |      31.00000    2687724.80|      33.50000    2904476.80|
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
  --VOLUMETRIC                            |                            |                            |
0031 401-05455             27894.100  Mg  |      33.00000     920505.30|      34.50000     962346.45|
  QC/QA HMA INTERMEDIATE 19.0 mm,         |                            |                            |
  MAINLINE --VOLUMETRIC                   |                            |                            |
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                                                                                                                   PAGE : 216 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  13,059,028.26                                                ROUTE : SR 49
     CALL ORDER   : 216                     CONTRACT ID : R -25555-A                   COUNTIES : PORTER
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1120685              |
                                          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY               |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 401-05456             12727.700  Mg  |      41.00000     521835.70|      42.00000     534563.40|
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
  --VOLUMETRIC                            |                            |                            |
0033 401-05459             32000.000  Mg  |      29.00000     928000.00|      33.50000    1072000.00|
  QC/QA HMA BASE 25.0 mm, SHOULDER        |                            |                            |
  --VOLUMETRIC                            |                            |                            |
0034 401-05463             12280.620  Mg  |      33.00000     405260.46|      34.00000     417541.08|
  QC/QA HMA INTERMEDIATE 19.0 mm,         |                            |                            |
  SHOULDER --VOLUMETRIC                   |                            |                            |
0035 401-05464              5534.560  Mg  |      39.00000     215847.84|      34.50000     190942.32|
  QC/QA HMA SURFACE 9.5 mm, SHOULDER      |                            |                            |
  --VOLUMETRIC                            |                            |                            |
0036 401-06264                        LUMP|    4000.00000       4000.00|   10000.00000      10000.00|
  PROFILOGRAPH, HMA                       |                            |                            |
0037 405-05517               382.000  Mg  |     350.00000     133700.00|     200.00000      76400.00|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0038 406-05520               220.000  Mg  |     175.00000      38500.00|     200.00000      44000.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0039 601-01522                13.000  EACH|    1300.00000      16900.00|    1200.00000      15600.00|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0040 601-02205                 6.000  EACH|    1300.00000       7800.00|    1200.00000       7200.00|
  TEMPORARY GUARD RAIL TRANSITION, TGB    |                            |                            |
0041 601-02206               583.000  m   |      32.00000      18656.00|      30.00000      17490.00|
  TEMPORARY GUARDRAIL, W BEAM, 1.905 m    |                            |                            |
  SPACING                                 |                            |                            |
0042 601-04746                 8.000  EACH|    6000.00000      48000.00|    5300.00000      42400.00|
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0043 601-06246                 2.000  EACH|   40000.00000      80000.00|   36300.00000      72600.00|
  IMPACT ATTENUATOR, R2, W1, TL-3         |                            |                            |
0044 601-94689                 8.000  EACH|    2500.00000      20000.00|    2200.00000      17600.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0045 601-97080                 6.000  EACH|    2500.00000      15000.00|    2200.00000      13200.00|
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                            |                            |
0046 601-97774                 1.000  EACH|     900.00000        900.00|     800.00000        800.00|
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0047 601-99105               242.000  m   |      35.00000       8470.00|      33.00000       7986.00|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0048 601-99106                16.000  m   |      75.00000       1200.00|      67.00000       1072.00|
  GUARDRAIL, W BEAM, 0.952 m SPACING      |                            |                            |
0049 601-99108               623.000  m   |      50.00000      31150.00|      47.00000      29281.00|
  GUARDRAIL, W BEAM, DOUBLE FACED, 1.905  |                            |                            |
  m SPACING                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  13,059,028.26                                                ROUTE : SR 49
     CALL ORDER   : 216                     CONTRACT ID : R -25555-A                   COUNTIES : PORTER
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1120685              |
                                          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY               |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0050 602-06646              9292.000  m   |      75.00000     696900.00|      69.50000     645794.00|
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0051 602-06729                24.000  EACH|       3.50000         84.00|       3.60000         86.40|
  BARRIER DELINEATOR                      |                            |                            |
0052 603-06040               100.000  m   |      35.00000       3500.00|      35.50000       3550.00|
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0053 610-05527             22449.200  Mg  |       7.50000     168369.00|       5.00000     112246.00|
  HMA FOR APPROACHES                      |                            |                            |
0054 610-06259              1094.400  m2  |      55.00000      60192.00|      56.20000      61505.28|
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0055 611-52817                 2.000  EACH|    3500.00000       7000.00|   32000.00000      64000.00|
  TEMPORARY CROSSOVER, B                  |                            |                            |
0056 615-06505                21.000  EACH|     410.00000       8610.00|     500.00000      10500.00|
  MONUMENT, B                             |                            |                            |
0057 615-06510                21.000  EACH|     270.00000       5670.00|     400.00000       8400.00|
  MONUMENT, C                             |                            |                            |
0058 621-01004                 2.000  EACH|     850.00000       1700.00|     775.00000       1550.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0059 621-06545                 6.000  Mg  |     680.00000       4080.00|     624.00000       3744.00|
  FERTILIZER                              |                            |                            |
0060 621-06553              1260.000  kg  |       9.00000      11340.00|       8.36000      10533.60|
  SEED MIXTURE, R                         |                            |                            |
0061 621-06565                30.000  Mg  |     530.00000      15900.00|     480.00000      14400.00|
  MULCHING MATERIAL                       |                            |                            |
0062 621-06574              7611.000  m2  |       4.00000      30444.00|       3.72000      28312.92|
  SODDING                                 |                            |                            |
0063 702-51005                41.600  m3  |     730.00000      30368.00|     600.00000      24960.00|
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0064 702-51100               390.000  kg  |       8.00000       3120.00|       6.61000       2577.90|
  DRAIN PIPE, CAST IRON, 150 mm           |                            |                            |
0065 702-51110              2094.000  kg  |       5.75000      12040.50|       6.61000      13841.34|
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0066 702-51863               752.000  EACH|       6.00000       4512.00|       6.00000       4512.00|
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0067 703-03622               804.000  EACH|      14.30000      11497.20|      14.00000      11256.00|
  TIE BAR ASSEMBLY, THREADED, EPOXY       |                            |                            |
  COATED, MODIFIED                        |                            |                            |
0068 703-06028             12704.000  kg  |       1.70000      21596.80|       1.47000      18674.88|
  REINFORCING BARS                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  13,059,028.26                                                ROUTE : SR 49
     CALL ORDER   : 216                     CONTRACT ID : R -25555-A                   COUNTIES : PORTER
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1120685              |
                                          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY               |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0069 703-06029             50452.000  kg  |       1.90000      95858.80|       1.61000      81227.72|
  REINFORCING BARS, EPOXY COATED          |                            |                            |
0070 704-51002               259.600  m3  |     730.00000     189508.00|     550.00000     142780.00|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0071 706-05732                24.000  EACH|    1100.00000      26400.00|    1000.00000      24000.00|
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0072 706-51020                29.200  m3  |     760.00000      22192.00|     801.00000      23389.20|
  CONCRETE, C, RAILING                    |                            |                            |
0073 709-51821                        LUMP|    3700.00000       3700.00|    7400.00000       7400.00|
  SURFACE SEAL , STR. NO. 1               |                            |                            |
0074 709-51821                        LUMP|    3700.00000       3700.00|    6500.00000       6500.00|
  SURFACE SEAL , STR. NO. 2               |                            |                            |
0075 709-51821                        LUMP|    3700.00000       3700.00|    6000.00000       6000.00|
  SURFACE SEAL , STR. NO. 3               |                            |                            |
0076 711-01786              3456.000  EACH|      29.00000     100224.00|      30.00000     103680.00|
  STRUCTURAL STEEL DRILLING, 25 mm DIA.   |                            |                            |
  HOLE                                    |                            |                            |
0077 711-51038                        LUMP|   50000.00000      50000.00|   75000.00000      75000.00|
  STRUCTURAL STEEL , STR. NO. 1           |                            |                            |
0078 711-51038                        LUMP|   31000.00000      31000.00|   50000.00000      50000.00|
  STRUCTURAL STEEL , STR. NO. 3           |                            |                            |
0079 711-51877                        LUMP|   13000.00000      13000.00|   20000.00000      20000.00|
  JACKING AND SUPPORTING BEAMS , STR. NO. |                            |                            |
  1                                       |                            |                            |
0080 711-51877                        LUMP|   15000.00000      15000.00|   20000.00000      20000.00|
  JACKING AND SUPPORTING BEAMS , STR. NO. |                            |                            |
  2                                       |                            |                            |
0081 711-51877                        LUMP|   13000.00000      13000.00|   20000.00000      20000.00|
  JACKING AND SUPPORTING BEAMS , STR. NO. |                            |                            |
  3                                       |                            |                            |
0082 715-05048             25271.800  m   |      10.00000     252718.00|       6.58000     166288.44|
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0083 715-05053              1826.000  m   |      28.00000      51128.00|      37.87000      69150.62|
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0084 718-06528               176.000  EACH|     350.00000      61600.00|     400.00000      70400.00|
  OUTLET PROTECTOR, 1                     |                            |                            |
0085 718-06532              3000.000  m   |       3.20000       9600.00|       1.10000       3300.00|
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0086 718-52610              5890.000  m3  |      24.50000     144305.00|      35.00000     206150.00|
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0087 718-99153             45846.000  m2  |       0.01000        458.46|       0.25000      11461.50|
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
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0088 722-51842              3874.000  m2  |      44.00000     170456.00|      40.00000     154960.00|
  BRIDGE DECK OVERLAY                     |                            |                            |
0089 722-51846                76.400  m3  |     395.00000      30178.00|     395.00000      30178.00|
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0090 722-51852               116.000  m2  |     180.00000      20880.00|      86.00000       9976.00|
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0091 722-60824              3261.000  m2  |       5.50000      17935.50|       1.50000       4891.50|
  SURFACE MILLING                         |                            |                            |
0092 801-01093                 7.000  EACH|     525.00000       3675.00|    1003.95000       7027.65|
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0093 801-04308                 5.000  EACH|     415.00000       2075.00|     137.74000        688.70|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0094 801-06207             35897.000  m   |       3.10000     111280.70|       2.52000      90460.44|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0095 801-06469              4536.000  m   |       5.70000      25855.20|       4.55000      20638.80|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  200 mm                                  |                            |                            |
0096 801-06605                48.000  EACH|     135.00000       6480.00|     105.73000       5075.04|
  BARRICADE, IIIA                         |                            |                            |
0097 801-06606                 8.000  EACH|     175.00000       1400.00|     158.11000       1264.88|
  BARRICADE, IIIB                         |                            |                            |
0098 801-06625                21.000  EACH|      88.00000       1848.00|      75.66000       1588.86|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0099 801-06640                90.000  EACH|      88.00000       7920.00|      99.91000       8991.90|
  CONSTRUCTION SIGN, A                    |                            |                            |
0100 801-06645                41.000  EACH|      22.00000        902.00|      30.07000       1232.87|
  CONSTRUCTION SIGN, B                    |                            |                            |
0101 801-06710               406.000  DAY |      13.00000       5278.00|      11.64000       4725.84|
  FLASHING ARROW SIGN                     |                            |                            |
0102 801-06775                        LUMP|   40000.00000      40000.00|   70703.80000      70703.80|
  MAINTAINING TRAFFIC                     |                            |                            |
0103 801-94295                12.000  EACH|     180.00000       2160.00|     165.82000       1989.84|
  SIGNAL HEAD, RELOCATE                   |                            |                            |
0104 801-97643              1098.000  m   |      10.00000      10980.00|       8.68000       9530.64|
  TEMPORARY BUZZ STRIPS                   |                            |                            |
0105 802-02293                14.000  m3  |     500.00000       7000.00|     465.23000       6513.22|
  CONCRETE, SIGN FOUNDATION               |                            |                            |
0106 802-05701               175.000  m   |      40.00000       7000.00|      36.12000       6321.00|
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
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0107 802-05702               414.000  m   |      40.00000      16560.00|      35.84000      14837.76|
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0108 802-76010               134.000  m2  |     160.00000      21440.00|     145.20000      19456.80|
  SIGN,PANEL,ENCLOSED LENS WITH LEGEND    |                            |                            |
0109 802-76015               143.000  m2  |     170.00000      24310.00|     151.58000      21675.94|
  SIGN,PANEL,ENCAPSULATED LENS WITH LEGEND|                            |                            |
0110 802-76035                 7.300  m2  |     125.00000        912.50|     114.88000        838.62|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0111 802-76045                14.000  m2  |     145.00000       2030.00|     130.93000       1833.02|
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            |
  LEGEND, 3.18 mm THICKNESS               |                            |                            |
0112 802-76095              2883.000  kg  |       4.50000      12973.50|       4.05000      11676.15|
  STRUCTURAL STEEL, BREAKAWAY             |                            |                            |
0113 803-01111                 1.000  EACH|    4000.00000       4000.00|    3744.73000       3744.73|
  MODIFY OVERHEAD BOX TRUSS SIGN STRUCTURE|                            |                            |
0114 803-02310               896.000  kg  |       2.20000       1971.20|       1.99000       1783.04|
  REINFORCING STEEL, SIGN FOUNDATION      |                            |                            |
0115 803-76140                 2.000  EACH|   13000.00000      26000.00|   11811.23000      23622.46|
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            |
  DOUBLE ARM                              |                            |                            |
0116 803-76175                 8.000  m   |     425.00000       3400.00|     385.41000       3083.28|
  WALKWAY, HANDRAIL, AND LIGHTING SUPPORT |                            |                            |
  ASSEMBLY(CANTILEVER)                    |                            |                            |
0117 804-06771               639.000  EACH|      18.00000      11502.00|      16.93000      10818.27|
  DELINEATOR POST, FLEXIBLE               |                            |                            |
0118 805-01842                 5.000  EACH|     650.00000       3250.00|     614.09000       3070.45|
  HANDHOLE, SIGNAL                        |                            |                            |
0119 805-78445                 2.000  EACH|     540.00000       1080.00|     488.74000        977.48|
  SIGNAL SERVICE                          |                            |                            |
0120 805-78470              1138.634  m   |       1.90000       2163.40|       1.74000       1981.22|
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0121 805-78485               133.300  m   |       3.50000        466.55|       3.23000        430.56|
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0122 805-78490               244.500  m   |       4.00000        978.00|       3.69000        902.21|
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0123 805-78510              1131.179  m   |       2.90000       3280.42|       2.65000       2997.62|
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0124 805-78784                10.000  EACH|     200.00000       2000.00|     187.51000       1875.10|
  LOOP DETECTOR DELAY AMPLIFIER, 1 CHANNEL|                            |                            |
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0125 805-78785                10.000  EACH|     450.00000       4500.00|     438.63000       4386.30|
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0126 805-78795               382.317  m   |      28.00000      10704.88|      25.69000       9821.72|
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0128 808-03631             21551.000  m   |       1.65000      35559.15|       0.93000      20042.43|
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            |
0129 808-03632             22618.000  m   |       1.65000      37319.70|       0.93000      21034.74|
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                            |                            |
0130 808-05534               646.000  m   |       3.30000       2131.80|       2.75000       1776.50|
  LINE, EPOXY, SOLID, WHITE, 200 mm       |                            |                            |
0131 808-05535               176.000  m   |      30.00000       5280.00|      14.00000       2464.00|
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                            |                            |
  WHITE, CROSSHATCH LINE, 600 mm          |                            |                            |
0132 808-06193                 2.000  EACH|     200.00000        400.00|     147.00000        294.00|
  PAVEMENT MESSAGE MARKINGS, EPOXY, WRONG |                            |                            |
  WAY RAMP ARROW                          |                            |                            |
0133 808-06716             15000.000  m   |       0.70000      10500.00|       2.76000      41400.00|
  LINE, REMOVE                            |                            |                            |
0134 808-74805               158.000  m   |      30.00000       4740.00|      14.00000       2212.00|
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                            |                            |
  600 mm                                  |                            |                            |
0135 808-74811              5042.000  m   |       2.00000      10084.00|       6.10000      30756.20|
  LINE, EPOXY, BROKEN, WHITE, 125 mm      |                            |                            |
0137 808-75998              1239.000  EACH|      22.50000      27877.50|      22.54000      27927.06|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0138 805-06974                        LUMP|   82000.00000      82000.00|   78794.65000      78794.65|
  WIM STATION, 4 LANE PIEZO               |                            |                            |
0139 808-74807                40.000  EACH|     150.00000       6000.00|      60.00000       2400.00|
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                            |                            |
  INDICATIONS ARROWS                      |                            |                            |
0140 808-74808                12.000  EACH|     200.00000       2400.00|      93.00000       1116.00|
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                            |                            |
  (ONLY)                                  |                            |                            |
0141 720-44000                 8.000  EACH|     490.00000       3920.00|     254.85000       2038.80|
  CASTING, ADJUST TO GRADE                |                            |                            |
0142 202-99187               100.000  m   |      17.50000       1750.00|       9.35000        935.00|
  FENCE, FARM FIELD, REMOVE               |                            |                            |
0143 202-01447                 2.000  EACH|     200.00000        400.00|     190.00000        380.00|
  GUARDRAIL END TREATMENT DOUBLE FACED,   |                            |                            |
  REMOVE                                  |                            |                            |
0144 202-93741                11.000  EACH|     200.00000       2200.00|     190.00000       2090.00|
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
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0145 619-51860                        LUMP|   13500.00000      13500.00|   20000.00000      20000.00|
  PAINT STEEL BRIDGE, PORTIONS , BR. NO. 1|                            |                            |
0146 619-51860                        LUMP|   13500.00000      13500.00|   20000.00000      20000.00|
  PAINT STEEL BRIDGE, PORTIONS , BR. NO. 2|                            |                            |
0147 619-51860                        LUMP|   13500.00000      13500.00|   20000.00000      20000.00|
  PAINT STEEL BRIDGE, PORTIONS , BR. NO. 3|                            |                            |
0148 619-60999                        LUMP|   11000.00000      11000.00|   20000.00000      20000.00|
  CLEAN STEEL BRIDGE, PARTIAL , BR. NO. 1 |                            |                            |
0149 619-60999                        LUMP|   11000.00000      11000.00|   20000.00000      20000.00|
  CLEAN STEEL BRIDGE, PARTIAL , BR. NO. 2 |                            |                            |
0150 619-60999                        LUMP|   11000.00000      11000.00|   20000.00000      20000.00|
  CLEAN STEEL BRIDGE, PARTIAL , BR. NO. 3 |                            |                            |
0151 619-05926                        LUMP|     330.00000        330.00|    2000.00000       2000.00|
  ENVIRONMENTAL CONTROL , BR. NO. 1       |                            |                            |
0152 619-05926                        LUMP|     330.00000        330.00|    2000.00000       2000.00|
  ENVIRONMENTAL CONTROL , BR. NO. 2       |                            |                            |
0153 619-05926                        LUMP|     330.00000        330.00|    2000.00000       2000.00|
  ENVIRONMENTAL CONTROL , BR. NO. 3       |                            |                            |
0154 805-01843                10.000  EACH|     140.00000       1400.00|     127.66000       1276.60|
  SIGNAL HANDHOLE ADJUST TO GRADE         |                            |                            |
0155 805-01844               250.000  m   |      35.00000       8750.00|      34.08000       8520.00|
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                            |                            |
  UNDERGROUND                             |                            |                            |
0156 805-78467                25.000  m   |       5.50000        137.50|       5.08000        127.00|
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0157 808-75996              1100.000  EACH|       4.50000       4950.00|       3.00000       3300.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0158 801-09133                 2.000  EACH|    8500.00000      17000.00|    6596.00000      13192.00|
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0159 401-05467             39000.000  m   |       0.65000      25350.00|       0.51000      19890.00|
  MILLED HMA CORRUGATIONS                 |                            |                            |
0160 804-04435               320.000  EACH|       2.85000        912.00|       5.35000       1712.00|
  DELINEATOR POST, REMOVE                 |                            |                            |
0161 202-99383                86.400  m   |      25.00000       2160.00|      25.00000       2160.00|
  TERMINAL JOINT, REMOVE                  |                            |                            |
0162 805-01822                 7.000  EACH|     880.00000       6160.00|     795.17000       5566.19|
  SPAN, CATENARY AND TETHER, INSTALL      |                            |                            |
0163 801-06203             28485.000  m   |       0.25000       7121.25|       0.32000       9115.20|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0164 601-94690                 6.000  EACH|    3500.00000      21000.00|    3200.00000      19200.00|
  GUARDRAIL END TREATMENT, MS             |                            |                            |
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0167 726-95870                76.000  EACH|     160.00000      12160.00|     400.00000      30400.00|
  BEARING ASSEMBLY                        |                            |                            |
0168 616-02320               362.000  m2  |       2.40000        868.80|       5.00000       1810.00|
  GEOTEXTILES                             |                            |                            |
0169 305-92470               468.000  m2  |     165.00000      77220.00|       5.00000       2340.00|
  PORTLAND CEMENT CONCRETE FOR PAVEMENT   |                            |                            |
  PATCHING                                |                            |                            |
0170 611-52817                 1.000  EACH|    3200.00000       3200.00|   32000.00000      32000.00|
  TEMPORARY CROSSOVER, B                  |                            |                            |
0171 202-93608                 2.000  EACH|    3500.00000       7000.00|    2200.00000       4400.00|
  MEDIAN CROSSOVER, REMOVE                |                            |                            |
     SECTION TOTALS                       |             $ 12,319,364.87|             $ 12,421,846.35|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $ 12,319,364.87|             $ 12,421,846.35|
====================================================================================================================================




